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Section I.  Instructions to Bidders
A. General

1. Introduction
1.1 The Public Body indicated in the Bid Data Sheet (BDS) is the Contracting

Authority  for  this  procurement  process  and  it  is  bound  by  the  rules
governing  public  procurement  in  the  Federal  Democratic  Republic  of
Ethiopia.  It  has  the  powers  and  duties  to  conclude  a  Contract  for  the
provision  of  Works.  Accordingly,  this  procurement  process  is  being
conducted in accordance with the recent editions of the Ethiopian Federal
Government Procurement and Property Administration Proclamation and
Public Procurement Directive under the procurement method indicated in
the BDS. 

1.2 By the issue of this Bidding Documents the Public Body invites interested
Candidates to submit their Bids with a view to entering into Contract with
the Public Body for the provision of Works which general description is
provided  in  the  BDS.  The  Works  that  are  subject  of  this  procurement
process  are  more  particularly  specified  in  Section  6,  Schedule  of
Requirements  upon  the  basis  of  the  information  supplied  in  and  in
accordance with this Bidding Documents.

1.3 Each Bidder may only submit one Bid, either individually or as a partner in
joint venture. A Bidder who submits or participates in more than one Bid
(other than as a subcontractor or in cases of alternatives that have been
permitted  or  requested)  will  cause  all  the  Bids  with  the  Bidder’s
participation to be disqualified.

1.4 The procurement reference number and number of  lots  of  this  Bidding
Documents are provided in the BDS. If Bids are being invited for individual
contracts (lots) the Bidder may submit a Bid for one lot only, several or all
of  the  lots.  Each  lot  will  form  a  separate  contract  and  the  quantities
indicated for different lots will be indivisible. The Bidder must offer the
whole of the quantity or quantities indicated for each lot.

1.5 This  Section  1,  Instructions  to  Bidders  shall  not  form  a  part  of  the
Contract.  These  instructions  are  intended  to  assist  Bidders  in  the
preparation of their Bids.

1.6 The Public Body is not bound to accept any Bid, and reserves the right to
annul the selection process at any time prior to Contract award, without
thereby incurring any liability to the Bidders. 

1.7 The Public Body retains ownership of all Bids submitted in response to this
Bidding Documents. Consequently, Bidders have no right to have their Bids
returned to them except late Bids.

1.8 In submitting a Bid, the Bidder accepts in full and without restriction this
Bidding  Documents  as  the  sole  basis  of  this  procurement  procedure,
whatever  his  own  conditions  of  sale  may  be,  which  he  hereby  waives.
Bidders are expected to examine carefully and comply with all instructions,
forms,  contract  provisions  and  specifications  contained  in  this  Bidding
Documents. Failure to submit a Bid containing all the required information
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and documentation within the deadline specified may lead to the rejection
of  the  Bid.  No  account  can  be  taken  of  any  reservation  in  the  Bid  as
regards  the  Bidding  Documents;  any  reservation  will  result  in  the
immediate rejection of the Bid without further evaluation.

1.9 The permitted method of communication shall be in writing. Throughout
these Bidding Documents the term "in writing" means communicated in
written form and delivered against receipt.

2. Source of Funds 
2.1 The  Public  Body  has  an  approved  budget  toward  the  cost  of  the

procurement  described in  the Section 6,  Schedule  of  Requirement.  The
Public Body intends to use these funds to place a Contract for which these
Bidding Documents are issued.

2.2 Payments will be made directly by the Public Body and will be subject in all
respects to the terms and conditions of the resulting Contract placed by
the Public Body.

3. Fraud, Corruption and Complaints Provisions
3.1 The Government of the Federal Democratic Republic of Ethiopia (herein

after called the Government) represented by the Public Procurement and
Property Administration Agency (herein after called the Agency) requires
Contracting  Authorities,  as  well  as  Bidders  to  observe  the  highest
standards of ethics during the procurement and the execution of contracts.
In pursuance of this policy, the Government:
(a) Defines, for the purposes of this provision, the terms set forth below

as follows:
(i) “Corrupt practice” is the offering, giving, receiving or soliciting,

directly  or  indirectly,  of  any  thing  of  value  to  influence
improperly  the  action of  a  public  official  in  the procurement
process or in contract execution; 

(ii) “Fraudulent  practice”  is  any  act  or  omission,  including
misrepresentation,  that  knowingly  or  recklessly  misleads,  or
attempts to mislead, a party to obtain financial or other benefit
or to avoid an obligation;;

(iii)“Collusive practices” is a scheme or arrangement between two
or more parties,  with or without the knowledge of the Public
Body, designed to establish prices at artificial, non-competitive
levels; and

(iv)“Coercive practices” is harming or threatening to harm, directly
or  indirectly,  parties  or  their  property  to  influence  their
participation in a procurement process, or affect the execution
of a contract. 

(v) Obstructive practice is 
 deliberately  destroying,  falsifying,  altering  or  concealing of

evidence  material  to  the  investigation  or  making  false
statements to investigators in order to materially impede the
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Federal  Ethics and Anticorruption Commission,  the Federal
Auditor  General,  and the Public  Procurement  and Property
Administration  Agency  or  their  auditors  investigation  into
allegations  of  a  corrupt,  fraudulent,  coercive  or  collusive
practice;  and/or  threatening,  harassing  or  intimidating  any
party  to  prevent  their  from  disclosing  their  knowledge  of
matters  relevant  to  the  investigation  or  from pursuing  the
investigation, or

 acts intended to materially impede the exercise of inspection
and audit rights provided for under ITB Clause 3.5 below.

(b) Will  reject  a  recommendation  for  award  if  it  determines  that  the
Bidder recommended for  award has,  directly  or  through an agent,
engaged  in  corrupt,  fraudulent,  collusive,  coercive  or  obstructive
practices in competing for the contract in question;

(c) Will  debar a Bidder from participation in public procurement for a
specified period of time if it at any time determines the Bidder has
engaged  in  corrupt,  fraudulent,  collusive,  coercive  or  obstructive
practices in competing for,  or  in executing,  a contract.  The List  of
Debarred  Bidders  is  available  on  the  Agency's  Website
http//www.ppa.gov.et.

3.2 In pursuit of the policy defined in Sub-Clause 3.1, the Public Body may
terminate a contract for Works if it at any time determines that corrupt or
fraudulent practices were engaged in by representatives of the Public Body
or of a Bidder during the procurement or the execution of that contract. 

3.3 Where  it  is  proved  that  the  Bidder  has  given  or  has  offered  to  give
inducement or bribe to an official or procurement staff of the Public Body
to influence the result of the Bid in his favor shall be disqualified from the
Bid, prohibited from participating in any future public procurement and the
bid security deposited by them shall be forfeited.

3.4 Bidders are required to indicate their acceptance of the provisions on fraud
and corruption, as defined in this clause through the statement in the Bid
Submission Sheet.

3.5 In further pursuance of  this  policy,  Bidders shall  permit  the Agency to
inspect their accounts and records and other documents relating to the
submission of Bids and contract performance, and to have them audited by
auditors appointed by the Agency.

3.6 Subject to the recent editions of the Public Procurement Proclamation and
Procurement Directive, a candidate or a Bidder aggrieved or is likely to be
aggrieved on account of the Public Body requesting a Bid not complying
with  the  provisions  of  the  Proclamation  or  Procurement  Directive  in
conducting a Bid proceeding may present  complaint to  the head of  the
Public  Body  to  have  the  Bid  proceeding  reviewed  or  investigated.  Any
complaint must be submitted in writing to the head of the Public Body,
within five working days from the date the Bidder knew, or should have
known, of the circumstances giving rise to the complaint. If the head of the
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Public  Body  does  not  issue  a  decision  within  ten  working  days  after
submission of complaint, or the candidate or the Bidder is not satisfied with
the decision, it may submit a complaint to the Board within five working
days from the date on which the decision has been or should have been
communicated to  the  candidate  or  the  Bidder  by  the  Public  Body.  The
Board's decision is binding for both parties.

4. Eligible Bidders
4.1 A Bidder may be a natural person, private, public or government-owned

legal entity, subject to ITB Sub-Clause 4.4, or any combination of them with
a formal intent to enter into an agreement or under an existing agreement
in the form of a Joint Venture (JV), consortium, or association. In the case
of a Joint Venture, consortium, or association:
(a) All  parties to the Joint Venture,  consortium or association shall  be

jointly and severally liable, unless otherwise specified in the BDS; and
(b) A  Joint  Venture,  consortium  or  association  shall  nominate  a

Representative who shall have the authority to conduct all businesses
for  and  on  behalf  of  any  and  all  the  parties  of  the  Joint  Venture,
consortium or association during the bidding process and, in the event
the Joint Venture, consortium or association is awarded the Contract,
during contract execution.

4.2 This Invitation for Bids is open to all Bidders (including all members of a
joint venture, sub-contractors and personnel) who have nationality of an
eligible country, as defined in Section 5, Eligible Countries. A Bidder shall
be deemed to have the nationality of a country if the Bidder is a citizen or
is constituted, incorporated, or registered and operates in conformity with
the provisions of the laws of that country. This criterion shall also apply to
the  determination  of  the  nationality  of  proposed  subcontractors  or
Contractors for any part of the Contract including related services.

4.3 A Bidder that has been debarred from participating in public procurement
in accordance with ITB Clause 3.1 (c), at the date of the deadline for Bid
submission or thereafter, shall be disqualified.

4.4 Government-owned enterprises shall be eligible if they can establish that
they are legally and financially autonomous and operate under commercial
law and that they are not a dependent agency of the Public Body.

4.5 Unless otherwise specified in the BDS, Bidders shall provide such evidence
of their eligibility satisfactory to the Public Body, to verify that the Bidder::
(a) Is  not  insolvent,  in  receivership,  bankrupt  or being wound up,  not

have had their business activities suspended and not be the subject of
legal proceedings for any of the foregoing

(b) Appropriate  documentary  evidence  demonstrating  its  compliance,
which shall include:

(i) Valid  business  license  indicating  the  stream  of  business  in
which the Bidder is engaged,
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(ii) VAT registration  certificate issued  by  the  tax  authority  (only
domestic Bidders in case of contract value as specified in BDS),

(iii)Valid  Tax  clearance  certificate  issued  by  the  tax  authority
(domestic Bidders only);

(iv)Relevant professional practice certificates, if required in BDS.
(c) Foreign  Bidders  must  as  appropriate  submit  business  organization

registration  certificate  or  trade  license  issued  by  the  country  of
establishment.

4.6 To participate in this public procurement process, being registered in the
suppliers list is a prerequisite (mandatory for domestic Bidders only).
(a) Candidates desiring to participate in public procurement shall have to

register themselves using the form made available for this purpose in
the website of the Public Procurement and Property Administration
Agency.

4.7 Bidders  shall  provide  such  evidence  of  their  continued  eligibility
satisfactory to the Public Body, as the Public Body shall reasonably request
in BDS.

5. Eligible Materials, Equipment and Services
5.1 The materials, equipment and services to be supplied under the Contract

may have their origin in any country subject to the restrictions specified in
Section 5, Eligible Countries, and all expenditures under the Contract will
not contravene such restrictions. At the Public Body’s request, Bidders may
be required to provide evidence of the origin of materials, equipment and
services.

6. Conflict of Interest 
6.1 A Bidder shall not have a conflict of interest. All Bidders found to have a

conflict of interest shall  be disqualified. A Bidder may be considered to
have a conflict of interest with one or more parties in this bidding process,
if: 
(a) They have at least one controlling partner in common; or 
(b) They receive or have received any direct or indirect subsidy from any

of them; or 
(c) They have the same legal representative for purposes of this bid; or 
(d) They have a relationship with each other, directly or through common

third  parties,  that  puts  them  in  a  position  to  have  access  to
information  about  or  influence  on  the  bid  of  another  Bidder,  or
influence  the  decisions  of  the  Public  Body  regarding  this  bidding
process; or 

(e) A Bidder participates in more than one bid in this bidding process.
Participation  by  a  Bidder  in  more  than  one  Bid  will  result  in  the
disqualification of all Bids in which such Bidder is involved. However,
this does not limit the inclusion of the same subcontractor in more
than one bid; or 
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(f) A Bidder participated as a consultant in the preparation of the design
or Schedule of Requirements of the works that are the subject of the
bid; 

(g) A Bidder that has a business or family relationship with a member of
the Public Body’s staff who is directly or indirectly involved in any
part  of  (i)  the preparation of  the Schedule of  Requirements of  the
assignment,  (ii)  the  selection  process  for  such  assignment,  or  (iii)
supervision of the Contract, may not be awarded a Contract, unless
the conflict stemming from this relationship has been resolved in a
manner acceptable to the Public Body throughout the procurement
process and the execution of the Contract.

(h) A Bidder or any of its affiliates has been hired (or is proposed to be
hired)  by  the  Public  Body  as  Engineer  for  the  Contract
implementation

B. Contents of Bidding Documents
1. Bidding Documents
1.1 The Bidding Documents consist of Parts 1, 2, and 3, which include all the

Sections  indicated  below,  and  should  be  read  in  conjunction  with  any
Addenda issued in accordance with ITB Clause 9.
Part 1    Bidding Procedures

Section 1 Instructions to Bidders (ITB)
Section 2 Bid Data Sheet (BDS)
Section 3 Evaluation Methodology and Criteria
Section 4 Bidding Forms
Section 5 Eligible Countries
Part 2   Schedule of Requirements

Section 6 Schedule of Requirements 
Part 3   Contract

Section 7 General Conditions of Contract (GCC)
Section 8 Special Conditions of Contract (SCC)
Section 9 Contract Forms

47.5 The  Invitation  to  Bid  is  not  part  of  the  Bidding  Document.  In  case  of
discrepancies between the Invitation to Bid and the Bidding Documents
listed  in  ITB  Clause  6.1  above,  said  Bidding  Documents  will  take
precedence.

47.6 The Public Body is not responsible for the incompleteness of the Bidding
Documents and their addenda, if they were not obtained directly from the
Public Body. Bidders who did not obtain the Bidding Documents directly
from the Public Body will be rejected during evaluation. 

1.2 The  Bidder  is  expected  to  examine  all  instructions,  forms,  terms,  and
specifications in the Bidding Documents. Failure to furnish all information
or documentation required by the Bidding Documents may result in the
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rejection of the Bid.
2. Written Questions / Clarification of Bidding Documents
2.1 The  Bidder  requiring  any  clarification  of  the  Bidding  Documents  shall

contact the Public Body in writing at the Public Body’s address indicated in
the  BDS.  The  Public  Body  will  respond  in  writing  to  any  request  for
clarification, provided that such request is received no later than  twenty
one (21) days prior to the deadline for submission of Bids. The Public Body
shall forward copies of its response to all Bidders who have received the
Bidding Documents directly from it, including a description of the inquiry
but without reference to the identity of the prospective Bidder initiating
the  request.  Should  the  Public  Body  deem  it  necessary  to  amend  the
Bidding Documents as a result of a clarification, it shall do so following the
procedure under ITB Clause 9 and Sub-Clause 25.2.

2.2 Only the written responses will be considered official and carry weight in
this  procurement  process  and  subsequent  evaluation.  Any  answers
received  outside  the  official  channels,  whether  received  verbally  or  in
writing, from employees or representatives of the Public Body, or any other
party, shall not be considered official responses to questions regarding this
Bidding Documents.

3. Modification to Bidding Documents
3.1 Where  Public  Body  finds  it  necessary  to  introduce  modification  to  the

Bidding  Documents  on  its  initiative  or  on  the  basis  of  request  for
clarification by Bidder, the Public Body may modify the Bidding Documents
at any time prior to the deadline for submission of Bids. 

3.2 Any alteration to the content of the Bidding Documents shall at the same
time be communicated in the form of an amendment to all Bidders who
received the Bidding Documents and will be binding on them. Bidders are
required to immediately acknowledge receipt of any such amendment, and it
will be assumed that the information contained in the amendment will have
been taken into account by the Bidder in its Bid.

3.3 The  Public  Body  may,  at  its  discretion,  extend  the  closing  date  for
submission of Bids where it modifies a Bidding Documents as per Clause
9.1 above, if it is assumed that the time remaining before the closing date
is  not  sufficient  for  Bidders  to  prepare adjusted Bid Documents on the
basis of such modification.

4. Pre-Bid Conference and Site Visit
4.1 If  the  Public  Body  deems  it  to  be  appropriate,  it  may  hold  a  Pre-Bid

Conference for prospective Bidders who received a Bidding Documents for
clarification  and  discussion  on  the  Bidding  Documents  or  modification
thereto.  The  Public  Body  may  also  organize  a  site  visit  or  visits
concurrently  with  the  Pre-Bid  Conference  to  allow Bidders  to  visit  and
examine the site or sites and obtain for itself, at its own responsibility and
risk,  all  information  that  may  be  necessary  for  preparing  the  bid  and
entering into the Contract. The costs of visiting the site or sites shall be at
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the Bidder’s own expense
4.2 The Public Body shall  give written notice to all  Bidders who received a

Bidding Documents to attend the Pre-Bid Conference and to gain access to
the relevant site or sites. Notice will include time, date, and address where
Pre-Bid Conference and site visits will be organized.

4.3 The Public Body shall welcome all prospective Bidders to attend this Pre-
Bid  Conference  and  site  visits.  To  give  all  prospective  Bidders  the
opportunity to participate in the pre-bid conference, prospective Bidders
are limited to sending two representatives to Pre-Bid Conference and site
visits.  All  the  costs  of  attending  this  conference  will  be  borne  by  the
prospective Bidders.

4.4 The Public Body invites all prospective Bidders to submit their questions /
request for clarification  by time and date and to the address indicated in
the BDS Clauses 8.1 and 8.2.

4.5 The Pre-Bid Conference shall be minuted. Copies of the minute shall be
delivered to all prospective Bidders who purchased the Bidding Documents
to enable them prepare their Bid documents by incorporating the content
of clarification or modification.

C. Preparation of Bids
1. Cost of Bidding 
1.1 The  Bidder  shall  bear  all  costs  associated  with  the  preparation  and

submission of its Bid and contract negotiation, and the Public Body shall
not be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

2. Language of Bid
2.1 The Bid, as well as all correspondence and documents relating to the Bid

exchanged by the Bidder and the Public Body, shall be written in English.
2.2 Bids and supporting documents of Bidders prepared in a language other

than language of Bid shall have to be translated by a legally competent
interpreter into language of Bid and a copy of the translation has to be
submitted  together  with  the  original  documents,  especially  where  such
documents pertain to the fundamental elements of the Bid.

2.3 If the Public Body detects discrepancy between language of the original
document and the translated version, it shall reject the documents unless
such discrepancy constitutes minor deviation from the requirement stated
in the Bidding Documents.

3. Bid Prices and Discounts
3.1 The Contract will be Unit Price (Admeasurement) contract or Lump Sum

Contract, as indicated in the BDS.
3.2 The prices and discounts quoted by the Bidder in the Bid Submission Sheet

and in the Schedules shall conform to the requirements specified below.
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3.3 The Bidder shall submit a Bid for the whole of the works described in BDS
Clause 1.2, by filling in prices for all items of the Works, as identified in
Section 4, Bidding Forms. 

3.4 In case of Unit Price contracts, the Bidder shall fill in rates and prices for
all items of the Works described in the Bill  of Quantities.  Items against
which no rate or price is entered by the Bidder will not be paid for by the
Public Body when executed and shall be deemed covered by the rates for
other items and prices in the Bill of Quantities.

3.5 The price to be quoted in the Bid Submission Sheet shall be the total price
of the Bid, excluding any conditional discounts offered.

3.6 The Bidder offering conditional discounts shall indicate the methodology
for their application in the Bid Submission Sheet.

3.7 If so indicated in ITB Clause 1, Bids are invited for individual contracts or
for any combination of contracts (packages). Bidders wishing to offer any
price reduction for the award of more than one Contract shall specify in
their bid the price reductions applicable to each package, or alternatively,
to individual Contracts within the package. Price reductions or discounts
shall be submitted in accordance with ITB Clause 13.5, provided the Bids
for all contracts are submitted and opened at the same time.

3.8 Public Body shall allow adjustment of prices quoted by the Bidder in case
current  price information is  available  from the Public  Procurement and
Property Administration Agency or the Central Statistical Agency.

3.9 Request  for  price  adjustment  may  be  filed  after  expiration  of  period
specified in the BDS in accordance with the GCC.

3.10 All  duties,  taxes,  and other  levies payable by the Contractor under  the
Contract,  or  for  any  other  cause,  as  of  the  date  28  days  prior  to  the
deadline for submission of bids, shall be included in the rates and prices
and the total Bid price submitted by the Bidder.

3.11 Where a foreign Bidder plans to use  local inputs to satisfy the required
object of procurement under the Contract the portion of the total Contract
price representing such local cost shall be expressed in ETB.

3.12 If so indicated in BDS Sub-Clause 1.4, bids are being invited for individual
contracts  (lots)  or  for  any  combination  of  contracts  (packages).  Unless
otherwise indicated in the BDS, prices quoted shall correspond to 100 % of
the items specified for each lot and to 100% of the quantities specified for
each item of a lot.  Bidders wishing to offer any price reduction for the
award  of  more  than  one  Contract  shall  specify  in  their  bid  the  price
reductions  applicable  to  each  package  or,  alternatively,  to  individual
Contracts  within  the  package.  Price  reductions  shall  be  submitted  in
accordance with ITB Sub-Clause 12.4 and clearly indicated for each lot in
such a way that it can be announced during the public Bid opening session.

4. Currencies of Bid and Payment
4.1 For those inputs to the Works which the Bidder expects to provide from

within Ethiopia, the prices shall  be quoted in the Ethiopian Birr,  unless
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otherwise specified in the BDS.
4.2 For those inputs to the Works which the Bidder expects to provide from

outside  Ethiopia,  the  prices  shall  be  quoted  in  the  freely  convertible
currency. If the Bidder wishes to be paid in a combination of amounts in
different currencies, it may quote its price accordingly but use no more
than three currencies different from Ethiopian Birr.

4.3 Bidders may be required by the Public Body to justify, to the Public Body’s
satisfaction,  their  local  and  foreign  currency  requirements,  and  to
substantiate  that  the  amounts  included  in  the  prices  shown  in  the
appropriate form(s) of Section 4, Bidding Forms in which case a detailed
breakdown  of  the  foreign  currency  requirements  shall  be  provided  by
Bidders.

5. Professional Qualifications and Capability of the Bidder
5.1 If required, in order to proof their professional qualifications and capability

Bidders must provide their team skills matrix and personnel statistics for
the period specified in the BDS by completing relevant tables in the form
entitled Bidders Certification of Compliance furnished in Section 4, Bidding
Forms.

5.2 For key individuals who actually will be performing the activities described
in the Bidding Document, Bidder must provide resumes that identify years
of  experience,  relevant  project  implementation experience,  and relevant
education and training. 

5.3 Alternative professional staff shall not be proposed, and only one resume
may be submitted for each position.

5.4 Bidders must provide references for the proposed personnel, ensuring that
references provided will be available to be contacted during the evaluation
timeframe for this Bidding Document.

5.5 It  is  desirable  that  the  majority  of  the  proposed  professional  staff  is
permanent employees of the Bidder or has an extended and stable working
relationship with the Bidder.

6. Technical Qualifications, Competence, and Experience of the
Bidder

6.1 The Bidder must present a description of its company and organization,
with appropriate reference to any parent company and subsidiaries. The
Bidder shall also include details demonstrating the Bidder’s experience and
ability  in  providing  the  Works  listed  in  Section  6,  Schedule  of
Requirements. Also, Bidder shall include a description of how it plans to
manage the Works included in this Bidding Documents in addition to  its
other ongoing projects.

6.2 This  information  shall  be  included  in  a  separate  form entitled  Bidders
Certification of Compliance that is furnished in Section 4, Bidding Forms.

6.3 As a proof of satisfactory execution of contracts the Bidder must provide
Certificates  of  satisfactory  execution  of  previous  contracts  and/or
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experience provided  by  the  other  contracting  party  to  the  contracts
concerned in number and within the period specified in the BDS for similar
sized/type contracts with a budget of at least that of this contract, unless
otherwise  specified  in  the  BDS, including  contact  information  for
verification  and  inspection  so  as  to  provide  due  diligence.  Contact
information should include, at a minimum: name, function, address, e-mail,
and  phone  number.  Each  reference  provided  should  be  the  client’s
responsible project administrator or a senior official of the client who is
familiar  with  the  Bidder’s  performance  and  with  the  Bidder’s  system
capabilities,  and who may be  contacted  by  the  Public  Body during  the
evaluation process.

6.4 The  Certificate  of  satisfactory  execution  of  contracts  shall  include  the
following data:
(a) The name and place of establishment of the contracting parties,
(b) The subject-matter of the contract,
(c) The value of the contract
(d) The time and place of performance of the contract,
(e) A statement concerning the satisfactory execution of contracts.

6.5 If,  for  objective  reasons,  such  a  certificate  cannot  be  obtained  from a
contracting party, a statement issued by the Bidder concerning satisfactory
execution of contracts may also be valid, on presentation of proof that the
certificate was requested.

6.6 If the Bidder(s) propose a consortium all of the information listed above
must be provided for all of the consortium members. This information shall
be in separate sections, one section per consortium member. In addition,
the  Bid  shall  provide  the  agreements  that  support  the  relationships
between consortium members.

6.7 Unless otherwise specified in the BDS, the Public Body reserves the right
to undertake physical checking of current Bidder's technical qualifications
and  competence  in  order  to  make  sure  that  the  Bidder  has  adequate
qualifications to manage this Contract.

7. Financial Standing of the Bidder
7.1 If  required  in  BDS,  in  order  to  proof  that  it  has  adequate  financial

resources to manage this Contract the bidder must present its financial
data by completing relevant table in the form entitled Bidders Certification
of Compliance that is furnished in Section 4, Bidding Forms.

7.2 Along with the proof referred to in Clause 17.1 the documents that are
required as proof of the bidder's financial standing are the following: 
(a) Financial statements certified by an independent auditor; 
(b) Other documents as stated in the BDS.

8. Joint Venture or Consortium
8.1 If Bidder is a joint venture or consortium of two or more entities, the Bid

must be single with the object of securing a single contract; authorized
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person must sign the Bid and will be jointly and severally liable for the Bid
and any contract. Those entities must designate one of their members to
act as the leader with authority to bind the joint venture or consortium.
The composition of the joint venture or consortium must not be altered
without the prior consent in writing of the Public Body.

8.2 The  Bid  may  be  signed  by  the  representative  of  the  joint  venture  or
consortium only if he has been expressly so authorized in writing by the
members of the joint venture or consortium, and the authorizing contract,
notarial act or deed must be submitted to the Public Body. All signatures to
the  authorizing  instrument  must  be  certified  in  accordance  with  the
national laws and regulations of each party comprising the joint venture or
consortium together with the powers of attorney establishing, in writing,
that the signatories to the Bid are empowered to enter into commitments
on behalf of the members of the joint venture or consortium. Each member
of such joint venture or consortium must prove to the satisfaction of the
Public  Body  that  they  comply  with  the  necessary  legal,  professional,
technical and financial requirements and have the wherewithal to carry out
the contract effectively

9. Alternative Bids
9.1 Unless  otherwise  indicated  in  the  BDS,  alternative  Bids  shall  not  be

considered.
9.2 If  permitted in BDS, the  Public Body may consider alternative technical

solutions prior to the notification of the successful Bidder provided that the
Bidder: 
(a) Has  submitted  Bid  in  accordance  with  the  Bidding  Document  as

issued; and 
(b) Has submitted Bid based on alternative(s) to the Bidding Document as

issued; 
(c) Has included with the Bid a demonstration of the advantages of the

alternative  technical  solution  over  the  initial  solution,  including  a
quantifiable justification of any economic and/or technical advantages;
and 

(d) Has  included  with  the  Bid  sufficient  descriptive  information  for  a
complete evaluation of the proposed alternative technical solution by
the  Public  Body,  including  calculations,  technical  specifications,
breakdown  of  prices,  proposed  work  methods  and  other  relevant
details. 

9.3 Only the technical  alternative(s),  if  any,  of  the lowest  evaluated Bidder
conforming to the basic technical requirements shall be considered by the
Public Body.

9.4 In evaluating a Bid containing an alternative technical solution the Public
Body may use any evaluation/award criteria as indicated in the BDS and
Section 3, Evaluation Methodology and Criteria.

9.5 Alternative Bids not requested by the Public Body shall be rejected.
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10. Period of Validity of Bids
10.1 Bids shall remain valid for the period specified in the BDS after the Bid

submission  deadline  prescribed  by  the  Public  Body.  A  Bid  valid  for  a
shorter period may be rejected by the Public Body as non-responsive.

10.2 In exceptional circumstances, prior to expiry of the Bid validity period, the
Public Body may request Bidders to extend the period of validity of their
Bids. The request and the responses shall be made in writing. 

10.3 Bidders who are not willing to extend their Bid validity period for what
ever reason shall be disqualified from the bid without having forfeited their
bid security.

10.4 Bidders agreeing to the Public Body’s request for extension of their Bid
validity period have to express in writing their agreement to such request.
Bidders who agree to such extension shall confirm that they maintain the
availability  of  the  Professional  staff  nominated  in  the  Bid,  or  in  their
confirmation of extension of validity of the Bid, Bidders could submit new
staff in replacement, who would be considered in the final evaluation for
contract award. Similarly, they have to amend the validity period of their
bid security on the basis of the extension of the Bid validity period they
have  agreed  to,  or  alternatively,  furnish  new bid  security  to  cover  the
extended period.

10.5 A Bidder not agreeing to extend the validity period of his/its bid security
shall  be  treated  as  a  Bidder  refusing  the  Public  Body’s  request  for
extension of  Bid validity period,  and as such,  shall  be disqualified from
further bid proceeding.

11. Bid Security
11.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of

its Bid, a bid security in original form and in the amount and currency
specified in the BDS. . A copy of bid security, if submitted without original
form, shall not be accepted.

11.2 The bid security shall be, at the Bidder’s option, in any of the following
forms:
(a) An unconditional Bank Guarantee; 
(b) An irrevocable Letter of Credit; 
(c) Cash, check certified by a reputable bank or financial institution, or

payable order; 
all from a reputable source from any eligible country. Securities issued
by foreign banks or financial institutions shall be counter-guaranteed
by an Ethiopian bank. The bid security shall be submitted either using
the  Bid  Security  Form included  in  Section  4,  Bidding  Forms,  or  in
another substantially similar format approved by the Public Body. In
either case, the form must include the complete name of the Bidder.
The bid security shall be valid for twenty-eight days (28) beyond the
end of the validity period of the Bid. This shall also apply if the period
for Bid validity is extended.
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11.3 The Bid Security of a Joint Venture shall be issued in the name of the Joint
Venture submitting the bid provided the Joint Venture has legally  been
constituted, or else it shall be issued in the name of all partners proposed
for the Joint Venture in the bid. Sanctions due to a breach of the terms of a
Bid Security pursuant to ITB Clause 21.7 will apply to all partners to the
Joint Venture.

11.4 Any Bid not accompanied by a substantially responsive bid security, if one
is required in accordance with ITB Sub-Clause 21.1, shall be rejected by
the Public Body as non responsive.

11.5 The bid security of unsuccessful Bidders shall be returned as promptly as
possible  upon  the  successful  Bidder’s  furnishing  of  the  performance
security pursuant to ITB Clause 47.

11.6 The bid security of the successful Bidder shall be returned as promptly as
possible once the successful Bidder has signed the Contract and furnished
the required performance security.

11.7 The bid security may be forfeited:
(a) If a Bidder withdraws its Bid during the period of bid validity specified

by the Bidder on the Bid Submission Sheet, except as provided in ITB
Sub-Clause 20.2; or

(b) If the successful Bidder fails to: 
(i) Sign the Contract in accordance with ITB 46; 
(ii) Furnish a performance security in accordance with ITB Clause

47; or

11.8 The  bid  security  furnished  by  foreign  Bidders  from  a  bank  outside  of
Ethiopia has to be unconditional and counter guaranteed by local banks.

12. Documents Comprising the Bid
12.1 All  Bids  submitted  must  comply  with  the  requirements  in  the  Bidding

Document and comprise the following:
12.2 Mandatory documentary evidence establishing the Bidder's qualification is

the following: 
(a) Bid Submission Sheet (form furnished in Section 4, Bidding Forms)

including the following mandatory attachments:
(i) VAT registration  certificate issued  by  the  tax  authority  (only

domestic Bidders in case of contract value as specified in BDS
Clause 4.5(b)(ii));

(ii) A  valid  tax  clearance  certificate  issued  by  the  tax  authority
(domestic Bidders only);

(iii)Business  organization  registration  certificate  or  trade license
issued by the country of establishment;

(iv)Relevant professional practice certificates, as appropriate.
(b) Bidder  Certification  of  Compliance  (form  furnished  in  Section  4,
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Bidding Forms) including the following mandatory attachments:
(i) Written statement by a power of attorney (or notary statement,

etc.) proving that the person, who signed the bid on behalf of
the company/joint venture/consortium, is duly authorized to do
so as stipulated in ITB Clause 23.2;

(ii) Documents required in the BDS Clause 17.2(b) as proof of the 
bidder's financial standing;

(iii)Certificates of satisfactory execution of contracts provided by
contracting parties to the contracts  successfully completed in
the course of the period specified in the BDS with a budget of at
least that of this contract, unless otherwise specified in the BDS
Clause 16.3.

(c) Completed Bill of Quantities or Activity Schedules, in accordance with
this Bidding Documents;

(d) Technical  Proposal  including  a  statement  of  work  methods,
equipment,  personnel,  schedule  and  any  other  information  as
stipulated  in  Section  4,  Bidding  Forms,  in  sufficient  detail  to
demonstrate the adequacy of the Bidders’ Technical Proposal to meet
the  work  requirements  and  the  completion  time including  the
following mandatory attachments:

(i) CVs of the proposed personnel signed by the staff themselves or
by the authorized representative of the proposed staff;

(ii) Design Documents and Drawings (Form C of Section 6).
(e) Bid Security, in accordance with ITB Clause 21;
(f) Alternative bids, at Bidder’s option and if permissible, in accordance

with ITB Clause 19;
(g) Domestic  Bidders,  individually  or  in  joint  ventures,  applying  for

eligibility for a 7½-percent margin of domestic preference shall supply
all  information  required  to  satisfy  the  criteria  for  eligibility  as
described in ITB 34.

(h) In the case of a bid submitted by a joint venture (JV), the Form Data
on Joint  Ventures, the Agreement  governing the formation of  joint
venture, or letter of intent to form JV, including a draft agreement,  in
accordance with ITB Clause 18.2, indicating at least the parts of the
Works to be executed by the respective partners; and

(i) Any  other  document  or  information  required  to  be  completed  and
submitted by Bidders, as specified in the BDS.

13. Format and Signing of Bid
13.1 The Bidder shall prepare one original of the documents comprising the bid

as described in ITB Clause 22 and clearly mark it “ORIGINAL.” Alternative
bids,  if  permitted  in  accordance  with  ITB  19,  shall  be  clearly  marked
―ALTERNATIVE. In addition, the Bidder shall submit copies of the bid, in
the number specified in the BDS and clearly mark each of them “COPY.” In
the  event  of  any  discrepancy  between the  original  and  the  copies,  the
original  shall  prevail.  If  required  in  BDS,  Bidders  shall  be  required  to
submit  bid  documents  in  two  envelopes  containing  the  technical  and
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financial proposals separately.
13.2 The original and all copies of the bid shall be typed or written in indelible

ink and shall be signed by a person duly authorized to sign on behalf of the
Bidder. This authorization shall consist of a written statement by a power
of attorney (or notary statement, etc.) proving that the person, who signed
the  bid  on  behalf  of  the  company/joint  venture/consortium  is  duly
authorized to do so and it  shall  be attached to the bid.  The name and
position held by each person signing the authorization must be typed or
printed below the signature. All pages of the bid, except for non-amended
printed literature, shall be signed or initialled by the person signing the bid

13.3 Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialled by the person signing the bid.

D. Submission and Opening of Bids
1. Sealing and Marking of Bids
1.1 The Bidder shall enclose the original and each copy of the bid, including

alternative bids, if permitted in accordance with ITB Clause 19, in separate
sealed envelopes, duly marking the envelopes as “ORIGINAL” and “COPY.”
These  envelopes  containing  the  original  and  the  copies  shall  then  be
enclosed in one single envelope.

1.2 The inner and outer envelopes shall:
(a) Be addressed to the Public Body in accordance with ITB Sub-Clause

25.1;
(b) Bear  the  subject  of  the  procurement  or  the  Project  name,  and

procurement reference number indicated in the BDS;
(c) Bear the words  “Not to be opened before the time and date for

bid opening”.

1.3 The outer envelopes shall also indicate the name and address of the Bidder
to enable the bid to be returned unopened in case it  is  declared “late”
pursuant to ITB Clause 26.1.

1.4 If all envelopes are not sealed and marked as required, the  Public Body
shall assume no responsibility for the misplacement or premature opening
of the bid

2. Deadline for Submission of Bids
2.1 Bidders may always submit their bids by registered post or by hand. Bids

must be received by the Public Body at the address and no later than the
date and time indicated in the BDS.

2.2 The  Public  Body  may,  at  its  discretion,  extend  the  deadline  for  the
submission of Bids by amending the Bidding Documents in accordance with
ITB Clause 9, in which case all rights and obligations of the Public Body
and Bidders previously subject to the deadline shall thereafter be subject
to the deadline as extended.
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3. Late Bids
3.1 The Public Body shall not consider any Bid that arrives after the deadline

for submission of Bids, in accordance with ITB Clause 25. Any Bid received
by  the  Public  Body  after  the  deadline  for  submission  of  Bids  shall  be
declared late, rejected, and returned unopened to the Bidder.

4. Withdrawal, Substitution, and Modification of Bids
4.1 A Bidder  may withdraw,  substitute,  or  modify  its  Bid  after  it  has been

submitted  by  sending  a  written  notice,  duly  signed  by  an  authorized
representative, and shall include a copy of the authorization in accordance
with ITB Sub-Clause 23.2, (except that withdrawal notices do not require
copies).  The corresponding substitution or modification of  the  Bid must
accompany the respective written notice. All notices must be:
(a) Submitted in  accordance with ITB Clauses  23 and 24 (except  that

withdrawals  notices  do  not  require  copies),  and  in  addition,  the
respective  envelopes  shall  be  clearly  marked  “Withdrawal,”
“Substitution,” “Modification;” and

(b) Received  by  the  Public  Body  prior  to  the  deadline  prescribed  for
submission of Bids, in accordance with ITB Clause 25.

4.2 Bids requested to be withdrawn in accordance with ITB Sub-Clause 27.1
shall be returned unopened to the Bidders. Bid withdrawal notices received
after the bid submission deadline will be ignored, and the submitted bid
will be deemed to be a validly submitted bid.

4.3 No Bid may be withdrawn, substituted, or modified in the interval between
the deadline for submission of Bids and expiry of the period of Bid validity
specified  by  the  Bidder  on  the  Bid  Submission  Sheet  or  any  extension
thereof.

5. Bid Opening
5.1 The Public Body shall conduct the Bid opening in the presence of Bidders`

designated representatives who choose to attend, and at the address, date
and time specified in the BDS. The opening of the Bid shall not be affected
by the absence of the Bidders on their own will.

5.2 First, outer envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No Bid withdrawal shall be permitted unless the
corresponding withdrawal notice contains a valid authorization to request
the  withdrawal  and  is  read  out  at  Bid  opening.  Next,  outer  envelopes
marked “SUBSTITUTION” shall  be opened and read out and exchanged
with the corresponding Bid being substituted, and the substituted Bid shall
not be opened, but returned to the Bidder. No Bid substitution shall be
permitted  unless  the  corresponding  substitution  notice  contains  a  valid
authorization to request the substitution and is read out at Bid opening.
Outer envelopes marked “MODIFICATION” shall be opened and read out
with the corresponding Bid. No Bid modification shall be permitted unless
the  corresponding  modification  notice  contains  a  valid  authorization  to
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request the modification and is read out at Bid opening. Only envelopes
that are opened and read out at Bid opening shall be considered further.

5.3 All outer envelopes shall be opened one at a time, reading out: the name of
the Bidder, the presence of a bid security, if required; and any other salient
points  of  the  Bid  as  the  Public  Body  may  consider  appropriate.  Only
discounts and alternative offers read out at bid opening shall be considered
for evaluation. No Bid shall be rejected at Bid opening except for late Bids,
in accordance with ITB Sub-Clause 26.1.

5.4 The Public  Body shall  record the minutes of  the Bid opening that shall
include, as a minimum: the name of the Bidder and whether there is a
withdrawal, substitution, or modification, the presence or absence of a bid
security, if one was required, and any other salient points raised in the Bid
opening proceeding. The Bidders’ representatives who are present shall be
requested  to  sign  the  attendance  sheet.  The  omission  of  a  Bidder’s
signature on the attendance sheet shall  not invalidate the contents and
effect  of  the minutes.  A copy of  the minutes  shall  be distributed to all
Bidders.

5.5 Any  bid  document  not  opened  and  read  out  during  the  bid  opening
proceeding shall not be considered for further evaluation.

E. Evaluation and Comparison of Bids
1. Confidentiality
1.1 Information  relating  to  the  examination,  evaluation,  clarification,  and

comparison of Bids, and recommendation of contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with such
process  until  information  on  Contract  award  is  communicated  to  all
Bidders.

1.2 Any effort by a Bidder to influence the Public Body in the examination,
evaluation, and comparison of the Bids or Contract award decisions may
result in the rejection of its Bid.

1.3 Notwithstanding ITB Sub-Clause 29.2, from the time of Bid opening to the
time of Contract award, if any Bidder wishes to contact the Public Body on
any matter related to the bidding process, it should do so in writing.

2. Clarification of Bids
2.1 To assist in the examination, evaluation, and comparison of the Bids, the

Public Body may, at its sole discretion, ask any Bidder for a clarification of
its Bid. Any clarification submitted by a Bidder that is not in response to a
request  by  the  Public  Body shall  not  be  considered.  The Public  Body’s
request for clarification and the response shall be in writing. No change in
the prices or substance of the Bid shall be sought, offered, or permitted,
except  to  confirm the  correction of  arithmetic errors  discovered by  the
Public Body in the evaluation of the Bids, in accordance with ITB Clause
33.
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2.2 If a Bidder does not provide clarifications of its bid by the date and time set
in the Public Body’s request for clarification, its bid may be rejected.

3. Responsiveness of Bids
3.1 The Public Body’s determination of a Bid’s responsiveness is to be based on

the contents of the Bid itself. 

3.2 A  substantially  responsive  Bid  is  one  that  conforms  to  all  the  terms,
conditions, and specifications of the Bidding Documents without material
deviation, reservation, or omission.  A material deviation, reservation, or
omission is one that:
(a) If accepted, would,

(i) Affects  in  any  substantial  way  the  scope,  quality,  or
performance of the Works specified in the Contract; or

(ii) Limits  in  any  substantial  way,  inconsistent  with  the  Bidding
Documents, the Public Body’s rights or the Bidder’s obligations
under the Contract; or

(b) If  rectified  would  unfairly  affect  the  competitive  position  of  other
Bidders presenting substantially responsive Bid.

3.3 If a Bid is not substantially responsive to the salient requirements of the
Bidding Documents it shall be rejected by the Public Body and may not
subsequently  be  made  responsive  by  the  Bidder  by  correction  of  the
material deviation, reservation, or omission.

3.4 Decisions to the effect that a bid is not substantially responsive t must be
duly justified in the evaluation minutes.

3.5 If only one Bid meets all salient requirements of the Bidding Documents
and is not otherwise disqualified, the Public Body may still complete the
full  evaluation of that Bid and sign contract with that Bidder if  the Bid
submitted by such Bidder is satisfactory to the Public Body and the price
offered by the Bidder is comparable to or less than the market price of the
required object of procurement.

4. Nonconformities and Omissions
4.1 Provided that a Bid is substantially responsive, the Public Body may waive

any  non-conformity  or  omissions  in  the  Bid  that  does  not  constitute  a
material deviation.

4.2 Provided  that  a  Bid  is  substantially  responsive,  the  Public  Body  may
request  that  the  Bidder  submit  the  necessary  information  or
documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities  or  omissions  in  the  Bid  related  to  documentation
requirements.  Requesting  information  or  documentation  on  such
nonconformities shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result in the rejection
of its Bid.

4.3 Provided that a Bid is substantially responsive, the Public Body shall rectify

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Instructions to Bidders Page 19 of 23 Issued by: 



Part 1: Bidding Procedures Section 1: Instructions to Bidders

nonmaterial  nonconformities  or  omissions.  To  this  effect,  the  Bid  Price
shall  be  adjusted,  for  comparison  purposes  only,  by  the  highest  price
quoted in this bidding process to reflect the price of the missing or non-
conforming item or component.

5. Dubious price quotations and errors in calculation 
5.1 Provided that  the Bid  is  substantially  responsive,  the Public  Body shall

correct arithmetical errors on the following basis:
(a) If there is a discrepancy between the unit price and the total price

that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price shall be corrected, unless in the
opinion of the Public Body there is an obvious misplacement of the
decimal point in the unit price, in which case the total price as quoted
shall govern and the unit price shall be corrected;

(b) If  there  is  an  error  in  a  total  corresponding  to  the  addition  or
subtraction of subtotals, the subtotals shall prevail and the total shall
be corrected; and

(c) If there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related
to  an  arithmetic  error,  in  which  case  the  amount  in  figures  shall
prevail subject to (a) and (b) above.

5.2 The Public Body shall correct the detected errors in calculation and notify
the Bidder in writing of the corrections made without any delay, requesting
the Bidder  to  confirm that  he accepts  the correction of  the  calculation
error within the period specified in BDS from the date on which the notice
was received. The corrections shall be clearly indicated in the Bid.

5.3 If the Bidder that submitted the lowest evaluated Bid does not accept the
correction of errors, its Bid shall be disqualified.

6. Margin of Preference
6.1 Preference shall be granted to local construction companies. 
6.2 The margin of preference to be so granted to local construction companies

and applied when comparing prices during evaluation of Bids shall be 7.5
%.

6.3 Local  companies  engaged  in  construction  shall  provide  all  evidence
necessary to prove that they meet the following conditions to qualify for
the preference: 
(a) The company has to be incorporated in Ethiopia;
(b) More than fifty per cent of the company’s capital stock has to be held

by Ethiopian natural or juridical persons; 
(c) More than fifty per cent of members of the board of the company have

to be Ethiopian nationals;
(d) At  least  fifty  per  cent  of  the  key  staff  of  the  company  has  to  be

Ethiopian Nationals.
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6.4 Preference shall be given to small and micro enterprises established under
the relevant law by a margin of 3% when such enterprises compete with
local Bidders in national competitive bidding.

6.5 When small and micro enterprises participate in international competitive
bidding, only the preference granted to local companies as per Sub-Clause
34.2 shall apply.

7. Conversion to Single Currency
7.1 For evaluation and comparison purposes, the Public Body shall convert all

bid prices expressed in the amounts in various currencies into a single
currency indicated in BDS , using the selling exchange rate established by
the National Bank of Ethiopia and on the date of the Bid opening.

8. Preliminary Examination of Bids
8.1 The Public Body shall examine the Bids to confirm that all documentary

evidence establishing the Bidder's qualification requested in ITB Clause 22
have  been  provided,  and  to  determine  whether  Bid  comply  with
administrative requirements of the Bidding Documents.

8.2 From the time the Bids are opened to the time the Contract is awarded, the
Bidders should not contact the Public Body on any matter related to its Bid.
Any effort  by  Bidders  to  influence the  Public  Body in  the  examination,
evaluation,  ranking of  Bids,  and recommendation for award of  Contract
may result in the rejection of the Bidders’ Bid.

8.3 The Public Body may determine Bid as not responsive when:
(a) Bidder has failed to submit Written statement by a power of attorney

(or notary statement, etc.) proving that the person, who signed the
Bid  on  behalf  of  the  company/joint  venture/consortium,  is  duly
authorized to do so (ITB Sub-clause 23.2);

(b) Original and all copies of the Bid are not typed or written in indelible
ink and signed by a person duly authorized to sign on behalf of the
Bidder (ITB Sub-clause 23.2);

(c) All  pages  of  the  Bid,  except  for  non-amended  printed  descriptive
literature, are not signed or initialled by the person signing the Bid
(ITB Sub-clause 23.3);

(d) Bid is not written in language specified in the BDS Clause 12.1;
(e) Bidder has failed to submit signed and dated Bid Submission Sheet

Form;
(f) Bidder has failed to submit signed and dated Bidder Certification of

Compliance Form;
(g) Bidder  has  failed  to  submit  signed and dated  Bill  of  Quantities  or

Activity Schedules
(h) Bidder has failed to submit signed and dated Technical Proposal;
(i) Bidder has failed to submit signed and dated Bid Security;
(j) The Bid Security is not in accordance with ITB Clause 21.
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9. Legal, Professional, Technical, and Financial Admissibility of
Bids

9.1 After confirming the Bids comprise all mandatory documentary evidence
establishing the  Bidder's  qualification,  the  Public  Body will  rule  on  the
legal,  technical,  professional,  and  financial  admissibility  of  each  Bid,
classifying it as compliant or non-compliant with qualification requirements
set forth in the Bidding Documents.

9.2 Legal admissibility
The Public Body may determine Bid as not responsive when:
(a) Bidder does not have nationality in accordance with ITB Clause 4.2;
(b) Bidder  is  found  to  have  a  conflict  of  interest  as  described  in  ITB

Clause 6;
(c) Bidder  has  failed  to  submit  valid  business  license  indicating  the

stream of business in which the Bidder is engaged, in accordance with
ITB Clause 4.5(b)(i);

(d) Bidder  has  failed  to  register  itself  in  the  Public  Procurement  and
Property  Administration  Agency's  suppliers  list  (mandatory  for
domestic Bidders only), in accordance with ITB Clause 4.6;

(e) Bidder has been debarred by a decision of the Public Procurement
and  Property  Administration  Agency  from  participating  in  public
procurements for breach of its obligation under previous contracts, in
accordance with ITB Clause 4.3;

(f) Foreign Bidder has failed to submit business organization registration
certificate  or  valid  trade  license  issued  by  the  country  of
establishment in accordance with ITB Clause 4.5(c);

(g) Domestic  Bidder  has  failed  to  submit  VAT  registration  certificate
issued by the tax authority (in case of contract value specified in BDS
Clause 4.5(b)(ii)), in accordance with ITB Clause 4. 5(b)(ii).;

(h) Domestic Bidder has failed to submit a valid tax clearance certificate
issued by the tax authority in accordance with ITB Clause 4.5(b)(iii).

(i) In the case of a bid submitted by a joint venture (JV), the Bidder has
failed  to  submit  the  Form Data  on  Joint  Ventures, the  Agreement
governing the formation of joint venture, or letter of intent to form JV,
including a draft agreement, in accordance with ITB Clause 4.1.

9.3 Professional admissibility
The Public Body may determine Bid as not responsive when:
(a) Bidder has failed to submit relevant professional practice certificates,

if required in BDS Clause 4.5(b)(iv);
(b) Bidder has failed to provide in the Bidder Certification of Compliance

Form  information  related  to  its  professional  qualification  and
capability for the period specified in the BDS Clause 15.1;

(c) Bidder has failed to demonstrate in its Technical Proposal that it will
have  the  personnel  for  the  key  positions  that  meet  requirements
stipulated in Section 3, Evaluation Methodology and Criteria.
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(d) Bidder has failed to provide CVs of the Professional staff signed by the
staff  themselves  or  by  the  authorized  representative  of  the
Professional Staff.

9.4 Technical admissibility
The Public Body may determine Bid as not responsive when:
(a) Bidder has failed to provide in the Bidder Certification of Compliance

Form  information  about  major  relevant  contracts  successfully
completed in the number and period specified in Section 3, Evaluation
Methodology and Criteria;

(b) Bidder has failed to submit  Certificates of satisfactory execution of
contracts provided by contracting parties to the contracts successfully
completed in the period and budget as specified in the BDS Clause
16.3 with a budget of at least that of this contract;

(c) Bidder has failed to provide in the Bidder Certification of Compliance
Form information about contracts similar to the proposed Works in
the  number,  value,  and  period  specified  in  Section  3,  Evaluation
Methodology and Criteria;

(d) Bidder has failed to provide in the Bidder Certification of Compliance
Form  information  about  non-performing  contracts  for  the  period
specified in Section 3, Evaluation Methodology and Criteria;

(e) Bidder has failed to provide in the Bidder Certification of Compliance
Form information about pending litigations as required in Section 3,
Evaluation Methodology and Criteria;

(f) Bidder has failed to demonstrate in its Technical Proposal that it will
have  available  for  the  implementation  of  the  Contract  equipment
listed in Section 3, Evaluation Methodology and Criteria.

(g) Bidder  has  failed  to  provide  in  its  Technical  Proposal  Design
Documents and Drawings (Form C of Section 6)

9.5 Financial admissibility
The Public Body may reject any Bid when:
(a) Bidder has failed to proof that it has adequate financial resources to

manage  this  Contract by  completing  relevant  table  in  the  Bidders
Certification  of  Compliance  form  that  is  furnished  in  Section  4,
Bidding Forms.

(b) Bidder  has  failed  to  submit  financial  statements  certified  by  an
independent auditor as required in ITB Clause 17.2(a) for the period
specified in Section 3, Evaluation Methodology and Criteria;

(c) Bidder  has  failed  to  submit  other  documents  proofing its  financial
standing, as required in the BDS Clause 17.2(b);

(d) The average annual turnover of the Bidder for the period specified in
Section 3, Evaluation Methodology and Criteria does not exceed the
amount  of  the  financial  proposal  of  the  Bid  in  value  specified  in
Section 3, Evaluation Methodology and Criteria;

(e) The  Bidder  has  failed  to  demonstrate  access  to,  or  availability  of,
financial resources as required in Section 3, Evaluation Methodology
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and Criteria.
10. Evaluation of Bids
10.1 The Public Body shall evaluate each Bid that has been determined, up to

this stage of the evaluation, to be substantially responsive
10.2 The Public Body shall evaluate the Bids on the basis of their responsiveness

to  the  Schedule  of  Requirements,  applying the  evaluation  criteria,  sub-
criteria, and point system specified in the Section 3. No other criteria or
methodology  shall  be  permitted.  Each  responsive  Bid  will  be  given  a
technical score. A Bid shall be rejected at this stage if it does not respond
to  important  aspects  of  the  Bidding  Documents  and  particularly  the
Schedule of Requirements or if it fails to achieve the minimum technical
score indicated in the Section 3.

10.3 To evaluate a bid, the Public Body shall consider the following:
(a) The Bid price, excluding Provisional Sums and the provision, if any,

for  contingencies  in  the Summary Bill  of  Quantities  for  Unit  Price
contracts or Schedule of Prices for lump sum contracts, but including
day work items, where priced competitively;

(b) Price  adjustment  for  correction  of  arithmetic  errors  in  accordance
with ITB Clause 33.1;

(c) Price  adjustment  due  to  discounts  offered  in  accordance  with  ITB
Clause 13.5;

(d) Converting the  amount  resulting from applying (a)  to  (c)  above,  if
relevant, to a single currency in accordance with ITB Clause 35;

(e) Adjustment for nonconformities in accordance with ITB 32;
(f) Application  of  all  the  evaluation  factors  indicated  in  Section  3,

Evaluation Methodology and Criteria; 
(g) Adjustments  due  to  the  application  of  a  margin  of  preference,  in

accordance with ITB Clause 34.
10.4 The  Public  Body’s  evaluation of  a  bid  may require the  consideration of

other factors, in addition to the Bid Price quoted in accordance with ITB
Clause  13.  The  factors  to  be  used,  if  any,  and  the  methodology  of
application shall  be indicated in Section 3, Evaluation Methodology and
Criteria.

10.5 If these Bidding Documents allow Bidders to submit a Bid for different lots,
and  the  award  to  a  single  Bidder  of  multiple  lots,  the  methodology  of
evaluation to determine the lowest evaluated lot combinations, including
any discounts offered in the Bid Submission Sheet, is specified in the BDS
and detailed in Section 3 Evaluation Methodology and Criteria.

10.6 If the Bid for an unit price contract, which results in the lowest Evaluated
Bid  Price,  is  seriously  unbalanced,  front  loaded  or  substantially  below
updated estimates in the opinion of the Public Body, the Public Body may
require the Bidder to produce detailed price analyses for any or all items of
the  Bill  of  Quantities,  to  demonstrate  the  internal  consistency  of  those
prices  with  the  construction  methods  and  schedule  proposed.  After
evaluation of the price analyses, taking into consideration the schedule of
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estimated Contract payments, the Public Body may require that the amount
of the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Public Body against financial loss in the event
of default of the successful Bidder under the Contract.

11. Comparison of Bids
11.1 The  Public  Body  shall  compare  all  substantially  responsive  Bids  in

accordance with ITB Clause 38.3 and methodology specified in Section 3,
Evaluation Methodology and Criteria to  determine the lowest  evaluated
Bid.

12. Post-qualification Evaluation
12.1 After identifying the successful  Bidder by evaluating the Bid documents

against the criteria set forth in this Bidding Documents the Public Body
shall  conduct  post  qualification  evaluation  to  establish  the  current
qualification  of  the  successful  Bidder  where  it  feels  that  it  has  to  be
ascertained.

12.2 Such post qualification evaluation of the successful Bidder may relate to
submission of the documentary evidence specified in ITB Clause 37, unless
satisfactory  documents  are  already  included  in  the  Bid, concerning  its
current  legal,  professional,  technical,  and  financial  standing  and
conformity to the requirements stated in this Bidding Documents.

12.3 If the successful bidder fails to provide this documentary proof within 15
calendar  days  following  the  Public  Body's  request  or  if  the  successful
bidder  is  found  to  have  provided  false  information  its  Bid  shall  be
disqualified,  in which  event  the  Public  Body  shall  proceed  to  the  next
lowest  evaluated  Bid  to  make  a  similar  determination  of  that  Bidder’s
capabilities to perform satisfactorily.

13. Acceptance or Rejection of Bids
13.1 The Public Body reserves the right to accept or reject any bid, and to annul

the bidding process and reject all bids at any time prior to contract award,
without thereby incurring any liability to Bidders.

14. Re-advertising Bids 
14.1 The  Public  Body  may  issue  Invitation  for  Expression  of  Interest  for  a

second time under the following circumstances:
(a) Where the Invitation for Expression of Interest has been unsuccessful,

namely  where  no  qualitatively  or  financially  worthwhile  Bids  have
been received.

(b) Where the best price offered by a Bidder is significantly higher than
the market price estimate of the object of procurement made by the
Public Body prior to the issuance of the Invitation for Expression of
Interest.

(c) Where  it  is  concluded  that  non  compliance  with  the  rules  and
procedures  governing  Bids  prescribed  by  the  Proclamation  and
Procurement  Directive  led  to  the  failure  of  the  Invitation  for

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Instructions to Bidders Page 25 of 23 Issued by: 



Part 1: Bidding Procedures Section 1: Instructions to Bidders

Expression of Interest to attract more than one Bidder, or where it is
believed  that  modifying  the  Bidding  Documents  could  attract
adequate number of Bidders.

(d) Circumstances of Force Majeure render normal implementation of the
Contract impossible.

F. Award of Contract
1. Award Criteria
1.1 The Public Body shall award the Contract to the Bidder whose Bid has been

determined to be the lowest evaluated Bid and is substantially responsive
to the Bidding Documents, provided further that the Bidder is determined
to be qualified to perform the Contract satisfactorily.

1.2 If Bids are being invited for individual contracts (lots) Contracts will be
awarded lot  by lot,  but  the  Public  Body may select  the  most  favorable
overall solution after taking account of any discounts offered.

1.3 If  the  Bidder  is  awarded  more  than  one  lot,  a  single  contract  may  be
concluded covering all those lots.

2. Right to Vary Quantities at Time of Award
2.1 At the time the Contract is awarded, the Public Body reserves the right to

increase or decrease the quantity of Works originally specified in Section 6,
Schedule of Requirement, provided this does not exceed the percentages
indicated in the BDS, and without any change in the unit prices or other
terms and conditions of the Bid and the Bidding Documents.

3. Announcing and Awarding of the Successful Bidder 
3.1 Prior to expiry of the period of Bid validity, the Public Body shall notify in

writing the result of a Bid evaluation to all Bidders alike at the same time.
3.2 The letter of notification to be disclosed to the unsuccessful bidders on the

technical  evaluation  shall  state the reason why they did not succeed in
their Bid and the identity of the successful Bidder

3.3 A letter of award to be sent by the Public Body to a successful Bidder shall
not constitute a contract between him and the Public Body. A contract shall
be  deemed  to  have  been  concluded  between  the  Public  Body  and  the
successful  Bidder  only  where  a  contract containing  detailed  provisions
governing the execution of the procurement in issue is signed. 

3.4 A letter of contract award to be sent to a successful Bidder may contain the
following information: 
(a) That the Public Body has accepted his Bid; 
(b) The total contract price; 
(c) The list of items and their respective unit price;
(d) The  amount  of  the  performance  security  the  successful  Bidder  is

required to furnish and the deadline for providing such security. 
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4. Signing of Contract
4.1 Promptly after notification of the proposed contract award the Public Body

shall send the successful Bidder the Contract. 

4.2 Within  fifteen  (15)  days  of  receipt  of  the  notification  of  award,  the
successful  Bidder shall  sign,  date,  and return it  to the Public  Body the
Contract 

4.3 The Public Body shall not sign a contract before seven working days from
the date Bidders are notified of the result of their Bid or of any complaint
against the bid proceeding.

5. Performance Security
5.1 Within fifteen (15) days from signing the Contract the successful Bidder

shall furnish the performance security in accordance with the GCC, subject
to ITB Clause 38.6, using for that purpose the Performance Security Form
included in Section 9, Contract Forms, or another form acceptable to the
Public Body.

5.2 If the performance security furnished by the successful local Bidder is in
the form of a bond, it shall be issued by a bonding or insurance company
that has been determined by the successful Bidder to be acceptable to the
Public  Body.  A  foreign  institution  providing  a  bond  shall  have  a
correspondent  financial  institution  located  in  the  Federal  Democratic
Republic of Ethiopia.

5.3 Failure  of  the  successful  Bidder  to  submit  the  above-mentioned
Performance  Security  or  sign  the  Contract  shall  constitute  sufficient
grounds for annulment of the award and forfeiture of the bid security. 

5.4 Small  and  micro  enterprises  shall  be  required  to  submit  a  letter  of
guarantee written by a competent body organizing and overseeing them in
lieu of bid security, performance security or advance payment guarantee.

5.5 Where the successful Bidder can not or is unwilling to sign a contract or
furnish the above-mentioned Performance Security, the Public Body may
either declare the Bidder submitting the second lowest evaluated Bid the
successful Bidder or invite such Bidder to sign a contract or advertise the
Bid afresh by assessing the benefit of the two options.
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Instruction
s to

Bidders
(ITB)

reference 

Data relevant to ITB

A. General
ITB 1.1 The Public Body is: 

Registered Address: 
ITB 1.1 The Bidding Documents is issued under Procurement Method:

ITB 1.2
and

24.2(b)

The Project name is:  
General  description  of  Works  that  are  subject  of  the
procurement is:

ITB
1.4and
24.2(b)

The Procurement Reference Number is: 

ITB 1.4 The number and identification of Lots in this Bidding Documents
is:

ITB 4.1(a) The  individuals  or  firms  in  a  joint  venture,  consortium  or
association  jointly and severally liable.

ITB 4.5(b)
(ii)

Domestic  Bidders shall  provide  VAT  registration  certificate
issued by the tax authority  in  case of  contract  value of   and
above.

ITB 4.5(b)
(iv)

Relevant professional practice  certificate required.

ITB 4.7 A Bidder  shall  amend the evidence of  its  continued eligibility
with the following documents:
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B. Contents of Bidding Documents
ITB 8.1

and 10.4
For  questions and/or  clarification purposes only, the Public
Body’s address is:

Public Body:
Attention:
Floor/Room
number:
P.O. Box:
Street Address:
Town/City:
Post Code:
Country: Ethiopia
Telephone:
Facsimile:
E-mail address

ITB 8.1
and 10.4

The  deadline  for  submission of  questions  and/or
clarifications is:
Date: 
Time: 

C. Preparation of Bids

ITB 13.1
The Contract is :

 Unit Price (Admeasurement) Contract, or 
 Lump Sum Contract

ITB 13.9 Request for price adjustment may be filed after expiration of  
from the effective date of the Contract

ITB 13.12 Prices quoted for each lot shall correspond to at least  percent 
of the items specified for each lot. 
Prices quoted for each item of a lot shall correspond to at least 
percent  of the quantities specified for each item of a lot.

ITB 14.1 For those inputs to the Works that the Bidder expects to provide 
from inside Ethiopia prices shall be quoted in .

ITB 15.1 Bidder must provide in the Bidder Certification of Compliance
Form information  related  to  its  professional  qualification  and
capability for the current and the   previous years in order to
proof its professional capacity.

ITB 16.3 Bidder  shall  provide  at  least  Certificates  of  satisfactory
execution  of  contracts  provided  by  contracting  parties  to  the
contracts successfully completed in the course of the past  years
with a budget of at least .

ITB 16.7 The Public Body undertake physical checking of current Bidder's
technical qualifications and competence.
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ITB
17.2(b)

As a proof of the bidder's financial standing the following 
documents need to be furnished:

ITB 19.1 Alternative Bids  be considered.

ITB 19.4 If  alternative bids are permitted under BDS Clause 19.1 they
must meet the following criteria: 

ITB 20.1 The Bid validity period shall be:  days.

ITB 21.1 A Bid security  required.
If a Bid security is required, the amount of the Bid security shall
.

ITB 23.1 In  addition  to  the  original  of  the  Bid,  the  number  of  copies
required is: .

ITB 23.1 Bidders   required  to  submit  bid  documents  in  two  envelopes
containing the technical and financial proposals separately.
 Technical  proposal  shall  be  consisted  of  mandatory

documentary evidence listed in the ITB Clause 23.2 (a) to (e);
 Financial proposal shall be consisted of Price Schedule for the

Works offered, as stated in the ITB Clause 23.2 (f).
D. Submission and Opening of Bids

ITB 25.1 For Bid submission purposes     only, the Public Body’s address
is:

Public Body:
Attention:
Floor/Room
number:
P.O. Box:
Street Address:
Town/City:
Post Code:
Country: Ethiopia

The deadline for Bid submission is:
Date: 
Time: 
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ITB 28.1 The Bid opening shall take place at:
Public Body:
Floor/Room
number:
Street Address:
Town/City:
Post Code:
Country: Ethiopia
Date:
Time:

E. Evaluation and Comparison of Bids
ITB 33.2 Bidder  has  to  confirm  that  he  accepts  the  correction  of  the

calculation error within the period 

ITB 35.1 The  currency  that  shall  be  used  for  bid  evaluation  and
comparison  purposes  to  convert  all  bid  prices  expressed  in
various currencies into a single currency is: 

ITB 38.5 Multiple award to one Bidder  be permitted.
The evaluation methodology to determine the lowest-evaluated
combination  of  lots  shall  be  detailed  in  Section  3  Evaluation
Methodology and Criteria.

F. Award of Contract
ITB 44.1 The percentage by which quantities may be increased is: .

The percentage by which quantities may be decreased is: .
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Section 3. Evaluation 
Methodology and 
Criteria
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 
This section, read in conjunction with Section 1, Instructions to Bidders and Section 2, Bid Data Sheet, contains all
the factors, methods and criteria that the Public Body shall use to evaluate a bid and determine whether a Bidder
has the required qualifications. No other factors, methods or criteria shall be used. The Bidder shall provide all the
information requested in the forms included in Section4, Bidding Forms.
The Bids shall  be examined to confirm that  all  documentary evidence establishing the Bidders'  qualifications
requested in ITB Clause 22 have been provided;
After confirming the Bids comprise all mandatory documentary evidence establishing the Bidder's qualification the
Public Body will rule on the legal, technical, professional, and financial admissibility of each bid, classifying it as
compliant or non-compliant with qualification requirements set forth in the Bidding Documents;

A. Legal, Professional, Technical, and Financial Qualification Criteria
The following qualification criteria will be applied to Bidders:

FACTOR

CRITERIA

Requirement

Bidder

Documentation
RequiredSingle

Entity

Joint Venture, Consortium or
Association

All
Partners

Combined
Each

Partner
At Least

One
Partner

1. Legal Qualification of the Bidder

1.1.Nationality Nationality in accordance with ITB 
Clause 4.2.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a Bid Submission

Sheet 

1.2.Conflict of 
Interest

No conflict of interest as described 
in ITB Clause 6.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a Bid Submission

Sheet

1.3.Registration in 
the FPPA's 
Suppliers List

Having been registered in the 
Public Procurement and Property 
Administration Agency's Suppliers 
List in accordance with ITB Clause 
4.7.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a Bid Submission

Sheet
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FACTOR

CRITERIA

Requirement

Bidder

Documentation
RequiredSingle

Entity

Joint Venture, Consortium or
Association

All
Partners

Combined
Each

Partner
At Least

One
Partner

1.4.Debarred by 
decision of the 
FPPA

Not having been debarred by 
decision of the Public Procurement 
Agency from participating in public 
procurements for breach of its 
obligation under previous contracts 
in accordance with ITB Clause 4.3.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a Bid Submission

Sheet

1.5.Valid trade 
license or 
business 
organization 
registration 
certificate 

Having been submitted valid trade 
license or business organization 
registration certificate issued by the
country of establishment in 
accordance with ITB Clause 4.6.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a

Bid Submission
Sheet with

attachments

1.6.VAT registration 
certificate

Having been submitted VAT 
registration certificate issued by 
the tax authority (in case of 
contract value of Birr 100,000.00 
and above) in accordance with ITB 
Clause 4.6.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a

Bid Submission
Sheet with

attachments

1.7.Valid tax 
clearance 
certificate

Having been submitted valid tax 
clearance certificate issued by the 
tax authority (Domestic Bidders 
Only) in accordance with ITB Clause
4.6.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a

Bid Submission
Sheet with

attachments

1.8.Government 
Owned Entity

Compliance with conditions of ITB 
Clause 4.4.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet
requiremen

t
n/a

Bidder
Certification of

Compliance with
attachments
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FACTOR

CRITERIA

Requirement

Bidder

Documentation
RequiredSingle

Entity

Joint Venture, Consortium or
Association

All
Partners

Combined
Each

Partner
At Least

One
Partner

2. Professional Qualifications and Capability of the Bidder

2.1.Number of staff At least  staff currently work for the
Bidder.

Must meet
requiremen

t

Must meet
requireme

nt
n/a n/a

Bidder
Certification of

Compliance 

2.2.Personnel for the
key positions

Among the staff mentioned in Sub-
Clause  2.1  Bidder  must
demonstrate  that  it  will  have  the
personnel for the key positions that
meet the following requirements;

Must meet
requiremen

t

Must meet
requireme

nt
n/a n/a

Technical
Proposal Form

PER 1 with
attachments

N
o. Position Total Work

Experience
Experience in Similar

Works

3. Technical Qualifications, Competence, and Experience of the Bidder

3.1.General 
experience

The  Bidder  has  successfully
completed at least  contracts with a
budget  of  at  least  that  of  this
contract in the past  years

Must meet
requiremen

t
n/a

Must meet
requiremen

t
n/a

Bidder
Certification of

Compliance with
attachments

3.2.Specific 
experience

The  Bidder  has  successfully
participated  as  contractor  or
subcontractor, in at least   contracts
within the last   years,  each with a
value  of  at  least  ,  that  have  been
successfully  and  substantially
completed  and  that  are  similar  to

Must meet
requiremen

t

Must meet
requireme
nt for all

characteris
tics

n/a

Must meet
requiremen

t for one
characterist

ic

Bidder
Certification of

Compliance with
attachments

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Evaluation Methodology and CriteriaPage 3 of 8 Issued by: 



Part 1: Bidding Procedures Section 3: Evaluation Methodology 
and Criteria

FACTOR

CRITERIA

Requirement

Bidder

Documentation
RequiredSingle

Entity

Joint Venture, Consortium or
Association

All
Partners

Combined
Each

Partner
At Least

One
Partner

the proposed Works..

3.3.History of non-
performing 
contracts

Non-performance of a contract did
not  occur  within  the  last  years
prior  to  the  deadline  for  Bid
submission,  based  on  all
information  on  fully  settled
disputes  or  litigation.  A  fully
settled dispute or litigation is one
that  has  been  resolved  in
accordance  with  the  Dispute
Resolution  Mechanism  under  the
respective contract, and where all
appeal  instances  available  to  the
bidder have been exhausted.

Must meet 
requiremen
t by itself or
as partner 
to past or 
existing JV

n/a

Must meet
requiremen
t by itself or
as partner
to past or
existing JV

n/a
Bidder

Certification of
Compliance

3.4.Pending 
litigation

All pending litigation shall in total
not represent more than   percent
of the Bidder’s net worth and shall
be treated as resolved against the
Bidder.

Must meet
requiremen
t by itself or
as partner
to past or
existing JV

n/a

Must meet
requiremen
t by itself or
as partner
to past or
existing JV

n/a
Bidder

Certification of
Compliance

3.5.Equipment for 
the 
implementation 
of the contract

The Bidder must demonstrate that it
will  have  available  for  the
implementation  of  the  contract  the
following  equipment  listed
hereafter:

Must meet
requiremen

t

Must meet
requireme

nt
n/a n/a

Technical
Proposal with
attachments 

N
o.

Equipment  Type  and
Characteristics Minimum Number Required
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FACTOR

CRITERIA

Requirement

Bidder

Documentation
RequiredSingle

Entity

Joint Venture, Consortium or
Association

All
Partners

Combined
Each

Partner
At Least

One
Partner

4. Financial Standing of the Bidder

4.1.Historical 
Financial 
Performance

Submission  of  audited  balance
sheets  and  other  financial
statements  as  required  in  the  BDS
Clause  17,  for  the  last  years  to
demonstrate  the  current  soundness
of the Bidder's financial position and
its  prospective  long  term
profitability.

Must meet
requiremen

t
n/a

Must meet
requiremen

t
n/a

Bidder
Certification of

Compliance with
attachments

4.2.Average Annual 
Turnover

The  average  annual  turnover
calculated  as  total  certified
payments  received  for  contracts  in
progress  or  completed  within  the
last   years must exceed   times the
amount of  the financial  proposal  of
the Bid.

Must meet
requiremen

t

Must meet
requireme

nt

Must meet  
% of the 
requiremen
t

Must meet 
% of the

requiremen
t

Bidder
Certification of

Compliance with
attachments

4.3.Financial 
Resources

The Bidder must demonstrate access
to,  or  availability  of,  financial
resources  such  as  liquid  assets,
unencumbered  real  assets,  lines  of
credit,  and  other  financial  means,
other than any contractual advance
payments  to  meet  the  following
cash-flow requirement: 

Must meet
requiremen

t

Must meet
requireme

nt

Must meet  
% of the 
requiremen
t

Must meet 
% of the

requiremen
t

Bidder
Certification of

Compliance with
attachments

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Evaluation Methodology and CriteriaPage 5 of 8 Issued by: 



Part 1: Bidding Procedures Section 3: Evaluation Methodology 
and Criteria

B. Evaluation of Bids
1. Determining the Successful Bid
According  to  the  methodology  defined  in  the  Public  Procurement
Proclamation and Directive the Public Body shall select the successful Bid by
applying the following method: 
A.  The  Bid  that  is  found  to  be  substantially  responsive  to  the

professional,  technical,  and  financial  qualification  requirements,
technically  compliant in  relation  to  the  technical  specifications,  and
with the lowest price.

B.  The  Bid  that  is  found  to  be  substantially  responsive  to  the
professional,  technical,  and  financial  qualification  requirements,
technically  compliant in  relation  to  the  technical  specifications,  and
with the lowest evaluated bid The lowest evaluated Bid shall be the bid
offering better economic advantage ascertained on the basis of factors
affecting the economic value of the bid.

A. The Bid with the Lowest Price
1.1 The bids shall be examined to confirm that all documentary evidence

establishing the Bidders' qualifications requested in ITB Clause 23 have
been provided.

1.2 After  confirming  the  bids  comprise  all  mandatory  documentary
evidence establishing the  Bidder's  qualification  the  Public  Body  will
rule on the legal, technical, professional, and financial admissibility of
each bid, classifying it as compliant or non-compliant with qualification
requirements set forth in the Bidding Document.

1.3 The  Public  Body will  then analyze  the  bids'  technical  conformity  in
relation  to  the  technical  specifications,  classifying  them  technically
compliant or non-compliant.

1.4 The  Public  Body  shall  continue  evaluation  of  Bids  that  have  been
determined  to  be  substantially  responsive  with  rectification  of
nonconformities and omissions in bids, if any.

1.5 The Public Body shall examine all Bids to ascertain whether there are
any arithmetic errors in computation and summation. The Public Body
shall notify Bidders on adjusted calculation errors and request bidders
to  confirm  that  they  accept  the  correction  of  the  calculation  error
within the time limit of three days from the receiving of the notification.

1.6 The Public Body shall award of the contract the Bidder whose Bid has
been  determined  to  be  substantially  responsive  to  the  Bidding
Documents and with the lowest price.
B. Determining the Lowest Evaluated Bid Offering the Best

Economic Advantage

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Evaluation Methodology and CriteriaPage 5 of 8 Issued by: 



Part 1: Bidding Procedures Section 3: Evaluation Methodology 
and Criteria

2. Evaluation of the Technical Proposal
2.1 Provided  all  mandatory  legal,  professional, technical,  and  financial

requirements  have  been met all  technically  compliant  Bids  shall  be
evaluated and scored using the two-stage bid evaluation and scoring
method.  In  accordance  with  ITB  Clause  38.3(f),  the  Public  Body's
evaluation of the Bid will take into account, in addition to the bid price,
the following technical evaluation criteria in order of their importance
and  their  proportional  weight  in  the  total  system  of  evaluation,  as
specified  below:
(a).The technical  evaluation  criteria  and  their  weighting  points  that

indicate their level of importance are determined, as follows:
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Priori
ty Name of criteria

Proportio
nal

points in
%

1

Adequacy  of  Technical  Proposal  in
responding  to  the  Schedule  of
Requirements:
(a) Technical capacity to mobilize equipment

and personnel
(b) Technical approach and methodology
(c) Work plan and scheduling
(d) Organization and staffing

Total points for criterion (1):
2 Specific experience of the Bidder relevant 

to the Schedule of Requirements

3

Qualifications and competence of the key
professional staff engaged in the works:
(a) Team Leader

Total points for criterion (3):
The number of points to be assigned to each of the 
above positions or disciplines shall be determined 
considering the following three sub-criteria and 
relevant percentage weights:
(a) General qualifications 20-30%
(b) Adequacy for the assignment 50-60%
(c) Experience in region and 

language 10-20%
Total weight: 100%

4 Total points for criterion (4):
Σ Total Points for the Four Criteria 

(1+2+3+4) 100

(b).The  Public  Body  will  evaluate  any  technical  evaluation  criterion
using the following scoring scale:

SCORING DESCRIPTION
10 Excellent Exceeds the requirements of the criteria significantly and in 

beneficial ways/very desirable
9 Very

Good
Exceeds the requirements of the criteria in ways which are 
beneficial to our needs

7-
8 Good Fully meets the requirement of the criteria
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SCORING DESCRIPTION
5-
6 Average Adequately meets most of the requirements of the criteria. May 

be lacking in some areas that are not critical.

3-
4 Poor Addresses all of the requirements of the criterion to the 

minimum acceptable level.
1-
2 Very Poor Minimally addresses some, but not all, of the requirements of 

the criteria or lacking in critical areas.

0 Unsatisfact
ory

Does not satisfy the requirements of the criteria in any 
manner.

2.2 Individual weighted scores for all technical evaluation criteria shall be
weighted  according  to  the  set  proportional  weighting  factors.  The
weighted  result  shall  be  calculated  by  multiplying  the  score  by  the
proportional weighting point of the individual criterion. 

2.3 Bidders  getting score less than   percent  in  the technical  evaluation
shall be rejected.

3. Evaluation and Comparison of Bid Price
3.1 In  the  financial  evaluation,  the  highest  point  shall  be  given  to  the

lowest priced Bid, and conversely, the lowest point shall be given to the
highest priced Bid; among technically qualified Bids. The points given
to other Bidders shall be determined depending on their price offers.

3.2 From the  total  merit  points  to  be  given  for  proposals  submitted by
Bidders  in  a  bid  for  procurement  of  Works,  the  share  of  Technical
Proposal  shall  be   percent  and the remaining   percent  shall  be the
share of the Bid Price.

3.3 The formula for determining the financial score is the following:

FS = 

Where:
FS    = The Bid Price Score;
LFP = The lowest Bid Price;
CFP = The Bid Price under consideration

3.4 The Public Body shall  then add the technical  score to the Bid Price
score to determine the aggregated (total) Bid score and final ranking of
Bids by applying the following method:
(e) For each Technical Proposal its technical evaluation score shall be

normalized according to the highest evaluated technical score that
will get 100 points according to which other scores of technical
criteria  shall  be  proportionally  ranked.  Normalization  is  the
transformation  that  is  applied  equally  to  every  element  in  the
group  of  data  so  that  the  group  has  a  specific  statistical
characteristic.
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(f) The  Public  Body  shall  apply  the  following  formula  for  the
normalization of values of the technical evaluation results:

TSN = 

Where:
TSN = Normalized Bid Technical Proposal Score;
CTP = The technical evaluation score for the Bid under 
consideration 
HTP = The highest evaluated Technical Proposal score

3.5 The  Public  Body  shall  award  the  contract  to  the  Bid  that  has  the
highest point in the total sum of results of the technical and Bid Price
evaluation.

3.6 Where two Bidders get equal merit points in the evaluation, preference
shall be given to local Bidders.

3.7 The Public Body may require Bidders scoring equal merit points in the
evaluation to submit further Proposals on certain aspects of the Bidding
Document with a view to identifying the successful Bidder. 

3.8 Where  by  reason  of  the  Bidders  scoring  equal  merit  points  not
submitting final proposals they are invited to submit, or by reason of
the evaluation result of the final proposals submitted by the Bidders
being  still  equal  the  successful  Bidder  can  not  be  singled  out,  the
successful Bidder shall be determined by casting lot in the presence, as
far as possible, of the Bidders concerned.

4. Domestic Preference
If the ITB Clause 34 so specifies, the Public Body will  grant a margin of
preference  to  local  construction  companies  for  the  purpose  of  bid
comparison,  in  accordance  with  the  procedures  outlined  in  subsequent
paragraphs Responsive Bids shall be classified into the following groups:

(a) Group A: Bids offered by local construction companies and joint
ventures meeting the criteria of ITB Sub-Clause 34.3; and

(b) Group B: all other Bids.
For  the  purpose  of  further  evaluation  and  comparison  of  Bids  only,  an
amount equal to  7.5% percent of the evaluated Bid prices determined in
accordance with ITB Sub-Clause 34.3 shall be added to all Bids classified in
Group B.
5. Evaluation of Multiple Contracts
Since in accordance with ITB Sub-Clause 38.5 the Public Body  be allowed to
award  one  or  multiple  lots  to  more  than  one  Bidder,  the  following
methodology shall be used for award of multiple contracts: 
To determine the lowest-evaluated lot combinations, the Public Body shall:
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(a) evaluate  only  lots  or  contracts  that  include  at  least  the
percentages of items per lot and quantity per item as specified in
ITB 13.12;

(b) take into account:
(i) the  lowest-evaluated  bid  for  each  lot  that  meets  the

requirement of evaluation criteria; 
(i) the price reduction per lot  and the methodology for their

application as offered by the Bidder in its bid; and
(ii) the  contract-award  sequence  that  provides  the  optimum

economic combination, taking into account any limitations
due to constraints in supply or execution capacity. 

6. Completion Time
An alternative Completion Time, if permitted under ITB Clause 19.2, will be 
evaluated as follows:

7. Technical Alternatives

Technical Alternatives, if permitted under ITB Clause 19.4, will be evaluated
as follows:
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A. Bid Submission Sheet
Place and Date
Procurement Reference Number: 
To:  

Addis Ababa
Ethiopia

SUBMITTED BY1:
Complete Legal Name and Address of

the Seat of the Bidder Nationality2 

Leader3

Member
Etc …

In response to your Bidding Documents for the above Procurement Number:,
we, the undersigned, hereby declare that:
(a) We  have  examined  and  accept  in  full  the  content  of  the  Bidding

Documents  for  the,  Procurement  Number: We  hereby  accept  its
provisions in their entirety, without reservation or restriction.

(b) We hereby declare that all the information and statements made in this
Bid are true and accept that any misinterpretation contained in it may
lead to our disqualification.

(c) We, the undersigned,  offer to  execute in conformity  with the Bidding
Documents dated  the following Works : 

(d) The total price of our Bid, excluding any discounts offered in item (e)
below is:  ;

(e) The discounts offered and the methodology for their application are: 
Unconditional Discounts: If our bid is accepted, the following discounts
shall apply.  . 
Methodology  of  Application  of  the  Discounts:  The  discounts  shall  be
applied using the following method: ;
Conditional Discounts: If our bid(s) are accepted, the following discounts
shall apply. . 
Methodology  of  Application  of  the  Discounts:  The  discounts  shall  be
applied using the following method: ;

1 One signed original Bid Submission Form must be supplied together with the number of
copies specified in the Instruction to Bidders. 
2 Country in which the legal entity is registered.
3 Add/delete additional lines for members as appropriate. Note that a subcontractor is not
considered to be a member for the purposes of this bidding procedure. If this Bid is being
submitted by an individual Bidder, the name of the Bidder should be entered as "leader" and
all other lines should be deleted.
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(f) Our Bid shall be valid for a period of  days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before
expiry of that period;

(g) The prices in this bid have been arrived at independently, without, for
the purpose of restricting competition, any consultation, communication,
or agreement with any other bidder or competitor relating to:
i. Those prices;
ii. The intention to submit a bid; or
iii. The methods or factors used to calculate the prices offered.

(h) The prices in this bid have not been and will not be knowingly disclosed
by the , directly or indirectly, to any other bidder or competitor before
bid opening. 

(i) We, including any subcontractors for any part of the contract resulting
from  this  procurement  process,  are  eligible  to  participate  in  public
procurement  in  accordance  with  ITB  Clause  4.1  and  have  not  been
debarred  by  a  decision  of  the  Public  Procurement  and  Property
Administration  Agency  from  participating  in  public  procurements for
breach of our obligation under previous contract 

(j) We are not insolvent, in receivership, bankrupt or being wound up, not
have had our business activities suspended and not be the subject of
legal proceedings for any of the foregoing; 

(k) We have fulfilled our obligations to pay taxes according to Ethiopian Tax
laws 

(l) We have read and understood the provisions on fraud and corruption in
GCC Clause 5 and confirm and assure to the Public Body that we will not
engage  ourselves  into  these  evil  practices  during  the  procurement
process and the execution of any resulting contract;

(m)We have not committed an act of embezzlement, fraud or connivance
with other Bidders.

(n) We have not given or have been offered to give inducement or bribe to
an official or procurement staff of the  to influence the result of the Bid
in our favor.

(o) We are not participating, as Bidders, in more than one bid in this bidding
process,  other  than  alternative  bids  in  accordance  with  the  Bidding
Document;

(p) We do not have any conflict of interest and have not participated in the
preparation  of  the  original  Schedule  of  Requirements  for  the  Public
Body;

(q) If our bid is accepted, we commit to submit a performance security in
accordance with the GCC Clause 58 of the Bidding Documents, in the
amount of   for the due performance of the Contract;

(r) We,  including  any  subcontractors  or  suppliers  for  any  part  of  the
Contract, have nationalities from eligible countries ];
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(s) We will  inform the   immediately  if  there is  any change in the above
circumstances at any stage during the implementation of the contract.
We also fully recognize and accept that any inaccurate or incomplete
information deliberately provided in this Bid may result in our exclusion
from this and other contracts funded by the Government of the Federal
Democratic Republic of Ethiopia.

(t) We understand  that  this  Bid,  together  with  your  written  acceptance
thereof  included  in  your  notification  of  award,  shall  not  constitute  a
binding contract between us,  until  a formal contract  is  prepared and
executed.

(u) We understand that you reserve the right to reject any or all Bids that
you may receive.

Name  
In the capacity of .
Signed 
Duly authorized to sign the Bid for and on behalf of .
Dated on [insert day] day of ], 20
Attachments:
1. Valid trade license indicating the stream of  business in which the   is

engaged;
2. VAT registration certificate issued by the tax authority ;
3. A valid tax clearance certificate issued by the tax authority ;
4. Business organization registration certificate or trade license issued by

the country of establishment ;
5. Relevant professional practice certificates.
6. Bid Security; and
7. Other documents requested by the Public Body

SBD- Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Bidding Forms Page 3 of 29 Issued by: 



Part 1: Bidding Procedures Section 4: Bidding Forms

B. Bidder Certification of Compliance4

Place and Date
Procurement Reference Number: 
To:  

Addis Ababa
Ethiopia

1. General Information About the Bidder

Bidder’s Legal Name:

In case of Joint 
Venture, legal name of 
each party:

Place of Registration:

Legal  Address  in
Country  of
Registration:

Authorized 
Representative 
Information

Name:
Position:
Address:
Telephone/Fax:
E-mail address:

Attached copies of 
original documents of: 

In  case  of  JV,  letter  of  intent  to  form  JV
including  a  draft  agreement,  or  agreement
governing formation of JV, in accordance with
ITB Sub-Clause 4.1
Form Data on Joint Ventures
In case of government owned entity from the
Public Body’s country, documents establishing
legal  and  financial  autonomy  and  compliance
with  the  principles  of  commercial  law,  in
accordance with ITB Sub-Clause 4.4.

We have attached  an official written statement by a power of attorney (or
notary statement, etc.) proving that the above person, who signed the Bid on
behalf of the company/joint venture/consortium, is duly authorized to do so.
2. Financial Standing

FINANCIAL Historic Information for Previous  Years
4 One signed original Bidder Certification of Compliance Form must be supplied together with
the number of copies specified in the Instruction to Bidders. If this bid is being submitted by a
joint venture/consortium, the data in the tables below must be the sum of the data provided
by the joint venture/consortium members.
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DATA
in 

Year 2 Year 1 Last Year Current
Year Average

A. Information from Balance Sheet
1.Total Assets
2. Total Liabilities
I. Net Value (1-2)
3. Current Assets
4. Short-term debts
II.  Working  Capital
(3-4)
B. Information from Income Statement
1. Total Revenue
2. Pre-tax Profits
3. Losses
Along with financial data we provided above we have attached the following
documents as proof of our financial standing, as required in the BDS:

(a)
(b)

Attached documents comply with the following conditions: 
 Documents reflect the financial situation of the Bidder or partner to a

Joint Venture, and not sister or parent companies;
 Historic financial statements are audited by a certified accountant;
 Historic  financial  statements  are  complete,  including  all  notes  to  the

financial statements;
 Historic  financial  statements correspond to accounting periods  already

completed and audited.
Annual Turnover Data (Works Only)

Year Amount and Currency

Average Annual
Works Turnover*

*Average annual turnover calculated as total certified payments received for
work in progress or completed over the number of years specified in Section
3,  Evaluation  and  Qualification  Criteria,  Sub-Factor  4.2,  divided  by  that
same number of years.
[Specify proposed sources of financing, such as liquid assets, unencumbered
real  assets,  lines  of  credit,  and  other  financial  means,  net  of  current
commitments, available to meet the total works cash flow demands of the
subject  contract  or  contracts  as  indicated  in  Section  3,  Evaluation  and
Qualification Criteria.]

Financial Resources
N
o.

Source of Financing Amount 
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3. Bidder's Organization
4. Technical Qualifications, Competence, and Experience in 

the Procurement Object
As proof of the   technical and professional ability in executing Works of a
similar  nature  and volume to  the  ones  listed in  our  Bid the table  below
summarizes  the   major  relevant  contracts  successfully  completed  in  the
course of the past years with a budget of at least that of this Bid.

General Experience
Name of
project/k

ind of
works

Value
of

Works

Period
of

Contra
ct

Percent
age of 
Works 
Complet
ed

Client
and Place

Prime
Contractor

(P) or
Subcontra

ctor (S)

Final acceptance
issued?

A. In Home Country
Yes:  Not Yet No:
Yes:  Not Yet No:
Yes:  Not Yet No:

B. Abroad
Yes:  Not Yet No:
Yes:  Not Yet No:
Yes:  Not Yet No:

Specific Experience
Name of
project/k

ind of
works

Value
of

Works

Period
of

Contra
ct

Percent
age of 
Works 
Complet
ed

Client
and Place

Prime
Contractor

(P) or
Subcontra

ctor (S)

Final acceptance
issued?

A. In Home Country
Yes:  Not Yet No:
Yes:  Not Yet No:
Yes:  Not Yet No:

B. Abroad
Yes:  Not Yet No:
Yes:  Not Yet No:
Yes:  Not Yet No:

The Clients'  Certificates concerning the satisfactory execution of contract
are attached to this document 
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5. Historical Contract Non-Performance
Non-Performing Contracts in accordance with Section 3, Evaluation and 
Qualification Criteria

Contract non-performance did not occur during the stipulated period, in 
accordance with Sub-Factor 3.3 of Section 3, Evaluation and Qualification 
Criteria.

Contract non-performance during the stipulated period, in accordance with 
Sub-Factor 3.3 of Section 3, Evaluation and Qualification Criteria.

Year

Outcome
as

Percent
of Total
Assets

Contract Identification

Total
Contract
Amount
(current
value)

Contract Identification:
Name of Client:
Address of Client:
Matter in dispute:

Pending Litigation, in accordance with Section 3, Evaluation and
Qualification Criteria

No pending litigation in accordance with Sub-Factor 3.4 of Section 3, 
Evaluation and Qualification Criteria
Pending litigation in accordance with Sub-Factor 3.4 of Section 3, Evaluation 
and Qualification Criteria, as indicated below

Year

Outcome
as

Percent
of Total
Assets

Contract Identification

Total
Contract
Amount
(current
value)

Contract Identification:
Name of Client:
Address of Client:
Matter in dispute:
Contract Identification:
Name of Client:
Address of Client:
Matter in dispute:

6. Current Contract Commitments / Works in Progress

No
. Name of Contract Client's Contact

Details
Value of

outstandi
ng work

Estimated
Completio

n Date

Average
Monthly

Invoicing over
Last Six Months
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7. Professional Qualifications and Capabilities 
In order to proof our professional qualifications and capability the following
table contains   personnel statistics  for  the current  and the two previous
years.

Average
manpowe

r

Year before last Last year This year

Overall
Specialist

s in
Technical

Area
Overall

Specialist
s in

Technical
Area

Overall
Specialist

s in
Technical

Area
Permanen
t
Temporary
TOTAL

8. Comments and Suggestions on the Schedule of 
Requirements

9. Quality Assurance / Managerial and Control Procedures
10. Further Information
11. Bidder's Audit Agency
12. Bank Account Number and Bank Address
The bank account into which payment should be made and bank address are
the following:
Name  
In the capacity of .
Signed 
Duly authorized to sign the Bid for and on behalf of .
Dated on [insert day] day of ], 20
Attachments:
1. Statement issued by a power of attorney authorizing the signatory of the

Bid and all related documentation;
2. Certificates  of  satisfactory  execution  of  contracts  provided  by

contracting parties to the contracts successfully completed in the course
of the past  years, as required in the BDS,.

3. Audited financial statements;
4. Documents required as proof of the Bidder's financial standing, as listed

in the BDS. 
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C. Financial Offer -Unit Price Contract
1. Bill of Quantities
Place and Date
Procurement Reference No.: 
Alternative No.: 
To:  

Addis Ababa
Ethiopia

Bill
No. Description of Works

Specificati
on

Reference
Unit Quantity Price

in 
Amount in

1

Sub-Total Bill No. 1
2

Sub-Total Bill No. 2
3

Sub-Total Bill No. 3
4

Sub-Total Bill No. 4
Summary

1 Bill No. 1
2 Bill No. 2
3 Bill No. 3
4 Bill No. 4

5 Daywork (provisional 
allowance)

I Summary Total 
(1+2+3+4+5)

II Add Contingencies
III Summary Total
IV Taxes
V GRAND TOTAL
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Bill
No. Description of Works

Specificati
on

Reference
Unit Quantity Price

in 
Amount in

DAYWORK SCHEDULE
L Labor

L01 day
L02 day
L03 day
L04 day
L05 day

Total Daywork 
Provisional Sum

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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2. Detailed Breakdown of Prices
A. Breakdown of the basic prices for labor (converted into currency indicated in SCC)

No. Qualification Monthly
Pay(1) Hourly Pay(2) Overtime(3)

Social
Security

Contribution
s(4)

Travel Time(5) Hourly Total
(4+5+6+7)

1 2 3 4 5 6 7 8
A1
A2
A3
A4
A5
A6
A7
A8

The above list is given by way of example and is not exhaustive.
(1) Salary if the employee is paid monthly.
(2) Hourly pay if the employee is paid hourly, otherwise monthly salary divided by the legal working hours 

(hours/month).
(3) Average cost of overtime, i.e. hourly pay times the overtime coefficient.

Average coefficient to be applied to the salary to take account of overtime (= total gross salary/gross 
salary without overtime).

(4) Percentage of the social security contributions (including social welfare, leave, etc.) times the gross 
salary (this percentage may vary according to the category of employee).

(5) Average monthly or daily travel time divided by the number of daily or monthly legal working hours.
Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
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Dated on [insert day] day of ], 20
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B. Breakdown of basic supply prices for materials and consumables(converted into currency indicated
in SCC)

No. Description Unit Origin(1) Unit Price
Origin(2)

Transport to
Site(3)

Tax, Duties
and Other
Charges(4)

Losses Total(6)

(5+6+7+9)% Value(5)

1 2 3 4 5 6 7 8 9 10
B1 L
B2 m3

B3 m3

B4 T
B5 kg
B6 m2

B7 kg
B8

This list is not exhaustive.
(1) Geographical location of the Contractor or quarry.
(2) Supply or cost price at the quarry or on delivery in the country.
(3) Cost price of transport from the quarry or delivery to the Site.
(4) To be borne by the Contractor.
(5) Any losses or breakages to be determined by the Bidder.
(6) Basic prices for supply of materials: = 5+6+7+9

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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C. Breakdown of basic hourly prices for equipment (converted into currency indicated in SCC)

No
. Description Purcha

se Date

Replac
em

Value
(RV)(1)

Duties,
Taxes(2)

RV +
Taxes(3)

(4+5)

No.
Days

Useful
Life(4)

Dep. /
Day(5)  

(6 / 7)

Fuel
Cost /
Day(6)

Lubrica
nt

Cost /
Day(7)

Spare
Parts
Cost /
Day(8)

Labor
Cost /
Day(9)

Total /
Day(10)

Averag
e Daily
Workin

g
Time(11

)

Total /
Hour(12)

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
C1
C2
C3
C4
C5
C6

(1) Replacement Value (RV) = Estimated purchase price (excl. tax) of a piece of  equipment of same kind, but 
new, purchased in the country's capital at the end of machine life span.

(2) Duties and taxes charged to the Contractor at the purchase date.
(3) 4+5
(4) Number of depreciation years by number of days worked per year.
(5) Daily depreciation = 6 / 7
(6) Average daily fuel consumption (the cost of the fuel is given with tax).
(7) Daily cost of lubricants (the cost of the lubricant is given with tax).
(8) Daily cost of spare parts (the cost of the spare parts is given with tax).
(9) Manpower price (man/day).
(10) Daily basic prices of piece of equipment = 8+9+10+11+12 
(11) Hours of operations (average)
(12) Hourly operational price of piece of equipment = 11 / 10

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
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Dated on [insert day] day of ], 20
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D. Breakdown of unit prices in the price schedule (converted into currency indicated in SCC)
Bill No.: Output per day: 
Quantities foreseen:

Component
s of the Bill

Quantit
y or
time
using

hour/da
y

Unit

Equipment Labor
TOTALS

Currency/
Day

(7+9)

Depreciatio
n

Currency/H
our

Maintenanc
e

Currency/H
our

Fuel /
Lubricants
Currency/H

our

Total
Currency/Da
y (4+5+6)

Unit Price
Total

Currency/D
ay

1 2 3 4 5 6 7 8 9 10
Labor

Materials

Equipment

Total (Currency/Day):
Net Cost :

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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E. Detailed Breakdown of Site Costs (converted into currency 
indicated in SCC)

No. Means Deployed Number Basic Price Total net Cost
(3+4)

2 3 4 5
A Labor

A1
A2
A3
A4

Subtotal Labor:
B Materials

B1
B2
B3
B4

Subtotal Materials:
C Equipment

C1
C2
C3
C4

Subtotal Equipment:
D Other

D1
D2

Subtotal Other:
GENERAL TOTAL:

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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D. Financial Offer -Lump Sum Contract
1. Preamble
The Breakdown of the Lump-sum Price is the itemized list which contains
the  basic  costs,  net  costs  and  mark-ups,  from  which  each  price  on  the
Breakdown of the Lump-sum Price and on the Daywork Schedule results.
This  Breakdown  of  the  Lump-sum  Price for  which  the  Contractor  has
submitted his all-in price shall be paid for irrespective of the quantities of
work actually carried out.
The amounts due shall be determined: [e.g.: through the measurement of the
percentage of works carried out in relation to the firm quantities of each
item  of  the  Breakdown  of  the  Lump-sum  Price  and  by  applying  that
percentage to the lump-sum price of the related item]
Provisional sums for use when works are to be executed on a daywork basis
can only be executed by administrative order of the Engineer in accordance
with the terms of the contract.
The item description given in the Breakdown of the Lump-sum Price in no
way limits the Contractor's obligations under the Contract to provide all the
works described elsewhere.
The prices of the Breakdown of the Lump-sum Price include all incidental
and contingent  expenses  and risks  of  every  kind necessary  to  construct,
complete  and  maintain  the  whole  of  the  works  in  accordance  with  the
contract. Unless separate items are provided in the Breakdown of the Lump-
sum  Price,  prices  include  all  costs  involved  in  the  various  items  of  the
Breakdown.
2. Financial Offer - Total Price

Price Item Amount
Total of Lump-sum Price
Total of Dayworks - Provisional sum

TOTAL PRICE:
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3. Financial Offer - Breakdown of the Lump-sum Price
Place and Date
Procurement Reference No.: 
Alternative No.: 
To:  

Addis Ababa
Ethiopia

Ite
m Description of Works

Specificati
on

Reference
Unit Quantity Price

in 
Amount in

1

Sub-Total Item No. 1
2

Sub-Total Item No. 2
3

Sub-Total Item No. 3
4

Sub-Total Item No. 4
Summary

1 Item No. 1
2 Item No. 2
3 Item No. 3
4 Item No. 4

5 Daywork (provisional 
allowance)

I Summary Total 
(1+2+3+4+5)

II Add Contingencies
III Summary Total
IV Taxes
V GRAND TOTAL

DAYWORK SCHEDULE
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Ite
m Description of Works

Specificati
on

Reference
Unit Quantity Price

in 
Amount in

L Labor
L01 day
L02 day
L03 day
L04 day
L05 day

Total Daywork 
Provisional Sum

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20

SBD- Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Bidding Forms Page 18 of 29 Issued by: 



Part 1: Bidding Procedures Section 4: Bidding Forms

4. Detailed Breakdown of Prices
A. Breakdown of the basic prices for labor (converted into currency indicated in SCC)

No. Qualification Monthly
Pay(1) Hourly Pay(2) Overtime(3)

Social
Security

Contribution
s(4)

Travel Time(5) Hourly Total
(4+5+6+7)

1 2 3 4 5 6 7 8
A1
A2
A3
A4
A5
A6
A7
A8

The above list is given by way of example and is not exhaustive.
(i) Salary if the employee is paid monthly.
(ii) Hourly pay if the employee is paid hourly, otherwise monthly salary divided by the legal working hours

(hours/month).
(iii) Average cost of overtime, i.e. hourly pay times the overtime coefficient.
(iv) Average coefficient to be applied to the salary to take account of overtime (= total gross salary/gross

salary without overtime).
(v) Percentage of the social security contributions (including social welfare, leave, etc.) times the gross

salary (this percentage may vary according to the category of employee).
(vi) Average monthly or daily travel time divided by the number of daily or monthly legal working hours.

Name: 
In the capacity of  
Signed: 
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Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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B. Breakdown of basic supply prices for materials and consumables(converted into currency indicated
in SCC)

No. Description Unit Origin(1) Unit Price
Origin(2)

Transport to
Site(3)

Tax, Duties
and Other
Charges(4)

Losses Total(6)

(5+6+7+9)% Value(5)

1 2 3 4 5 6 7 8 9 10
B1 L
B2 m3

B3 m3

B4 T
B5 kg
B6 m2

B7 kg
B8

This list is not exhaustive.
(i) Geographical location of the Contractor or quarry.
(ii) Supply or cost price at the quarry or on delivery in the country.
(iii)Cost price of transport from the quarry or delivery to the Site.
(iv)To be borne by the Contractor.
(v) Any losses or breakages to be determined by the Bidder.
(vi)Basic prices for supply of materials: = 5+6+7+9

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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C. Breakdown of basic hourly prices for equipment (converted into currency indicated in SCC)

No
. Description Purcha

se Date

Replac
em

Value
(RV)(1)

Duties,
Taxes(2)

RV +
Taxes(3)

(4+5)

No.
Days

Useful
Life(4)

Dep. /
Day(5)  

(6 / 7)

Fuel
Cost /
Day(6)

Lubrica
nt

Cost /
Day(7)

Spare
Parts
Cost /
Day(8)

Labor
Cost /
Day(9)

Total /
Day(10)

Averag
e Daily
Workin

g
Time(11

)

Total /
Hour(12)

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
C1
C2
C3
C4
C5
C6

(1) Replacement Value (RV) = Estimated purchase price (excl. tax) of a piece of  equipment of same kind, but 
new, purchased in the country's capital at the end of machine life span.

(2) Duties and taxes charged to the Contractor at the purchase date.
(3) 4+5
(4) Number of depreciation years by number of days worked per year.
(5) Daily depreciation = 6 / 7
(6) Average daily fuel consumption (the cost of the fuel is given with tax).
(7) Daily cost of lubricants (the cost of the lubricant is given with tax).
(8) Daily cost of spare parts (the cost of the spare parts is given with tax).
(9) Manpower price (man/day).
(10) Daily basic prices of piece of equipment = 8+9+10+11+12 
(11) Hours of operations (average)
(12) Hourly operational price of piece of equipment = 11 / 10

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
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Dated on [insert day] day of ], 20
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D. Breakdown of unit prices in the price schedule (converted into currency indicated in SCC)

No. of the unit price: Output per day: 
Quantities foreseen:

Component
s of the
Price

Quantit
y or
time
using

hour/da
y

Unit

Equipment Labor
TOTALS

Currency/
Day

(7+9)

Depreciatio
n

Currency/H
our

Maintenanc
e

Currency/H
our

Fuel /
Lubricants
Currency/H

our

Total
Currency/Da
y (4+5+6)

Unit Price
Total

Currency/D
ay

1 2 3 4 5 6 7 8 9 10
Labor

Materials

Equipment

Total (Currency/Day):
Net Cost :

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20
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E. Detailed Breakdown of Site Costs (converted into currency 
indicated in SCC)

No. Means Deployed Number Basic Price Total net Cost
(3+4)

2 3 4 5
A Labor

A1
A2
A3
A4

Subtotal Labor:
B Materials

B1
B2
B3
B4

Subtotal Materials:
C Equipment

C1
C2
C3
C4

Subtotal Equipment:
D Other
D1
D2

Subtotal Other:
GENERAL TOTAL:

Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bill of Quantities for and on behalf of .
Dated on [insert day] day of ], 20

SBD- Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Bidding Forms Page 23 of 29 Issued by: 



Part 1: Bidding Procedures Section 4: Bidding Forms

E. Technical Proposal
Place and Date
Procurement Reference No.: 
Alternative No.: 
To:  

Addis Ababa
Ethiopia

1. Personnel
The following Team Skill Matrix identifies the personnel to be employed on
the contract and their skills that are relevant to the role in the contract team
and are required for successful execution of the contract:

FORM PER 1: Proposed Personnel
Expert Name
Title of Position:
Nationality:

Qualification Knowledge
Level

Resume
Page

Reference
Comments

Years of experience
(with the company/in

works)
Knowledge

Level
Resume

Page
Reference

Comments

Additional Knowledge
and Experience

Knowledge
Level

Resume
Page

Reference
Comments

Experience indicated in the matrix is backed up in the individual’s resume.
We have used the following ratings in order to accurately reflect the skill
ratings of our team:

U Understandin
g

Has exposure to education in the subject area but has not 
used this skill set in practice.

W Working Has limited working experience using this skill set.

P Proficient Has hands-on experience using this skill set to implement 
between 2 to 5 projects of various scope/complexity.

X Expert Has hands-on experience using this skill set in a key role to 
implement more than 5 projects of various scope/complexity.
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2. Equipment
[The Bidder shall provide adequate information to demonstrate clearly that
it has the capability to meet the requirements for the key equipment listed in
Section 3, Evaluation and Qualification Criteria. A separate Form shall be
prepared  for  equipment  not  owned  by  the  Bidder,  or  for  alternative
equipment  proposed  by  the  Bidder.  The  Bidder  shall  provide  all  the
information requested below, to the extent possible.]

No
.

DESCRIPTION 
(type/make/model)

Power/
capaci

ty
No of
units

Age
(years

)
Source of equipment 

Curren
t

Locatio
n

A. Construction Plant
 Owned  Rented  

Leased
 Owned  Rented  

Leased
 Owned  Rented  

Leased
 Owned  Rented  

Leased
B. Vehicles and Trucks

 Owned  Rented  
Leased

 Owned  Rented  
Leased

 Owned  Rented  
Leased

 Owned  Rented  
Leased

C. Other Plant
 Owned  Rented  

Leased
 Owned  Rented  

Leased
 Owned  Rented  

Leased

The following information shall be provided only for equipment not owned
by the Bidder

Owner

Name of owner:
Address of owner:
Telephone: Contact name and title:

Fax: Email address:

Agreements
Details of rental / lease / manufacture agreements:
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3. Work Plan and Site Organization

4. Method Statement
5. Mobilization Schedule

6. Construction Schedule

Work intended to
be subcontracted

Name and details
of subcontractors

Value of
subcontract as

percentage of the
total cost of the

project

Experience in
similar work
(details to be

specified)

7. Others

Name  
In the capacity of .
Signed 
Duly authorized to sign the Bid for and on behalf of .
Dated on [insert day] day of ], 20
Attachments:
1. CVs of the proposed personnel signed by the staff themselves or by the

authorized representative of the proposed staff;
2. Design Documents and Drawings (Form C of Section 6).

SBD- Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Bidding Forms Page 26 of 29 Issued by: 



Part 1: Bidding Procedures Section 4: Bidding Forms

F. Curriculum Vitae for Proposed Personnel
1. Proposed Position:                                                                                      
2. Name of Firm: 
                            
                                                                                                                               
3. Name of Staff: 
                            
4. Date of Birth:                                                              
Nationality:       
5. Education:     
                                                                                                                               
6. Membership of Professional Associations:                                             
                                                                                                                           
7. Other Training:                                                                                           
                                                                                                                               
8. Countries of Work Experience:                                                                 
                                                                                                                               
9. Languages:                                                                                                      
10. Employment Record:                                                                                
From: _______ To:                                
Employer:                                           
Positions held: 
11. Detailed Tasks 
Assigned:

12. Work Undertaken that Best Illustrates 
Capability to Handle the Tasks Assigned:
Name of assignment or project:                           
Year:                                                                     
Location:                                                               
Client:                                                                   
Main project features:                                          
Positions held:                                                      
Activities performed:                                            

13. Certification:
I, the undersigned, certify that to the best of my knowledge and belief,
this  CV  correctly  describes  myself,  my  qualifications,  and  my
experience.  I  understand  that  any  willful  misstatement  described
herein may lead to my disqualification or dismissal, if engaged.
___________________________________________ Date:                     

Full name of authorized representative: ___________________________      
                                    

SBD- Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Bidding Forms Page 27 of 29 Issued by: 



Part 1: Bidding Procedures Section 4: Bidding Forms

G. Form - Data on Joint Venture/Consortium
Date: 
Procurement Reference Number: 
Alternative No: 
1
.

Name of Joint 
Venture/Consortium

2
.

Managing Board's Address
P.O. Box:
Street Address:
Town/City:
Post Code:
Country:
Telephone:
Facsimile:
E-mail address

3
.

Agency in the Federal Democratic Republic of Ethiopia, if any (in 
the case of a joint venture/consortium with a foreign lead 
member)
P.O. Box:
Street Address:
Town/City:
Post Code:
Telephone:
Facsimile:
E-mail address

4
.

Names of Members
Member 1
Member 2
Etc.

5
. Name of Lead member

6
.

Agreement governing the formation of the joint 
venture/consortium
Date of signature
Place

7
.

Proposed proportion of 
responsibilities between 
members (in %) with 
indication of the type of the 
works to be performed by 
each

Name  
In the capacity of .
Signed 
Duly authorized to sign the bid for and on behalf of .
Dated on [insert day] day of ], 20

SBD- Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Bidding Forms Page 28 of 29 Issued by: 



Part 1: Bidding Procedures Section 4: Bidding Forms

H. Bid Security

Date: 
Procurement Reference Number: 
Alternative No: 
To: 
Whereas   (hereinafter  “the  Bidder”)  has  submitted  its  Bid  dated   for
Procurement reference Number  for the supply of  , hereinafter called “the
Bid.”
KNOW ALL PEOPLE by these presents that WE , of   having our registered
office at   (hereinafter “the Guarantor”), are bound unto   (hereinafter “the
Public  Body”)  in  the  sum  of   (specify  the  amount  and  currency  in
figures),  for  which  payment  well  and  truly  to  be  made  to  the
aforementioned Public Body, the Guarantor binds itself, its successors  or
assignees   by  these  presents.  Sealed  with  the  Common  Seal  of  this
Guarantor this ] day of , .
THE CONDITIONS of this obligation are the following:
1. If  the  Bidder  withdraws  its  Bid  during  the  period  of  Bid  validity

specified  by  the  Bidder  in  the  Bid  Submission  Sheet,  except  as
provided in ITB Sub-Clause 20.2; or

2. If the Bidder, having been notified of the acceptance of its Bid by the
Public Body, during the period of Bid validity, fails or refuses to:
(a) Execute the Contract; or
(b) Furnish the  Performance Security,  in accordance with the ITB

Clause 47; or
We undertake to pay the Public Body up to the above amount upon receipt of
its first written demand, without the Public Body having to substantiate its
demand, provided that in its demand the Public Body states that the amount
claimed by it is due to it, owing to the occurrence of one or more of the
above conditions, specifying the occurred conditions.
This security shall remain in force up to and including twenty-eight (28) days
after the period of Bid validity, and any demand in respect thereof should be
received by the Guarantor no later than the above date. 
Name: 
In the capacity of  
Signed: 
Duly authorized to sign the Bid for and on behalf of: 
Dated on ____________ day of __________________, _______ 
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Section 5. Eligible Countries
A. Eligible Countries

Procurement Reference Number:

Goods  supplied  and  Works  provided  under  the  Contract  may
originate from any country except if:  

(a).As  a matter of  law or  official  regulation,  the Government of  the
Federal  Democratic  Republic  of  Ethiopia  prohibits  commercial
relations with that country, provided that the Government of  the
Federal  Democratic  Republic  of  Ethiopia  is  satisfied  that  such
exclusion does not preclude effective competition for the provision
of goods or related services required; or 

By  an  act  of  compliance  with a  decision  of  the  United  Nations  Security
Council taken under Chapter VII of the Charter of the United Nations, the
Government of the Federal Democratic Republic of Ethiopia prohibits any
import of Goods from that country or any payments to persons or entities in
that country.
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A. Scope of Works
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B. Technical Specification
1. Preamble to Schedule of Rates
1.1 It is a general principle throughout this Specification that the payment

for each work item is inclusive of all operations, resources and inputs
necessary to complete the work Item. The cost of operations or works
not included in the Specifications or the Bill of Quantities, but are all
necessary for the completion of the Works, shall be deemed to included
within other items

1.2 In  the  Schedule  of  Rates  the  Item  numbers,  headings  and  item
descriptions  identify  the  work  covered by  the  respective  items.  The
exact nature and extent of the work is to be ascertained by reference to
the Works description, Specifications and Conditions of Contract. The
rates and prices entered in the Schedule of Rates shall be deemed to be
the  full  inclusive  value  of  the  work  including  the  following,  unless
expressly stated otherwise:
(a) The provision, storage, transport, handling, use, distribution, and

maintenance  of  all  materials,  plant,  equipment,  machinery  and
tools  including  all  costs,  charges,  dues,  demurrage  or  other
outlays involved in carriage and importation, including waste and
delivery to Site and the Network,

(g) The provision, storage, transport, use, handling, distribution and
maintenance of all consumable stores, fuel, water and electricity,

(h) Temporary Works,
(i) Establishment  charges  including  temporary  accommodation  at

individual sites, overheads and profit,
(j) All  risks,  liabilities,  contingencies,  insurance  and  obligations

imposed or implied by the Contract,
(k) Attendance and transport for sampling and testing carried out by

the Engineer’s Representative, supplying results of tests carried
out by the Contractor and providing test certificates,

(l) Awaiting approvals and or consents,
(m) Traveling  to,  between  and  from  different  locations  within  the

Network,
(n) The provision and care of all staff and labor and their payment,

accommodation, transport, fares and other requirements including
First Aid, welfare and safety requirements,

(o) Setting  out,  including  the  location  and  preservation  of  survey
markers, measurement and supervision,

(p) The opening operation and reinstatement upon completion of all
quarries and borrow pits,

(q) The  construction  and  maintenance  of  the  temporary  diversion
routes  as  required,  the  control  of  traffic,  and  the  provision  of
temporary road signs as described or otherwise necessary for the
safe performance of the Works,
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(r) Injury caused to the works under construction,  plant,  materials
and consumable stores by weather,

(s) Co-ordination with other Contractors or Authorities carrying out
work either in connection with or adjacent to the works,

(t) The protection of mains, ducts and services,
1.3 Each individual item shall have a rate or price entered against it.
1.4 Unless  expressly  stated  otherwise  the  Contractor  shall  allow  in  his

rates and prices for carrying out the works at any location within the
Network, for setting up at each Site and for movement between Sites.

1.5 The Contractor shall allow for the items in the Schedule of Rates being
used only once, a number of times or not at all and in any quantity
during the currency of the Contract

1.6 Where the Schedule of Rates includes separate pay items depending on
work quantity, this shall be on the basis of the quantity of each work
Item instructed by a single Works Order.

1.7 The final measurement of quantity against each item on a Works Order
shall  be  computed  net  to  two  decimal  places  from  the  dimensions
stated in the Contract unless stated otherwise in the Specifications or
stated on the Works Order.

1.8 The  measured  quantity  for  each  item  of  work  executed  by  the
Contractor in accordance with the Contract shall be measured net and
no allowance will be made for waste, bulking, shrinkage, increase or
decrease of volume due to compacting or to the provision of working
space.

1.9 Where  in  the  Contract  a  choice  of  alternatives  is  permitted,  the
scheduled  description  and  the  rates  and  prices  inserted  shall  be
deemed to cover any of the permitted alternative materials or designs
the Contractor may elect to use.

1.10 The Schedule of Rates does not include or infer any pre-estimate of the
required  work  quantities.  The  Contractor  should  make  his  own
predictions regarding the amounts, frequencies and distribution of the
Works  based on the information contained in  the Contract,  his  own
experience  of  patterns  of  road  deterioration,  and  his  pre-tender
inspection of the Network. The Contractor is entirely responsible for
any inaccuracies in his predictions.

1.11 Except in circumstances as provided for in the Contract, the Contractor
will  not  be  entitled  to  any  monthly  interim  payment  or  any  other
payment on account until all the work required by a Works Order is
complete. Payment will then normally be claimed in the next monthly
statement  following  certified  completion  by  the  Engineer.  However,
payment for continuous Length-Person activities may be claimed on a
regular monthly basis in arrears.
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2. General Requirements
The Contractor shall engage only those people who have been adequately
trained  and  instructed  in  their  duties.  All  operators  of  equipment  and
vehicles shall be competent and hold all necessary licenses in accordance
with current legislation. The Contractor shall employ sufficient numbers of
helpers and watchmen who shall  guide operators and provide warning of
potential conflict with people and other vehicles, as applicable.
The Contractor shall pay due regard to the safety of his workers.
Where  appropriate,  the  Contractor  shall  pay  particular  attention  to  the
safety of operators and all persons in the vicinity of fuel transfer / storage
operations. A prohibition on smoking must be actively enforced when close
to flammable liquids.
All equipment and vehicles shall be in a good and safe working condition.
The Contractor must have contingency arrangements in place to attend to
personal injuries that may result from accidents occurring within the work
site.
3. Protection of the Environment / Works
The  Contractor  shall  take  all  reasonable  precautions  to  preserve  the
condition of the environment. In particular:

(u) No pollutants shall be allowed to enter any watercourse;
(v) No  unauthorized  or  indiscriminate  felling  of  trees  shall  be

permitted;
(w) No open or uncontrolled fires shall be permitted;
(x) The Contractor shall not cause areas of stagnant water to form, on

the surface or in open containers;
(y) All  spoil  or waste materials remaining after the works must be

neatly disposed of in approved dump sites;
(z) The Contractor shall ensure that the Works, including the action

of individual workers, do not result in any littering. Where such
littering does occur the Contractor shall  be responsible  for  the
collection and proper disposal of the litter;

(aa) The use of herbicides and pesticides shall not be permitted.
(bb) Excavations,  finished  works  are  to  be  protected  from  adverse

weather  and  any  work  damaged  by  adverse  weather  is  to  be
repaired by the Contractor.

4. Equivalency of Standards and Codes
Wherever reference is made in the Contract to specific standards and codes
to be met by the goods and materials to be furnished, and work performed
or  tested,  the  provisions  of  the  latest  current  edition  or  revision  of  the
relevant  standards  and  codes  in  effect  shall  apply,  unless  otherwise
expressly  stated  in  the  Contract.  Where  such  standards  and  codes  are
national,  or  relate  to  a  particular  country  or  region,  other  authoritative
standards  that  ensure  a  substantially  equal  or  higher  quality  than  the
standards and codes specified will be accepted subject to the Employer’s
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prior  review  and  written  consent.  Differences  between  the  standards
specified and the proposed alternative standards shall be fully described in
writing by the Contractor and submitted to the Engineer at least 28 days
prior to the date when the Contractor desires the Engineer’s consent. In the
event the Engineer determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the
standards specified in the documents.
5. Project Sign Boards
The Contractor shall provide, erect and maintain, Project Sign Boards at all
the principle boundaries to construction location. The cost of providing and
maintaining the sign boards should be included in the rates tendered for
other work items and will not be separately reimbursed.
6. Work Item Specifications
The pages that follow provide the work Specifications for each of the term
work activity Items. A standard layout sheet is used for the Specifications of
each  Item.  As  well  as  stating  the  title,  reference  number  and  units  for
measurement, these provide information under the following headings:
(a) Description – provides an overview of the repair / work technique and

the circumstances when it is normally used.
(b) Typical Equipment – where included, provides advice on key items of

equipment needed to perform the work. This is for guidance only and
the Contractor may select his own resources.

(c) Materials  –  describes  and  defines  the  type  and  quality  of  main
materials which are to be incorporated into the work.

(d) Work  Specifications  –  describes  the  general  methodology  for
performing the work,  states any mandatory requirements (e.g.  when
mechanical  compaction  must  be  used),  required  standards  of
workmanship quality and any required testing.

(e) Measurement and Payment  – describes in what units and how the
accomplished  work  is  to  be  measured  for  the  application  of  unit
payment  rates.  The  units  of  measurement  used  are  those  of  the
International  System  of  Units  (SI).  No  other  units  may  be  used  for
measurements, pricing, detail drawings etc. (Any units not mentioned in
the technical documentation must also be expressed in terms of the SI.)
Abbreviations used in the specification are to be interpreted as follows:

mm means millimeter h means hour
m means meter L.s. means Lump sum
mm² means square 

millimeter
km means kilometer

m² means square 
meter

l means liter

m³ means cubic meter % means per cent
kg means kilogram N.d means nominal 

diameter
to means tone (1000 m/m means man-month
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kg)
pcs means pieces m/d means man-day

Work Series No.: 
Item No.:
Name of Item:
Unit of 
Measurement:

Description:

Equipment:

Materials:

Work 
Specification:

Measurement 
and Payment:

Work Series No.: 
Item No.:
Name of Item: Daywork

Unit of 
Measurement:

Description: Dayworks

Equipment: as per Bill of Quantities

Materials: This Item covers the listing of dayworks items for use in
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Item No.:
Name of Item: Daywork

determining  payment  for  work  for  which  no  other
applicable rate exists in the Schedule of Rates or for which
the  mode  of  operation  required  by  the  Engineer  differs
significantly from that specified in the individual items.
The  scope  of  possible  works  is  not  limited  but  may  be
particularly appropriate in the following examples:

Work 
Specification:

No  daywork  shall  be  undertaken  unless  written
authorization has been obtained from the Engineer in the
form of a Works Order. In the case of emergency work, the
Contractor  shall  act  upon the verbal  instructions  of  duly
authorized representatives of the Engineer, provided that
the
Engineer  will  confirm such instruction in  writing  and  by
formal Works Order at the earliest, reasonable opportunity.
In respect of ordered dayworks, the Contractor shall deliver
each day (or such longer reasonable period as the Engineer
may permit) accurate statements in duplicate which shall
include  the  following  details  of  the  resources  used  in
executing the previous day’s work:
 Name, designation and hours of Contractor’s personnel,
 Identification,  type  and  hours  worked  of  Contractor’s

plant and equipment,
 Type and quantities of all materials used.

Measurement 
and Payment: The records described above for personnel, plant / 

equipment, and materials, shall form the basis for 
determining payments due for works instructed to be 
performed under dayworks. The amounts payable will be 
subject to the following provisions:

(i) Plant and equipment
The unit of measurement shall be the unit specified for the 
item of plant or equipment in the Bill of Quantities.
Non-working hours for transport, breakdown, lack of 
operator or any other reason shall not be measured.
Rates entered by the Contractor in the Dayworks Schedule 
for each category and type of plant shall be deemed to 
include for: all mark-ups: operation, maintenance, repairs, 
fuel, oil, taxes, duties, drivers wages, insurances overhead, 
and overtime. Where plant or equipment has to be brought 
to Site solely for an item of dayworks, the resources used in
transporting the equipment to and from its normal base to 
the work Site may be payable but not the item of 
transported equipment itself.
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Item No.:
Name of Item: Daywork

(ii) Personnel
The unit of measurement shall be the unit specified for the
personnel in the Schedule of Rates. The workforce eligible
for payments shall be restricted to workers and direct site
supervisors  such  as  foreman  only.  Site  office  and  head
office management and support workers shall be excluded.
The  rates  entered  by  the  Contractor  in  the  Dayworks
Schedule for each category of worker shall be deemed to
include  for:  wages,  overtime,  shift  work,  all  statutory
payments required to be made by the Engineer, travel time
and  transport  to  place  of  normal  reporting,  hand  tools,
accommodation, insurances, overhead, and supervision.
Time spent and resources used in traveling from the place
of normal reporting to the Site are normally payable when
resources are specifically mobilized for the dayworks task.
Otherwise, only the actual time spent working shall be paid
for.

(iii)Materials
The  basic  unit  of  measurement  shall  be  the  amounts
actually paid for the procurement of materials which are
used in the ordered works as evidenced by official invoices
and receipts. The Engineer may require that the Contractor
seeks  his  prior  consent  before  purchasing  Materials,  in
which  case  this  will  be  stated  in  the  Works  Order.  The
tendered  additional  percentage  applied  to  procurement
charges shall be in full and final compensation in respect of
the Contractor’s handling costs, insurances, overhead, and
all  other  charges  in  connection  with  the  procurement,
supply and installation/use of the materials.
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C. Design Documents and Drawings
1. List of Drawings Attached

Procurement Reference Number:
List of Drawings Attached

No. Drawing Title Purpose

2. List of Design Documents Available

Procurement Reference Number:

No Designer Design No Design name Date

1.
2.
3.
4.

Drawings are available for inspection from  at the following address:
Person in charge: 
Tel.: 
Fax: 
E-mail: 

Name 
In the capacity of .
Signed 
Duly authorized to sign the Bid for and on behalf of .
Dated on [insert day] day of ], 20
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D. Bill of Quantities or Activity Schedule
1. Preamble
Bidders must price each item in the Bill of Quantities separately and follow
the instructions regarding the transfer of various totals in the summary.
The Bill of Quantities must be read with all the other contract documents
and the Contractor shall be deemed to have thoroughly acquainted himself
with the detailed descriptions of the works to be done and the way in which
they are to be carried out. All the works must be executed to the satisfaction
of the Engineer.

(a).Quantity of items
The quantities set forth against the items in the bill  of  quantities are an
estimate of the quantity of each kind of the work likely to be carried out
under the contract and are given to provide a common basis for Bids.
There is no guarantee to the Contractor that it will be required to carry out
the quantities of work indicated under any one particular item in the bill of
quantities  or  that  the  quantities  will  not  differ  in  magnitude  from those
stated.
When pricing items, reference should be made to the conditions of contract,
the specifications and relevant drawings for directions and descriptions of
work and materials involved.
The quantities given in the bill of quantities are provisional and reflect the
estimates made at the time of approval to provide a basis for this Bidding
Document  and  Bids.  Bidders  must  consider  every  aspect  of  the  Bidding
Document carefully.
Any comments concerning the quantities must be made in the form of an
attachment, following the system of itemization, quoting the codes and brief
descriptions, as in the present documents, including the rates and prices.
Except where the technical specifications or the bill of quantities specifically
and expressly state otherwise, only permanent works are to be measured.
Works will be measured net to the dimensions shown on the drawings or
ordered in writing by the Engineer, except where described or prescribed
elsewhere in the Contract.
In adjusting extras or variations on the Contract, works will be measured on
the same basis as that on which the quantities were prepared. All works not
specifically mentioned in the bill of quantities will be taken as included in
the prices of various items.
Where,  in  the  opinion  of  the  Engineer,  extra  works  cannot  be  properly
measured or valued,  the Contractor may,  if  so directed by the Engineer,
carry out the work at the day work rates shown in the schedule of day work.
All completed day work sheets must be signed by the Engineer on or before
the end of the week in which the works are executed.
No allowance will be made for loss of materials or volume thereof during
transport or compaction.
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(b) Units of measurement
The units of measurement used in the annexed technical documentation are 
those of the International System of Units (SI). No other units may be used for 
measurements, pricing, detail drawings etc. (Any units not mentioned in the 
technical documentation must also be expressed in terms of the SI.)
Abbreviations used in the bill of quantities are to be interpreted as follows:

mm means millimeter h means hour
m means meter L.s. means Lump sum
mm² means square 

millimeter
km means kilometer

m² means square 
meter

l means liter

m³ means cubic meter % means per cent
kg means kilogram N.d means nominal 

diameter
to means tone (1000 

kg)
m/m means man-month

pcs means pieces m/d means man-day

2. Terms Relating to Payments
Each item in the bill of quantities for which payment is to be made in a lump
sum, and for which no payment schedule is provided, must be paid after the
work covered by the lump sum has been completed to the satisfaction of the
Engineer.

3. Pricing
The prices  and rates inserted in  the bill  of  quantities  are to  be the full
inclusive values of the works described under the items, including all costs
and expenses  which may be  required in  and for  the  construction of  the
works described together with any temporary works and installations which
may be necessary and all general risks, liabilities and obligations set forth or
implied in the documents on which the tender is based. It will be assumed
that  establishment  charges,  profit  and  allowances  for  all  obligations  are
spread evenly over all the unit rates.
Rates and prices must be entered against each item in the bill of quantities.
The rates will  cover all  tax, duty or other liabilities which are not stated
separately in the bill of quantities and the Bid.
4. Completing the Bill of Quantities
In  the bill  of  quantities,  rates and prices will  be entered in  the appropriate
columns in currency specified in BDS.

5. Description of Unit Prices
The Bills of Quantities that follow give the description of the items required. The
relevant clauses from the technical specifications are shown.

(a).Day work schedule
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A day work schedule should be included only if there is a high probability of
unforeseen works not covered by the bill of quantities. To facilitate checking by
the Public  Body of  the realism of rates quoted by the Bidders,  the daywork
schedule should normally comprise the following:

(iv)A list of the various classes of labor, materials, and construction
plant for which basic daywork rates or prices are given by the
Bidder, together with a statement of the conditions under which
the  Contractor  will  be  paid  for  work  executed  on  a  daywork
basis;

(v) The nominal quantities for each item of daywork, to be priced by
each Bidder  in  its  Bid.  The rate  to  be  entered  by  the  Bidder
against each basic daywork item should include the Contractor's
profit, overheads, supervision and other charges.

(b) Provisional sums/Contingencies
A general provision for physical contingencies (quantity overruns) may be made
by including a provisional sum in the overall bill of quantities. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need
to request periodic supplementary approvals as the future need arises. Where
such provisional sums or contingency allowances are used, the SCC must state
the manner in which they will be used, and under whose authority (usually the
Engineer's).

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Schedule of Requirements Page 12 of 11 Issued by: 



Part 2: Schedule of Requirements
Section 6: Schedule of Requirements

6. Bill of Quantities or Activity Schedule
Ite
m

No.
Description of Works

Specificati
on

Reference
Unit Quantity Price

in 
Amount in

1

Sub-Total Item No. 1
2

Sub-Total Item No. 2
3

Sub-Total Item No. 3
4

Sub-Total Item No. 4
Summary

1 Item No. 1
2 Item No. 2
3 Item No. 3
4 Item No. 4

5 Daywork (provisional 
allowance)

I Summary Total 
(1+2+3+4+5)

II Add Contingencies
III Summary Total
IV Taxes
V GRAND TOTAL

DAYWORK SCHEDULE
L Labor

L01 day
L02 day
L03 day
L04 day
L05 day

Total Daywork 
Provisional Sum
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Part 3 Contract
Section 7. General Conditions of

Contract
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Section 7  General Conditions of Contract
A. General Provisions

1. Definitions

1.1 The headings and titles of these General  Conditions of Contract shall  not
limit, alter or affect the meaning of the Contract

1.2 The  following  words  and  expressions  shall  have  the  meanings  hereby
assigned to them:

(cc) "Bill of Quantities" means  the  document  forming  part  of  the  Bid  and
containing an itemized breakdown of the works to be
carried  out  in  a  unit  price  contract,  indicating  a
quantity  for  each  item  and  the  corresponding  unit
price;

(dd)"Completion" means  the  fulfillment  of  the  Contract  by  the
Contractor  in  accordance  with  the  terms  and
conditions set forth in the in the GCC Clause 87;

(ee) "Contract
Documents"

means the documents listed in the GCC, including all
attachments,  appendices,  and  all  documents
incorporated by reference therein, and shall include
any amendments thereto;

(ff) "Contract
Manager"

means a person designated as such by the Contractor
from time to time as notified in writing to the Public
Body to act as the duly authorized representative of
the Contractor  for  all  purposes connected with the
Contract, including any authorized representative of
such person;

(gg) "Contract Price" means  the  accepted  contract  amount  stated  in  the
Public  Body's  Letter  of  Acceptance. The  amount
represents  the  initial  estimate  payable  for  the
execution  of  the  works  or  such  other  sum  as
ascertained by the final statement of account as due
to the Contractor under the contract;

(hh) "Contract" means the binding Contract Agreement entered into
between  the  Public  Body  and  the  Contractor,
comprising Contract Documents referred to therein,
including  all  attachments,  appendices,  and  all
documents incorporated by reference therein,

(ii) "Contractor" means a natural  or  juridical  person under contract
with a Public Body to supply works;

(jj) "Day" means calendar day;

(kk) "Dayworks" mean varied work inputs subject to payment on an
hourly  basis  for  the  Contractor's  employees  and
equipment,  in  addition  to  payment  for  associated
materials and plants;

(ll) "Defect" Defect  is  any  part  of  the  Works  not  completed  in
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accordance with the Contract;
(mm) "Defects  Liability

Period"
is  the  period  stated  in  the  Special  Conditions  of
Contract  immediately  following  the  date  of
provisional acceptance, during which the Contractor
is  required  to  complete  the  works  and  to  remedy
defects or faults as instructed by the Engineer;

(nn) "Drawings" mean the drawings of the Works, as included in the
Contract, and any additional and modified drawings
issued  by  (or  on  behalf  of)  the  Public  Body in
accordance  with  the  Contract,  include  calculations
and other information provided or approved by the
Engineer for the carrying out of the works.

(oo) "Eligible
Countries"

means the countries and territories eligible as listed
in Section 5 of the Bidding Documents;

(pp)"Engineer" means a person named in the Special Conditions of
Contract or appointed as such by the Public Body and
notified  in  writing  to  the  Contractor  to  act  as  the
representative  of  the  Public  Body to  supervise  and
inspect works and to test and examine the materials
employed and the quality of workmanship, including
any authorized representative of such person;

(qq) "Equipment" is  the  Contractor's  machinery,  vehicles,  apparatus,
components  and  any  other  articles  brought
temporarily to the Site to construct the Works;

(rr) "Final  Acceptance
Certificate"

Certificate(s)  issued  by  the  Engineer  to  the
Contractor at the end of the Defects Liability Period
stating  that  the  Contractor  has  completed  its
obligations to construct, complete, and maintain the
Works concerned;

(ss) "General
Conditions  of
Contract"

hereinafter referred to as “GCC”, means the general
contractual provisions setting out the administrative,
financial,  legal  and technical  clauses governing the
execution of the Contract, except where amended by
the SCC or Contract Agreement;

(tt) "Good Industry 
Practice"

means the exercise of that degree of skill, diligence
and foresight which would reasonably and ordinarily
be  expected  from  a  skilled  and  experienced
Contractor engaged in the provision of works similar
to the works under the same or similar circumstances
as those applicable to the Contract and which are in
accordance with any codes of practice published by
relevant trade associations;

(uu) "Government" means  the  Government  of  the  Federal  Democratic
Republic of Ethiopia;

(vv) "In writing" shall be interpreted to include any document which is
recorded in manuscript or typescript;

(ww) "Intended
Completion Date"

is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion 
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Date is specified in the Special Conditions of Contract. 
The Intended Completion Date may be revised only by 
the Engineer by issuing an extension of time or an 
acceleration order;

(xx) "Liquidated
damages"

means the  compensation  stated  in  the  contract  as
being payable by Contractor to the Public Body for
failure to perform the contract or part thereof within
the  periods  under  the  contract,  or  as  payable  by
Contractor to the Public Body for any specific breach
identified in the contract;

(yy) "Materials" are all supplies, including consumables, used by the 
Contractor for incorporation in the Works;

(zz) "Member" means any of the entities that make up the joint 
venture / consortium / association; and “Members” 
means all these entities;

(aaa) "Month" means calendar month;

(bbb) "Party" means the Public Body or the Contractor and includes
their permitted successors and “Parties” means both
of them;

(ccc) "Plant" means appliances and other machinery,  and,  where
applicable  under  the  law  and/or  practice  of  the
Federal  Democratic  Republic  of  Ethiopia,  the
temporary structures on the site required to carry out
the  works  but  excluding  equipment  or  other  items
required to form part of the permanent works;

(ddd) "Price Schedule" means  the  completed  schedule  of  prices,  including
the breakdown of the overall price, submitted by the
Contractor with his  Bid,  modified as necessary and
forming a part of the unit price contract;

(eee) "Provisional
Sum"

means  a  sum  included  in  the  contract  and  so
designated  for  the  implementation  of  works  or  the
supply of goods, materials, plant or services, or for
contingencies, which sum may be used in whole or in
part, or not at all, as instructed by the Engineer;

(fff) "Public Body" means public body, which is partly or wholly financed
by the Federal Government Budget, higher education
institutions,  and  public  institutions  of  like  nature
which  has  the  powers  and  duties  to  conclude  a
Contract for the supply of Works, as specified in the
SCC;

(ggg) "Site" means the places provided by the Public Body where
the  works  are  to  be  carried  out,  and  other  places
stated in the Contract as forming part of the site;

(hhh) "Special
Conditions  of
Contract"

hereinafter  referred  to  as  “SCC”,  means  the
conditions  attached  to  the  Contract  Agreement,
which shall govern the Contract and shall prevail over
these General Conditions of Contract;
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(iii) "Specification" means the Specification of the Works included in the
Contract drawn up by the Public Body setting out its
requirements  and/or  objectives  in  respect  of  the
provision  of  works,  specifying,  where  relevant,  the
methods and resources to be used and/or results to
be achieved;

(jjj) "Start Date" is given in the Special Conditions of Contract. It is the
latest  date  when  the  Contractor  shall  commence
execution of the Works;

(kkk) "Sub-Contractor" means  any  natural  person,  private  or  government
entity,  or  a combination of  the above,  including its
legal  successors  or  permitted  assigns  who  has  a
Contract with the Contractor to carry out a part of
the Work in the Contract, which includes work on the
Site;

(lll) "Third Party" means any person or entity other than the Public 
Body, the Contractor or a Sub-Contractor;

(mmm) "Works" mean  all  work  associated  with  the  construction,
reconstruction,  upgrading,  demolition,  repair,
renovation of a building, road, or structure, as well as
services  incidental  to  works,  if  the  value  of  those
services does not exceed that of works themselves;

2. Appointment

2.1 The Public Body appoints the Contractor to carry out the Works:
(nnn) Promptly (and in any event within any time targets as may be set out

in the Section 6, Schedule of Requirements) and in a professional and
courteous manner so as to reflect and promote the image of the Public
Body;

(ooo) Strictly  in  accordance with the Schedule of  Requirements  and all
provisions of the Contract; and

(ppp) In accordance with all applicable laws and regulations of the Federal
Democratic Republic of Ethiopia and Good Industry Practice; and

(qqq) In  accordance  with  the  policies,  rules,  and  procedures  of  the
appropriate Authority as amended from time to time.

(rrr)In accordance with the quality standards set by the Ministry of Urban
Development  and  Construction,  Quality  and  Standards  Authority  of
Ethiopia (QSAE), and applicable international standards;

(sss) In  accordance  with  the  terms  and  conditions  of  appointment  as
provided in this Clause in consideration of the Contract Price.

3. Relationship Between the Parties

3.1 Nothing contained herein shall be construed as establishing a relationship of
master and servant or of principal and agent as between the Public Body and
the  Contractor.  The  Contractor,  subject  to  this  Contract,  has  complete
charge of Personnel and Sub-Contractors, if any, carrying out the Works and
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shall  be  fully  responsible  for  the  Works  carried out  by them or  on  their
behalf hereunder. The Contractor shall not incur any liabilities on behalf of
the Public Body or enter into any contract or obligation on behalf  of  the
Public Body.

4. Due Diligence

4.1 The Contractor acknowledges that it:
(ttt) Has made and shall make its own enquiries to satisfy itself as to the

accuracy and adequacy of any information supplied to it by or on behalf
of the Public Body; 

(uuu) Has raised all relevant due diligence questions with the Public Body
before the Effective Date; and

(vvv) Has entered into this Contract in reliance on its own due diligence
alone.

4.2 The Contractor acknowledges that it has inspected the Site Environment and
has advised the Public Body of any aspect of the Site Environment that is not
suitable for carrying out the Works and that the specified actions to remedy
the unsuitable aspects of the Site Environment, together with a timetable for
and the costs of those actions, have been specified in the relevant parts of
the Contract for the Pre-Operational Phase.

4.3 If the Contractor has either failed to inspect the Site Environment or failed
to notify the Public Body of any required remedial actions in accordance with
Clause 4.2 then the Contractor shall not be entitled to recover any additional
costs or charges from the Public Body relating to any unsuitable aspects of
the Site Environment nor shall the Contractor be entitled to seek relief in
respect of any Default arising from such failure.

4.4 Any disputes relating to due diligence shall be resolved in accordance with
the Ethiopian Law.

5. Fraud and Corruption 

5.1 It is the Government of the Federal Democratic Republic of Ethiopia’s policy
to  require  that  Public  Body,  as  well  as  bidders/suppliers,  to  observe  the
highest standards of  ethics during the procurement and the execution of
contracts.  In  pursuance  of  this  policy,  the  Government  of  the  Federal
Democratic Republic of Ethiopia represented by the Public Procurement and
Property Administration Agency (herein referred to as the Agency) requires
that  Public  Bodies  shall  include in  bidding documents,  provisions  against
corrupt practices.

5.2 If the Public Body determines that the Contractor and/or its Personnel, sub-
contractors,  services  providers  and  suppliers  has  engaged  in  corrupt,
fraudulent, collusive, coercive, or obstructive practices, in competing for or
in executing the Contract, then the Public Body may, after giving 14 days
notice to the Contractor, terminate the Contractor's employment under the

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: General Conditions of Contract Page 5 of 52 Issued by: 



Part 3: Contract Section 7: General Conditions of 
Contract

Contract,  and  the  provisions  of  GCC  Clause  21  shall  apply  as  if  such
expulsion had been made under GCC Sub-Clause 21.2(i).

5.3 The Agency defines, for the purposes of these provisions, the terms set forth
below as follows:
(www) “Corrupt  practice”  is  the  offering,  giving,  receiving  or  soliciting,

directly or indirectly, of any thing of value to influence the action of a
public official in the procurement process or in contract execution, and 

(xxx) “Fraudulent  practice”  is  any  act  or  omission,  including
misrepresentation that knowingly or recklessly misleads, or attempts to
mislead,  a  party  to  obtain  financial  or  other  benefit  or  to  avoid  an
obligation.

(yyy) “Collusive practices"  is a  scheme or arrangement between two or
more Contractors, with or without the knowledge of the Public Body,
designed to establish prices at artificial, non competitive levels, and

(zzz) “Coercive practices” is harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

(aaaa) "Obstructive practice" is 
(i) deliberately destroying, falsifying, altering or concealing of evidence

material  to  the  investigation  or  making  false  statements  to
investigators in order to materially impede  the Federal Ethics and
Anticorruption  Commission, the  Federal  Auditor  General  and  the
Public  Procurement  and  Property  Administration  Agency or  their
auditors'  investigation  into  allegations  of  a  corrupt,  fraudulent,
coercive  or  collusive  practice;  and/or  threatening,  harassing  or
intimidating  any  party  to  prevent  their  from  disclosing  their
knowledge of matters relevant to the investigation or from pursuing
the investigation, or

(bbbb) acts  intended to materially  impede the  exercise  of  inspection and
audit rights provided for under GCC Sub-clause 56.2.

5.4 The Agency will debar a Contractor from participation in public procurement
for a specified period of time if it at any time determines that the Contractor
has  engaged  in  corrupt,  fraudulent,  collusive,  coercive  or  obstructive
practices in competing for, or in executing, a contract.

5.5 The Agency  reserves the right,  where a  Contractor  has  been found by  a
national  or  international  entity  to  have engaged in  corrupt  or  fraudulent
practice, to declare that such a Contractor is ineligible, for a stated period of
time, to be awarded a Government funded contract.

5.6 The Agency will have the right to require that, in contracts funded by the
Government of  Ethiopia,  a provision be included requiring Contractors to
permit  the  Agency  to  inspect  their  accounts  and  records  relating  to  the
performance of the contract and to have them audited by auditors appointed
by the Agency, if the Contractor engages in any corrupt practice.

5.7 Any communications  between the  Contractor  and the  Public  Body or  the
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Agency related to matters of alleged fraud or corruption must be made in
writing.

6. Interpretation

6.1 In interpreting these GCC, words indicating one gender include all genders.
Words indicating the singular also include the plural and words indicating
the plural also include the singular. Headings have no significance. Words
have  their  normal  meaning  under  the  language  of  the  Contract  unless
specifically  defined.  The  Engineer  shall  provide  instructions  clarifying
queries about these GCC.

6.2 If  sectional  completion is  specified in  the Special  Conditions of  Contract,
references  in  the  General  Conditions  of  Contract  to  the  Works,  the
Completion Date, and the Intended Completion Date apply to any Section of
the  Works  (other  than  references  to  the  Completion  Date  and  Intended
Completion Date for the whole of the Works).. 

6.3 Entire Agreement
This Contract contains all covenants, stipulations and provisions agreed by
the Parties.  No agent  or representative of  either  Party  has authority  to
make, and the Parties shall not be bound by or be liable for, any statement,
representation, promise or agreement not set forth herein.

6.4 Amendment
No amendment,  modification or other variation of  the Contract shall  be
valid  unless  an  Amendment  to  Contract  is  made  in  writing,  is  dated,
expressly  refers  to  the  Contract,  and  is  signed  by  a  duly  authorized
representative of each party thereto.

6.5 Nonwaiver
(cccc) Subject to GCC Sub-Clause 6.5(b) below, no relaxation, forbearance,

delay, or indulgence by either party in enforcing any of the terms and
conditions of the Contract or the granting of time by either party to the
other shall prejudice, affect, or restrict the rights of that party under the
Contract,  neither  shall  any  waiver  by  either  party  of  any  breach  of
Contract operate as waiver of  any subsequent or continuing breach of
Contract.

(dddd) Any  waiver  of  a  party’s  rights,  powers,  or  remedies  under  the
Contract  must  be  in  writing,  dated,  and  signed  by  an  authorized
representative of the party granting such waiver, and must specify the
right and the extent to which it is being waived.

6.6 Severability
If any provision or condition of the Contract is prohibited or rendered invalid
or unenforceable,  such prohibition,  invalidity  or unenforceability  shall  not
affect the validity or enforceability of any other provisions and conditions of
the Contract.
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B. The Contract
7. Contract Documents

7.1 The documents forming the Contract shall be interpreted in the following
order  of  precedence in  the  event  of  any  conflict  between the  documents
comprising this Contract:
(eeee) Agreement, including all appendices;
(ffff)Letter of Acceptance by the Public Body to the Contractor;
(gggg) The Special Conditions of Contract;
(hhhh) The General Conditions of Contract;
(iiii) Bid Submission Sheet with Annexes;
(jjjj) Technical Proposal with technical specifications;
(kkkk) The design documentation (drawings);
(llll) For  Unit-price  contracts:  The  Bill  of  Quantities  and  Price  Schedule

(after correction of arithmetical errors);
For Lump-sum contracts: The Breakdown of the Lump-sum Price (after
correction of arithmetical errors);

(mmmm) Any other document listed in the SCC as forming part of the
Contract.

7.2 All  documents  forming  the  Contract  are  intended  to  be  correlative,
complementary, and mutually explanatory.

7.3 Any action required or permitted to be taken, and any document required or
permitted to  be  provided,  under  the  Contract  by  the  Public  Body or  the
Contractor  may  be  taken  or  provided  by  the  authorized  representatives
specified in the SCC.

7.4 The Contract constitutes the entire agreement between the Public Body and
the  Contractor  and  supersedes  all  communications,  negotiations  and
agreements (whether written or oral) of parties with respect thereto made
prior to the date of Contract. No agent or representative of either Party has
authority to make, and the Parties shall not be bound by or be liable for, any
statement, representation, promise or agreement not set forth herein.

8. Governing Law

8.1 The  Contract,  its  meaning  and  interpretation,  and  relation  between  the
Parties shall be governed by and interpreted in accordance with the laws of
the Federal Democratic Republic of Ethiopia, unless otherwise stated in SCC.

9. Language

9.1 The Contract as well as all written and oral communication and documents
relating to the Contract exchanged by the Contractor and the Public Body,
shall  be in  English.  Supporting documents and printed literature that are
part  of  the  Contract  may  be  in  another  language,  but  any  documents
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provided  in  another  language  must  be  accompanied  by  an  accurate
translation into English. For purposes of interpretation of the Contract, this
translation shall govern.

9.2 The Contractor shall bear all costs of translation to the governing language
and all risks of the accuracy of such translation.

10. Notices and written communications

10.1 Any notice, request or consent required or permitted to be given or made
pursuant to this Contract shall be in writing. The term “in writing” means
communicated in written form with proof of receipt.

10.2 Any such notice, request or consent shall be deemed to have been given or
made when delivered in person to an authorized representative of the Party
to whom the communication is addressed, or when sent to such Party at the
address specified in the SCC.

10.3 A Party may change its address for notice hereunder by giving the other
Party notice in writing of such change to the address specified in the SCC.

11. Authority of Member in Charge

11.1 In case the Contractor consists of a joint venture/consortium/ association of
two or more entities, all such entities shall be jointly and severally bound to
fulfill  the  terms  of  the  contract  according  to  the  law  of  the  Federal
Democratic Republic of Ethiopia. The Members hereby authorize the entity
specified in the SCC to act on their behalf as leader with authority to bind
the joint venture or consortium in exercising all the Contractor’s rights and
obligations towards the Public Body under this Contract. The composition or
the  constitution  of  the  joint  venture  or  consortium  shall  not  be  altered
without the prior consent of the Public Body.

12. Engineer and Engineer's Representative

12.1 Except where otherwise specifically stated and subject to any restriction in
the SCC, any action required or permitted to be taken, and any document
required or permitted to be executed, under this Contract by the Public Body
or the Contractor may be taken or executed by the Engineers named in the
SCC. Except as expressly stated in the SCC, the Engineer shall  not have
authority  to  relieve  the  Contractor  of  any  of  his  obligations  under  the
Contract.

12.2 Any notice, information or communication given to or made by an Engineer
shall be deemed to have been given or made by the Public Body.

12.3 The  Engineer  may  delegate  any  of  his  duties  and  responsibilities  to
Engineer's representative after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

12.4 The role of the Engineer’s representative shall be to supervise and inspect
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works and to test and examine the materials employed and the quality of
workmanship. Under no circumstances will the Engineer's representative be
empowered to relieve the Contractor of his obligations under the contract or
– except where express instructions to that effect are given in the SCC –
order  works  resulting  in  an  extension  of  the  period  of  performance  or
additional costs to be paid by the Public Body or introduce variants in the
nature or scale of the works.

12.5 Any communication given by the Engineer's representative to the Contractor
in accordance with the terms of such delegation shall have the same effect as
though it had been given by the Engineer, provided that:
(nnnn) Any failure on the part of the Engineer's representative to disapprove

any work, materials or plant shall  not prejudice the authority of the
Engineer to disapprove such work, materials or plant and to give the
instructions necessary for the rectification thereof;

(oooo) The Engineer shall be at liberty to reverse or vary the contents of
such communication.

12.6 Instructions  and/or  orders  issued  by  the  Engineer  shall  be  by  way  of
administrative orders. Such orders shall be dated, numbered and entered by
the  Engineer  in  a  register,  and  copies  thereof  delivered by  hand,  where
appropriate, to the Contractor's representative.

13. Assignment

13.1 An assignment is a written agreement by which the Contractor transfers its
contract or part thereof to a third party.

13.2 The Contractor shall  not,  without  the prior written consent  of  the Public
Body,  assign the Contract  or  any part thereof,  or  any benefit or interest
thereunder, except in the following cases:
(pppp) A charge, in favor of the Contractor's bankers, of any monies due or

to become due under the Contract; or
(qqqq) Assignment to the Contractor's insurers of the Contractor's right to

obtain relief against any other person liable in cases where the insurers
have discharged the Contractor's loss or liability.

13.3 For the purpose of GCC Clause 13.2 the approval of an assignment by the
Public Body shall not relieve the Contractor of his obligations for the part of
the Contract already performed or the part not assigned.

13.4 If the Contractor has assigned his Contract without authorization, the Public
Body  may,  without  giving  formal  notice  thereof,  apply  as  of  right  the
sanctions for breach of Contract provided for in GCC Clauses 19 and 21.

13.5 Assignees must satisfy the eligibility criteria applicable for the award of the
Contract and they can not be in any of the situations excluding them from
participating in Contract.

13.6 Every assignment shall be subject to the provisions of this Contract and shall
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incorporate the terms and conditions of this Contract.

14. Subcontracting

14.1 A sub-contract shall be valid only if it is a written agreement by which the
Contractor entrusts performance of a part of the Contract to a third party.

14.2 In the event the Contractor requires sub-contracting of the works to Sub-
Contractors that are not included in the Contract, the Contractor shall obtain
the  prior  written  approval  and  clearance  of  Public  Body  for  all  Sub-
Contractors.  The  work  to  be  sub-contracted  and  the  identity  of  the
subcontractors shall  be notified to the Public Body. The Public Body shall
with due regard to the provisions of GCC Clause 10 within 15 days of receipt
of  the  notification,  notify  the  Contractor  of  its  decision,  stating  reasons
should he withhold such authorization.

14.3 The  terms  of  any  sub-contract  shall  be  subject  to  and  conform  to  the
provisions of this Contract.

14.4 Sub-Contractors must satisfy the eligibility criteria applicable to the award of
the contract and they can not be in any of the situations excluding them from
participating in contract.

14.5 Subject  to  GCC  Clause  66,  the  Public  Body  shall  have  no  contractual
relations with the Sub-Contractors.

14.6 The Contractor shall be responsible for the acts, defaults and negligence of
his Sub-Contractors and their agents or employees, as if they were the acts,
defaults  or  negligence  of  the  Contractor,  his  agents  or  employees.  The
approval by the Public Body of the sub-contracting of any part of the contract
or of the Sub-Contractor to perform any part of the works shall not relieve
the Contractor of any of his obligations under the contract.

14.7 If a Sub-Contractor has undertaken any continuing obligation for a period
exceeding that of the Defects Liability Period under the contract towards the
Contractor in respect of the work executed or the goods, materials, plant or
services supplied by the Sub-Contractor, the Contractor shall, at any time
after the expiration of the Defects Liability Period, transfer immediately to
the Public Body, at the Public Body's request and cost, the benefit of such
obligation for the unexpired duration thereof.

14.8 If the Contractor enters into a subcontract without approval, the Public Body
may apply, as of right without giving formal notice thereof, the sanctions for
breach of contract provided for in GCC Clauses 19 and 21.

14.9 If  a  Sub-Contractor  is  found  by  the  Public  Body  or  the  Engineer  to  be
incompetent in discharging its duties, the Public Body or the Engineer may
request the Contractor forthwith, either to provide a Sub-Contractor with
qualifications  and  experience  acceptable  to  the  Public  Body  as  a
replacement, or to resume the implementation of the tasks itself.
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15. Modifications by Change Orders

15.1 The Engineer shall have power to order any modification to any part of the
works necessary for the proper completion and /or functioning of the works.
Such modifications may include additions, omissions, substitutions, changes
in quality, quantity, form, character, kind, position, dimension, level or line
and changes in the specified sequence, method or timing of execution of the
works. No order for a modification shall have the effect of invalidating the
contract, but the financial effect, if  any, of all  such modifications shall be
valued in accordance with GCC Clauses 15.5 and 15.7.

15.2 All change orders shall be issued in writing, it being understood that:
(rrrr) if for any reason, the Engineer shall find it necessary to give an order

orally, he shall as soon as possible thereafter confirm the order by an
change order;

(ssss) if the Contractor shall confirm in writing an oral order given for the
purpose  of  GCC  Clause  15.2  (a)  and  the  confirmation  shall  not  be
contradicted in writing forthwith by the Engineer, an change order shall
be deemed to have been issued for the modification.

A  change  order  for  modification  shall  not  be  required  for  increase  or
decrease in the quantity of any work where such increase or decrease is the
result of the quantity exceeding or being less than that stated in the bill of
quantities or price schedule, as the result of valuation of works laid down in
GCC Clause 63.

15.3 Except  as  provided  by  GCC  Clause  15.2  prior  to  any  change  order  for
modification, the Engineer shall notify the Contractor of the nature and form
of such modification. As soon as possible, after receiving such notice, the
Contractor shall submit to the Engineer a proposal containing:
(tttt) a description of the tasks, if any, to be implemented or the measures

to be taken and a program for execution; and
(uuuu) any  necessary  modifications  to  the  program of  implementation  of

tasks or to any of the Contractor's obligations under the contract; and
(vvvv) any adjustment to the contract price in accordance with the rules as

set out in this Clause.
15.4 Following  the  receipt  of  the  Contractor's  submission  referred  to  in  GCC

Clause 15.3, the Engineer shall, after due consultation with the Public Body
and, where appropriate, the Contractor, decide as soon as possible whether
or not the modification shall be carried out. If the Engineer decides that the
modification shall be carried out he shall issue the change order stating that
the modification shall be carried out at the prices and under the conditions
given in the Contractor's submission referred to in GCC Clause 15.3 or as
modified by the Engineer in accordance with GCC Clause 15.5.

15.5 The prices for all modifications ordered by the Engineer in accordance with
GCC  Clause 15.2  and  15.4  shall  be  ascertained  by  the  Engineer  in
accordance with the following principles:
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(wwww) where work is of similar character and executed under similar
conditions to work priced in the bill of quantities or price schedule it
shall be valued at such rates and prices contained therein;

(xxxx) where work is not of a similar character or is not executed under
similar conditions,  the rates and prices in the contract to be  agreed
through  negotiation  between  the  Engineer  and  the  Contractor  shall
conform to the prevailing market price;

(yyyy) if the nature or amount of any modification relative to the nature or
amount of the whole of the contract or to any part thereof shall be such
that in the opinion of the Engineer any rate or price contained in the
contract for any item of work is by reason of such modification rendered
unreasonable, then the Engineer shall fix such rate or price as in the
circumstances he shall think reasonable and proper;

(zzzz) where a modification is necessitated by default or breach of contract
by the Contractor, any additional cost attributable to such modification
shall be borne by the Contractor.

15.6 On receipt of the change order requesting the modification, the Contractor
shall proceed to carry out the modification and be bound by these GCC in so
doing as if such modification were stated in the contract. The works shall not
be delayed pending the granting of any extension of time for completion or
adjustment  to  the  contract  price.  Where  the  order  for  a  modification
precedes the  adjustment to  the contract  price,  the Contractor  shall  keep
records of the costs of undertaking the modification and of time expended
thereon.  Such records shall  be open to inspection by the Engineer at  all
reasonable times.

15.7 Where on provisional acceptance an increase or reduction in the total value
of  the  works  resulting  from  a  change  order,  or  from  some  other
circumstance which is not caused by the Contractor's default, exceeds 25%
of the initial contract price (or as modified by addendum), the Engineer shall,
after consultation with the Public Body and the Contractor determine any
reduction from the contract price as a consequence of the application of GCC
Clause 15.5. The sum so determined shall be based on the amount by which
the increase or decrease in value of the works exceeds 25%. The sum shall
be notified by the Engineer to the Public Body and the Contractor and the
contract price adjusted accordingly.

15.8 The total value of the works resulting from a change order shall not exceed
30% of the total value of the initial contract price.

15.9 Any change to the terms of the Contract must be recorded in writing and
executed by authorized signatory of the Contractor and the Engineer. Such
record of the change in question must address all consequential amendments
required to be made to the Contract as a result of such change.

15.10 Changes will take effect as from the date specified in the signed record of
change and shall not have retrospective effect unless expressly provided for
in such record.

15.11 Each record of change must be dated and sequentially numbered. Each of
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the Public Body and the Contractor will be entitled to an original executed
counterpart of the record of variation.

15.12 Except  as  provided  in  any  such  record  of  variation,  the  Contract  will
continue in full force and effect.

16. Change in Laws and Regulations

16.1 Unless  otherwise  expressly  agreed  in  the  SCC, if,  after  the  deadline  for
submission of the Bid, any law, regulation, ordinance, order or bylaw having
the  force  of  law  is  enacted,  promulgated,  abrogated,  or  changed  in  the
Federal Democratic Republic of Ethiopia where the Site is located (which
shall be deemed to include any change in interpretation or application by the
competent authorities) that subsequently affects the Completion Date and/or
the Contract Price, then such Contract Price shall  not be correspondingly
increased or decreased and/or the Completion Date shall not be adjusted to
the extent that Contractor has thereby been affected in the performance of
any of its obligations under the Contract.

17. Taxes and Duties

17.1 Unless otherwise specified in the SCC, the Contractor shall bear and pay all
taxes, duties, and levies imposed on the Contractor, by all municipal, state or
national  government  authorities,  both  within  and  outside  the  Federal
Democratic Republic of Ethiopia, in connection with the Works to be carried
out under the Contract,.

18. Force Majeure

18.1 For the purposes of the Contract, “Force Majeure” shall mean an event or
events which are beyond the reasonable control of a Contractor, and which
makes a Contractor’s performance of its obligations hereunder impossible or
so  impractical  as  reasonably  to  be  considered  impossible  in  the
circumstances, and includes:
(aaaaa) An  official  prohibition  preventing  the  performance  of  a

contract,
(bbbbb) A natural catastrophe such as an earthquake, fire, explosion,

storm, floods, or other adverse weather conditions, or
(ccccc)International or civil war, or 
(ddddd) Other  instances  of  Force  Majeure  identified as  such by  the

civil code.
18.2 The following occurrences shall not be deemed to be cases of Force Majeure:

(eeeee) A strike or lock-out taking of a party or affecting the branch of
business  in  which  he  carries  out  his  activities  where  such  strikes,
lockouts or other industrial action are within the power of the Party
invoking Force Majeure to prevent, or 

(fffff) An increase or reduction in the price of raw materials necessary for
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the performance of the contract, or 
(ggggg) The enactment of new legislation where by the obligations of

the debtor becomes more onerous, or
(hhhhh) Any event  which is  caused by the negligence or  intentional

action of a Contractor or such Contractor’s Sub-Contractors or agents
or employees; or 

(iiiii) Any  event  which  a  diligent  Party  could  reasonably  have  been
expected to both:

(i) Take into account from the effective date of the Contract; and 
(ii) Avoid or overcome in the carrying out of its obligations; or

(jjjjj) Insufficiency  of  funds  or  failure  to  make  any  payment  required
hereunder.

18.3 The failure of a Contractor to fulfill any of its obligations hereunder shall not
be considered to be a breach of, or default under, the Contract insofar as
such  inability  arises  from an  event  of  Force  Majeure,  provided  that  the
Contractor affected by such an event has taken all reasonable precautions,
due  care  and  reasonable  alternative  measures,  all  with  the  objective  of
carrying out the terms and conditions of the Contract.

18.4 A Party  affected  by  an  event  of  Force  Majeure  shall  take  all  reasonable
measures to 
(kkkkk) Remove  such  Party’s  inability  to  fulfill  its  obligations

hereunder with a minimum of delay; and 
(lllll) Minimize the consequences of any event of Force Majeure.

18.5 A Contractor affected by an event of Force Majeure shall notify the Public
Body of  such event as soon as possible,  and in any event not  later than
fourteen  (14)  days  following  the  occurrence  of  such  event,  providing
evidence of  the  nature  and cause of  such event,  and shall  similarly  give
notice of the restoration of normal conditions as soon as possible.

18.6 Any  period  within  which  a  Contractor  shall,  pursuant  to  this  Contract,
complete any action or task, shall be extended for a period equal to the time
during which such Party was unable to perform such action as a result of
Force Majeure.

18.7 During the period of their inability to carry out the Works as a result of an
event  of  Force  Majeure,  the  Contractor,  upon  instructions  by  the  Public
Body, shall either:
(mmmmm) Demobilize, in which case the Contractor shall be reimbursed

for additional  costs they reasonably and necessarily incurred, and, if
required by the Public Body, in reactivating the Works; or

(nnnnn) Continue to perform his obligations under the Contract to the
extent possible, in which case the Contractor shall continue to be paid
under the terms of this Contract and be reimbursed for additional costs
reasonably and necessarily incurred.

18.8 Not later than thirty (30) days after the Contractor, as the result of an event
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of Force Majeure, has become unable to carry out the Works, the Parties
shall consult with each other in good faith and use all reasonable endeavors
to  agree  appropriate  terms  to  mitigate  the  effects  of  the  Force  Majeure
Event and facilitate the continued performance of the Contract.

18.9 In the case of disagreement between the Parties as to the existence or extent
of Force Majeure, the matter shall be settled according to GCC Clause 26.

19. Breach of Contract

19.1 Either party commits a breach of contract where it fails to discharge any of
its obligations under the specific contract.

19.2 Where a breach of contract occurs, the party injured by the breach shall be
entitled to the following remedies:
(ooooo) Compensation / Claim for liquidated damages as specified in

GCC Clause 27; and/or
(ppppp) Termination of the contract.

19.3 In any case where the Public Body is entitled to damages, it may deduct such
Suspension damages from any sums due to the Contractor or call  on the
appropriate guarantee.

20. Suspension

20.1 The Contractor shall, on the order of the Engineer, suspend the progress of
the works or any part thereof for such time or times and in such manner as
the Engineer may consider necessary.

20.2 During the period of suspension, the Contractor shall take such protective
measures as may be necessary to safeguard the works, plant, equipment and
site against any deterioration, loss or damage. Additional expenses incurred
in connection with such protective measures shall be added to the contract
price, unless such suspension is:
(qqqqq) otherwise provided for in the contract; or
(rrrrr) necessary by reason of some default of the Contractor; or
(sssss) necessary by reason of normal climatic conditions on site; or
(ttttt) necessary for the safety or the proper execution of the works or any

part thereof insofar as such necessity does not arise from any act or
default  by  the  Engineer  or  the  Public  Body  or  from  any  of  the
exceptional risks referred to in GCC Clause 44.

20.3 The Contractor shall not be entitled to such additions to the contract price
unless he notifies the Engineer, within 30 days after receipt of the order to
suspend the works, of his intention to make a claim for them.

20.4 The Engineer, after consultation with the Public Body and the Contractor,
shall  determine  such  extra  payment  and/or  extension  of  the  period  of
performance to be made to the Contractor in respect of such claim as shall,
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in the opinion of the Engineer, be fair and reasonable.
20.5 If the period of suspension exceeds 120 days and the suspension is not due

to the Contractor's default, the Contractor may, by notice to the Engineer,
request  permission  to  proceed  within  thirty  (30)  days  or  terminate  the
contract.

20.6 Where the award procedure or implementation of the contract is vitiated by
substantial  errors  or  irregularities  or  by  suspected  or  proven  fraud,  the
payments and/or implementation of the contract shall be suspended. Where
such errors, irregularities or fraud are attributable to the Contractor, the
Public  Body  may  also  refuse  to  make  payments  or  may  recover  monies
already paid, in proportion to the seriousness of the errors, irregularities or
fraud.  The  payments  may  also  be  suspended  in  cases  where  there  are
suspected or  established  errors,  irregularities  or  fraud committed  by  the
Contractor in the performance of another contract funded by the Federal
Government of Ethiopia, which are likely to affect the performance of the
present contract

21. Termination
Termination by the Public Body

21.1 Termination shall be without prejudice to any other rights or powers under
the contract of the Public Body and the Contractor.

21.2 In  addition  to  the  grounds  for  termination  defined  in  these  General
Conditions, the Public Body may, by not less than thirty days written notice
of termination to the Contractor stating the reason for termination of the
contract and the date on which such termination becomes effective. (except
in the event listed in paragraph (o) below, for which there shall be a written
notice  of  not  less  than  sixty  days),  such  notice  to  be  given  after  the
occurrence of any of the events specified in this GCC Sub-Clause 21.2 (a) to
(p), terminate the Contract if:
(uuuuu) The Contractor fails to carry out any or all of the Works within

the period specified in the Contract,  or within any extension thereof
granted by the Public Body pursuant to GCC Clause 73;

(vvvvv)The Contractor fails to remedy a failure in the performance of their
obligations  as  specified  in  a  notice  of  suspension  pursuant  to  GCC
Clause 20 within thirty days of receipt of such notice of suspension of
assignment or within such further period as the Public Body may has
subsequently approved in writing;

(wwwww) The Contractor becomes (or, if the Contractor consists of more
than one entity, if any of its Members becomes) insolvent or bankrupt
or enters into any agreements with their creditors for relief of debt or
take  advantage  of  any  law  for  the  benefit  of  debtors  or  go  into
liquidation or receivership whether compulsory or voluntary, other than
for a reconstruction or amalgamation;

(xxxxx)The Contractor fails to comply with any final decision reached as a
result of direct informal negotiation pursuant to GCC Sub-Clause 26.2
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hereof;
(yyyyy)The Contractor is unable, as the result of Force Majeure, to carry out

the Works for a period of not less than sixty (60) days; 
(zzzzz) The  Contractor  assigns  the  contract  or  sub-contracts  without  the

authorization of the Public Body;
(aaaaaa) The  Contractor  has  been  guilty  of  grave  professional

misconduct proven by any means which the Public Body can justify;
(bbbbbb) The Contractor has been declared to be in serious breach of

contract  financed  by  the  Federal  Democratic  Republic  of  Ethiopia's
budget for failure to comply with its contractual obligations.

(cccccc) The  Contractor  has  been  engaged  in  corrupt  or  fraudulent
practices in competing for or in executing the Contract.

(dddddd) Any organizational modification occurs involving a change in
the legal personality, nature or control of the Contractor, unless such
modification is recorded in an addendum to the Contract;

(eeeeee) Any  other  legal  disability  hindering  performance  of  the
Contract occurs;

(ffffff) The Contractor fails to provide the required guarantees or insurance,
or the person providing the underlying guarantee or insurance is not
able to abide by its commitments.

(gggggg) Where  the  procurement  requirement  of  the  Public  Body
changes for any apparent or obvious reason;

(hhhhhh) Where  it  emerges  that  the  gap  between  the  value  of  the
Contract and the prevailing market price is so wide that allowing the
implementation  of  the  contract  to  proceed  places  the  Public  Body
concerned at a disadvantage;

(iiiiii) The Public Body, in its sole discretion and for any reason whatsoever,
decides to terminate the Contract.

(jjjjjj) The  Contractor  has  delayed  the  completion  of  the  Works  by  the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 27.1(b).

Termination by the Contractor
21.3 The Contractor may, by not less than thirty (30) days' written notice to the

Public Body, of such notice to be given after the occurrence of any of the
events specified in GCC Sub-Clause 21.3 (a) to (d) terminate the Contract if:
(kkkkkk) The Public Body fails to pay any money due to the Contractor

pursuant to the Contract and not subject to dispute pursuant to Clause
25, within forty-five (45) days after receiving written notice from the
Contractor that such payment is overdue;

(llllll) The Public Body is in material breach of its obligations pursuant to
the Contract and has not remedied the same within forty-five (45) days
(or  such  longer  period  as  the  Contractor  may  have  subsequently
approved in writing) following the receipt by the Public Body of the
Contractor’s notice specifying such breach;
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(mmmmmm) The Public Body  suspends the progress of the works or any
part thereof for more than 180 days, for reasons not specified in the
Contract, or not due to the Contractor's default.

(nnnnnn) The Contractor is unable as the result of Force Majeure, to
perform a material portion of the Works for a period of not less than
sixty (60) days; or

(oooooo) The Public Body fails to comply with any final decision reached
as a result of settlement of disputes pursuant to GCC Clause 26 hereof.

Disputes About Events of Termination
21.4 If either Party disputes whether an event specified GCC Sub-Clauses 21.2 (a)

to (n) or GCC Sub-Clause 21.3 hereof has occurred, such Party may, within
forty-five  (45)  days  after  receipt  of  notice  of  termination  from the  other
Party, refer the matter to settlement of disputes pursuant to GCC Clause 26
and this Contract shall not be terminated on account of such event except in
accordance with the terms of any resolution award.

21.5 In the event the  Public Body terminates the Contract pursuant to the GCC
Sub-Clause 21.2 (a) to (n) the Public Body may complete the works himself
or conclude any other contract with a third party at the Contractor's own
expense.  However,  the  Contractor  shall  continue  performance  of  the
Contract to the extent not terminated.

21.6 If the Public Body terminates the Contract in the event specified in GCC Sub-
Clause 21.2 (o) the notice of termination shall specify that termination is for
the  Public  Body's convenience,  the  extent  to  which  performance  of  the
Contractor under the Contract is terminated, and the date upon which such
termination becomes effective.

22. Payment upon Termination

22.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor,  the Engineer shall  issue a certificate for  the value of the
work done and Materials ordered less advance payments received up to the
date of the issue of the certificate and less the percentage to apply to the
value  of  the  work  not  completed,  as  indicated  in  the  SCC.  Additional
Liquidated Damages shall not apply. If the total amount due to the Public
Body exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Public Body.

22.2 If the Public Body terminates the Contract in the event specified in GCC Sub-
Clause 21.2 (o) or because of a fundamental breach of Contract by the Public
Body, the Engineer shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of  the  Contractor’s  personnel  employed  solely  on  the  Works,  and  the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

22.3 In the event the  Public Body terminates the Contract pursuant to the GCC
Sub-Clause  21.2  (c)  termination  will  be  without  compensation  to  the
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Contractor, provided that such termination will not prejudice or affect any
right of action or remedy that has accrued or will accrue thereafter to the
Public Body.

23. Arrangements on Termination

23.1 The Public Body and the Contractor agree that termination or expiry of the
Contract  shall  not  affect  either  Party's  obligations  which  the  Contract
provides shall survive the expiration or termination of the Contract.

23.2 All Materials on the Site, Plant, Equipment, Temporary Works, and Works
shall  be deemed to be the property of the  Public Body if  the Contract is
terminated because of the Contractor’s default.

23.3 After termination or expiry all data, documents and records (whether stored
electronically  or  otherwise)  relating in  whole or in  part  to   the provided
Works shall be delivered by the Contractor to the Public Body provided that
the Contractor shall be entitled to keep copies thereof to the extent that the
information contained therein does not relate solely to the Works or to the
extent that the Contractor is required by law to maintain copies thereof or to
the extent that the Contractor was possessed of such data documents and
records prior to the date of the Contract. In addition, the Contractor shall co-
operate  fully  with  the  Public  Body  during  the  handover  leading  to  the
termination of the Contract. This co-operation shall extend to full access to
all  documents,  reports,  summaries and any other information required to
achieve  an  effective  transition  without  disruption  to  routine  operational
requirements.

24. Cessation of Rights and Obligations

24.1 Upon termination of the Contract pursuant to GCC Clauses 21, or upon the
issue of the Final Acceptance Certificate pursuant to GCC Clause 89 hereof,
all rights and obligations of the Parties hereunder shall cease, except 
(pppppp) Such rights and obligations as may have accrued on the date

of termination or expiration; 
(qqqqqq) The obligation of confidentiality set forth in GCC Clause 28

hereof;
(rrrrrr)The  Contractor’s  obligation  to  permit  inspection,  copying  and

auditing  of  their  accounts  and  records  set  forth  in  GCC  Clause  56
hereof; and 

(ssssss) Any right which a Party may have under the Governing Law.

25. Cessation of Works

25.1 Upon  termination  of  the  Contract  by  notice  of  either  Party  to  the  other
pursuant to GCC Clause 21 the Contractor shall, immediately upon dispatch
or receipt of such notice, take all necessary steps to bring the Works to a
close in a prompt and orderly manner, make the Site safe and secure, leave
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the Site as soon as reasonably possible, and make every reasonable effort to
reduce expenditures for this purpose to a minimum.

25.2 The Engineer shall, as soon as is possible after termination, certify the value
of the works and all sums due to the Contractor as at the date of termination.

25.3 In the event of termination a report of work performed by the Contractor
shall be drawn up by the Engineer as soon as possible after inspection of the
works,  and inventory taken of  temporary structures,  materials,  plant  and
equipment.  The Contractor  shall  be  summoned to  be  present  during the
inspection and the taking of the inventory. The Engineer shall also draw up
statements of emoluments still owed by the Contractor to workers employed
by him in relation to the contract and of sums owed by the Contractor to the
Public Body.

26. Settlement of Disputes

26.1 During any dispute, including a dispute as to the validity of the Contract, it is
mutually agreed that the Contractor shall continue its performance of the
Contract (unless the Public Body requests in writing that the Contractor does
not do so).

26.2 The  Public  Body  and  the  Contractor  shall  make  every  effort  to  resolve
amicably by direct  informal  negotiation any disagreement,  controversy or
dispute arising between them under or in connection with the Contract or
interpretation thereof.

26.3 If a dispute arises between the Public Body and the Contractor in relation to
any matter which cannot be resolved by the Engineer and the Contractor's
Contract Manager either of them may refer such dispute to the procedure
described in GCC Sub-Clause 26.4.

26.4 In the second instance each of  the Public  Body and the Contractor shall
appoint  more senior representatives than those referred to in Sub-Clause
26.3 to meet solely in order to resolve the matter in dispute. Such meeting(s)
shall be minuted and shall be chaired by the Public Body (but the chairman
shall not have a casting vote). Such meeting(s) shall be conducted in such
manner  and  at  such  venue  (including  a  meeting  conducted  over  the
telephone) as to promote a consensual resolution of the dispute in question
at the discretion of the chairman.

26.5 If  the Parties fail  to resolve such a dispute or difference amicably within
twenty-eight (28) days from the commencement of such procedure, either
party may require that the dispute be referred for resolution through the
courts in accordance with Ethiopian Law.

26.6 Only those Public Bodies that are allowed by law to proceed to arbitration
can do so.

27. Liquidated Damages 

27.1 Except as provided under GCC Clause 18, if the Contractor fails to carry out
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any or all of the Works within the period specified in the Contract, the Public
Body may without prejudice to all  its other remedies under the Contract,
deduct from the Contract Price, as liquidated damages the following:
(tttttt) A penalty of 0.1% or 1/1000 of the value of undelivered Service for

each day of delay until actual delivery or performance,
(uuuuuu) The cumulative penalty to be paid by the Contractor shall not

exceed 10% of the contract price.
27.2 If the delay in performing the contract affects its activities, the Public Body

may  terminate  the  contract  by  giving  advance  notice  to  the  Contractor
pursuant to GCC Clause 21 without any obligation to wait until the penalty
reaches 10% of the value of the Contract.

27.3 If the Intended Completion Date is extended after liquidated damages have
been  paid,  the  Engineer  shall  correct  any  overpayment  of  liquidated
damages by the Contractor by adjusting the next payment certificate.

28. Confidentiality

28.1 The  Public  Body and the Contractor shall  keep confidential  and shall  not
disclose  to  any  third  party  any  documents,  data,  or  other  information
furnished directly or indirectly by the other party hereto in connection with
the Contract, whether such information has been furnished prior to, during
or following completion or termination of  the Contract if  their  disclosure
would be contrary to law, would impede law enforcement, would not be in
public interest, would prejudice legitimate commercial interest of the parties
or would inhibit fair competition.. Notwithstanding the above, the Contractor
may  furnish  to  its  sub-contractors  such  documents,  data,  and  other
information it receives from the  Public Body to the extent required for the
sub-contractor to perform its work under the Contract, in which event the
Contractor  shall  obtain  from  such  sub-contractor  an  undertaking  of
confidentiality similar to that imposed on the Contractor under this Clause.

28.2 The Public Body shall not use such documents, data, and other information
received from the Contractor for any purposes unrelated to the Contract.
Similarly,  the  Contractor  shall  not  use  such  documents,  data,  and  other
information  received  from  the  Public  Body  for  any  purpose  other  than
carrying out the Works in accordance with the Contract.

28.3 The obligation of a party under this Clause, however, shall not apply to any
Confidential Information that:
(vvvvvv) The Public Body or Contractor need to share with any other

institutions participating in the financing of the Contract; 
(wwwwww) Now  or  hereafter  enters  the  public  domain  other  than  by

breach of the Contract or other act or omissions of that Party;
(xxxxxx) Is  obtained  by  a  third  party  who  is  lawfully  authorized  to

disclose such information; 
(yyyyyy) Can be proven to have been possessed by that party at  the

time of disclosure and which was not previously obtained, directly or
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indirectly, from the other party; or
(zzzzzz) Is authorized for release by the prior written consent of the

other party.
28.4 The  Parties  shall  not  be  prevented  from  using  any  general  knowledge,

experience  or  skills  which  were  in  their  possession  prior  to  the
commencement of the Contract;

28.5 The  Contractor  authorizes  the  Public  Body to  disclose  the  Confidential
Information to such person(s) as may be notified to the Contractor in writing
by the Public Body from time to time to the extent only as is necessary for
the  purposes  of  auditing  and  collating  information  so  as  to  ascertain  a
realistic  market  price  for  the  Works  carried  out  in  accordance  with  the
Contract, such exercise being commonly referred to as "benchmarking". The
Public Body shall use all reasonable endeavors to ensure that such person(s)
keeps the Confidential Information confidential and does not make use of the
Confidential Information except for the purpose for which the disclosure is
made. The Public Body shall not without good reason claim that the lowest
price available in the market is the realistic market price.

28.6 The Contractor agrees that:
(aaaaaaa) Subject to GCC Sub-Clause 28.6 (b), the decision on whether

any  exemption  applies  to  a  request  for  disclosure  of  recorded
information is a decision solely for the Public Body;

(bbbbbbb) Where the Public Body is managing a request as referred to in
GCC  Sub-Clause  28.6  (a),  the  Contractor  shall  co-operate  with  the
Public  Body  making  the  request  and  shall  respond  within  five  (5)
working days of any request by it for assistance in determining how to
respond to a request for disclosure.

28.7 The Contractor shall procure that its sub-contractors shall provide the Public
Body with a copy of all information in its possession or power in the form
that the  Public Body requires within five (5) working days (or such other
period as the  Public Body may specify) of the  Public Body requesting that
Information.

28.8 The Public Body may consult the Contractor in relation to any request for
disclosure of the Contractor's Confidential Information in accordance with all
applicable guidance.

28.9 The  above  provisions  of  this  Clause  shall  not  in  any  way  modify  any
undertaking of confidentiality given by either of the parties hereto prior to
the date of the Contract.

28.10 This GCC Clause 28 shall remain in force without limit in time in respect of
Confidential Information which comprises Personal Data. Except as aforesaid
and unless otherwise expressly set out in the Contract, this GCC Clause 28
shall remain in force for a period of 3 years after the termination or expiry of
this Contract.

28.11 In the event that the Contractor fails to comply with this GCC Clause 28,
the Public Body reserves the right to terminate the Contract by notice in
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writing with immediate effect.

29. Miscellaneous

29.1 Any decision, act or thing that the Public Body is required or authorized to
take  or  do  under  the  Contract  may  be  taken  or  done  by  any  person
authorized, either generally or specifically, by the Public Body to take or do
that decision, act or thing, provided that upon receipt of a written request
the Public Body shall inform the Contractor of the name of any person so
authorized.

29.2 The Contractor may from time to time upon the request of the Public Body,
execute any additional documents and do any other acts or things which may
reasonably be required to implement the provisions of the Contract. 

29.3 Any provision of the Contract which is held to be invalid or unenforceable in
any  jurisdiction  shall  be  ineffective  to  the  extent  of  such  invalidity  or
unenforceability  without  invalidating  or  rendering  unenforceable  the
remaining provisions hereof and any such invalidity or unenforceability in
any jurisdiction shall not invalidate or render unenforceable such provisions
in any other jurisdiction.

29.4 The  failure  by  the  Public  Body  and  Contractor  to  insist  upon  the  strict
performance  of  any  provision,  term  or  condition  of  the  Contract  or  to
exercise any right or remedy consequent upon the breach thereof shall not
constitute a waiver of any such breach or any subsequent breach of such
provision, term or condition.

29.5 Each  Party  shall  bear  its  own  expenses  in  relation  to  the  preparation,
execution and implementation of the Contract including all costs legal fees
and other expenses so incurred.

29.6 The Contractor warrants represents and undertakes to the Public Body that
there are no pending or threatened actions or proceedings before any court
or  administrative  agency  which  would  materially  adversely  affect  the
financial condition, business or operations of the Contractor and that there
are no material contracts existing to which the Contractor is a party which
prevent  it  from entering  into  the  Contract;  and  that  the  Contractor  has
satisfied itself as to the nature and extent of the risks assumed by it under
the  Contract  and  gathered  all  information  necessary  to  perform  its
obligations under the Contract and all other obligations assumed by it.

29.7 The rights and remedies provided in the Contract are cumulative and not
exclusive  of  any  rights  or  remedies  provided  by  any  other  contract  or
document. In this provision "right" includes any power, privilege, remedy, or
proprietary or security interest.

C. Obligations of the Public Body
30. Assistance and Supply of Documents

30.1 The Contractor may request the assistance of the Public Body in obtaining
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copies of laws, regulations and information on local customs, orders or by-
laws of the Federal Democratic Republic of Ethiopia, which may affect the
Contractor in the performance of  his obligations under the Contract.  The
Public Body may provide the assistance requested to the Contractor at the
Contractor's cost.

30.2 Unless otherwise specified in the SCC, the Public Body may make all efforts
necessary to facilitate the procurement by the Contractor of:
(ccccccc) all required visas and permits, including work and residence

permits, and such other documents as shall be necessary to enable the
Contractor, Sub-Contractors or Personnel to carry out the Works;

(ddddddd) any such other assistance as may be specified in the SCC.
30.3 Except where otherwise provided in the SCC, within 30 days of the signing of

the Contract, the Engineer shall provide to the Contractor, free of charge, a
copy of the drawings prepared for the implementation of tasks as well as two
copies of the specifications and other contract documents. The Contractor
may purchase additional copies of these drawings, specifications and other
documents,  insofar  as  they  are  available.  Upon the  final  acceptance,  the
Contractor shall return to the Engineer all drawings, specifications and other
contract documents.

30.4 Unless  it  is  necessary  for  the  purposes  of  the  Contract,  the  drawings,
specifications and other documents provided by the Public Body shall not be
used or communicated to a third party by the Contractor without the prior
consent of the Engineer.

30.5 The Engineer shall have authority to issue to the Contractor administrative
orders  incorporating  such  supplementary  documents  and  instructions  as
shall be necessary for the proper and adequate execution of the works and
the remedying of any defects therein.

31. Access to the Site

31.1 The Public Body shall, in due time and in conformity with the progress of the
works, place the site and access thereto at the disposal of the Contractor in
accordance with the program of implementation of tasks referred to in these
GCC. If possession of a part is not given by the date stated in the approved
work program, the Public Body will be deemed to have delayed the start of
the relevant activities, and this will be a Compensation Event.

31.2 The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site and to any place where work in connection with
the Contract is being carried out or is intended to be carried out.

31.3 Any land procured for the Contractor by the Public Body shall not be used by
the Contractor for purposes other than the implementation of tasks.

31.4 The Contractor shall preserve any premises placed at his disposal in a good
state while he is in occupation and shall, if so required by the Public Body or
the  Engineer,  restore  them  to  their  original  state  on  completion  of  the
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contract, taking into account normal wear and tear.
31.5 The  Contractor  shall  not  be  entitled  to  any  payment  for  improvements

resulting from work carried out on his own initiative.

32. Payment

32.1 In  consideration  of  the  Works  performed  by  the  Contractor  under  this
Contract, the Public Body shall make to the Contractor such payments and in
such manner as is provided by GCC Paragraph E of this Contract.

33. Delayed Payments to the Contractor's Staff

33.1 Where  there  is  a  delay in  the payment  to  the Contractor's  employees  of
wages and salaries owing and of the allowances and contributions laid down
by the law of the Federal Democratic Republic of Ethiopia, the Public Body
may give  notice  to  the  Contractor  that  within  15  days  of  the  notice  the
Contractor has to pay such wages, salaries, allowances and contributions.

D. Obligations of the Contractor
34. General Obligations

34.1 The Contractor shall, with due care and diligence, and in accordance with
the provisions of the Contract, design the works to the extent stated in the
Contract, and execute, complete and remedy any defects in the works. The
Contractor shall provide all control and supervision of the works, personnel,
materials, plant, equipment and all other items, whether of a temporary or
permanent nature required in and for such design,  execution,  completion
and remedying of any defects, insofar as specified in, or can be reasonably
inferred from, the Contract.

34.2 The Contractor shall take full responsibility for the adequacy, stability and
safety of all operations and methods of construction under the Contract.

34.3 The Contractor shall respect and abide by all laws and regulations in force in
the  Federal  Democratic  Republic  of  Ethiopia  and  shall  ensure  that  his
personnel, their dependants, and his local employees also respect and abide
by all such laws and regulations. The Contractor shall indemnify the Public
Body against any claims and proceedings arising from any infringement by
the  Contractor,  its  Sub-Contractors  or  their  employees  of  such laws  and
regulations.

34.4 The Contractor shall ensure that Works conform to applicable environmental
and quality standards, that no chemical or other product/equipment is used
in such a way as to cause negative impact on the environment in general and
occupational health hazards and shall employ the most recent technology,
safe  and  effective  equipment,  machinery,  materials  and  methods,  as
necessary. 

34.5 The  Contractor  shall  obtain  the  Public  Body's  prior  approval  in  writing
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before taking any of the following actions:
(eeeeeee) Entering into a subcontract for carrying out any part of the

Works, it being understood that the Contractor shall remain fully liable
for carrying out the Works by the Sub-Contractor;

(fffffff) Any other action that may be specified in the SCC.
34.6 The Contractor shall  comply with any administrative orders given by  the

Engineer.  Where  the  Contractor  considers  that  the  requirements  of  an
administrative order go beyond the authority of the specific Engineer or of
the scope of the Contract, it shall, on pain of being time-barred, notify the
specific  contract  manager,  explaining  its  opinion,  within  30  days  after
receipt thereof. Execution of the administrative order shall not be suspended
because of this notice.

34.7 The  Contractor  shall  treat  all  documents  and  information  received  in
connection with the contract as private and confidential, and shall not, save
in so far as may be necessary for the purposes of the performance thereof,
publish or disclose any particulars of the contract without the prior consent
in  writing  of  the  Public  Body  or  the  specific  contract  manager  after
consultation  with  the  Public  Body.  If  any  disagreement  arises  as  to  the
necessity for any publication or disclosure for the purpose of the contract,
the decision of the Public Body shall be final.

35. Eligibility

35.1 The  Contractor  and  its  Sub-Contractors  shall  have  the  nationality  of  an
eligible  country pursuant  to  Section  5  of  the  Bidding  Documents.  A
Contractor or Sub-Contractor shall be deemed to have the nationality of a
country  if  it  is  a  citizen  or  constituted,  incorporated,  or  registered,  and
operates in conformity with the provisions of the laws of that country. 

35.2 The Contractor and its Sub-Contractors shall provide Personnel who shall be
citizens of eligible countries and use goods with their origin from an eligible
country.

36. Code of Conduct

36.1 The Contractor shall, at all times, act loyally and impartially in respect of any
matter relating to this Contract and as a faithful adviser to the Public Body in
accordance with the rules and/or code of conduct of its profession as well as
with appropriate discretion. The Contractor shall, in particular, at all times
refrain from making any public statements concerning the Works without the
prior approval of the Public Body, and from engaging in any activity which
conflicts with its obligations towards the Public Body under the contract. It
shall not commit the Public Body without its prior written consent, and shall,
where appropriate, make this obligation clear to third parties.

36.2 If the Contractor or any of its Sub-Contractors, personnel, agents or servants
offers to give or agrees to offer or to give or gives to any person, any bribe,
gift,  gratuity  or  commission  as  an  inducement  or  reward  for  doing  or
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forbearing to do any act in relation to the contract or any other contract with
the Public Body, or for showing favor or disfavor to any person in relation to
the contract or any other contract with the Public Body, then the Public Body
may terminate the contract, without prejudice to any accrued rights of the
Contractor under the contract.

36.3 The payments to the Contractor under the contract shall constitute the only
income or benefit it may derive in connection with the contract and neither it
nor its personnel shall accept any commission, discount, allowance, indirect
payment or other consideration in connection with, or in relation to, or in
discharge of, its obligations under the contract.

36.4 The Contractor shall not have the benefit, whether directly or indirectly, of
any royalty, gratuity or commission in respect of any patented or protected
article or process used in or for the purposes of the contract or the project,
without the prior written approval of the Public Body.

36.5 The  Contractor  and  its  staff  shall  maintain  professional  secrecy,  for  the
duration of  the contract and after completion thereof.  In this connection,
except  with  the  prior  written  consent  of  the  Public  Body,  neither  the
Contractor nor the personnel employed or engaged by it shall at any time
communicate to any person or entity any confidential information disclosed
to them or discovered by them, or make public any information as to the
recommendations formulated in the course of or as a result of the Works.
Furthermore, they shall not make any use prejudicial to the Public Body, of
information supplied to them and of the results of studies, tests and research
carried out in the course and for the purpose of performing the contract.

36.6 The  execution  of  the  contract  shall  not  give  rise  to  unusual  commercial
expenses. If such unusual commercial expenses emerge, the contract will be
terminated. Unusual commercial expenses are commissions not mentioned in
the contract or not stemming from a properly concluded contract referring to
the contract, commissions not paid in return for any actual and legitimate
service,  commissions  remitted  to  a  tax  haven,  commissions  paid  to  a
recipient  who  is  not  clearly  identified  or  commission  paid  to  a  company
which has every appearance of being a front company.

36.7 The  Contractor  shall  supply  to  the  Public  Body on  request  supporting
evidence regarding the conditions in which the contract is being executed.
The Public Body may carry out whatever documentary or on-the spot checks
it deems necessary to find evidence in case of suspected unusual commercial
expenses.

37. Control and Supervision of the Works

37.1 The Contractor shall himself control and supervise the works or shall appoint
a Contract Manager to do so. Such appointment shall be submitted to the
Engineer for approval. 

37.2 The Contract  Manager  shall  be suitably  qualified in  accordance with the
Schedule  of  Requirements.  In  addition  a  work  history/biography  will  be
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submitted to the Engineer for approval. 
37.3 The Contractor shall forthwith give notice in writing to the Engineer of the

identity  of  the  person  appointed  as  Contract  Manager  for  approval.  The
approval  may  at  any  time  be  withdrawn.  Should  the  Engineer  refuse  to
approve,  or  withdraw approval  of  the  appointment,  he  shall  set  out  the
grounds on which his decision is based, and the Contractor shall submit an
alternative  appointment  without  delay.  The  address  of  the  Contractor's
representative shall be deemed to be the address for service given by the
Contractor. 

37.4 If  the  Engineer  withdraws  his  approval  of  the  Contractor's  Contract
Manager,  the  Contractor  shall,  as  soon  as  is  practicable,  after  receiving
notice of such withdrawal, remove the Contract Manager from the works and
replace him with another Contract Manager approved by the Engineer.

37.5 The Contractor's Contract Manager shall  have full  authority to make any
decision necessary for the execution of the works, to receive and carry out
administrative orders and to countersign the work register referred to in
GCC  Clause  79  or  attachment,  where  appropriate.  In  any  event,  the
Contractor shall be responsible for ensuring that the works are carried out
satisfactorily including ensuring that the specifications and administrative
orders are adhered to by his own employees and by his sub-Contractors and
their employees.

37.6 Any notice, information, instruction or other communication given or made
to the Contract Manager shall be deemed to have been given or made to the
Contractor.

37.7 The  Contractor  shall  inform  the  Engineer  of  the  identity  of  any  person
authorized to act for any period as deputy for the Contract Manager before
the start of that period.

37.8 The Contractor shall provide a sufficient complement of supervisory staff in
addition  to  the  Contract  Manager,  to  ensure  that  the  Contractor’s  staff
engaged in and about the provision of the Works at the Site are adequately
supervised and properly perform their duties at all times.

37.9 All persons appointed to managerial and supervisory positions in accordance
with  the  Schedule  of  Requirements  must  be  to  the  acceptance  of  the
Engineer who will have the right to veto the appointment of any candidate
who is deemed to be unsuitable.

38. Personnel

38.1 The persons employed by the Contractor must be sufficient in number, and
permit the optimum use of the human resources. Such employees must have
the skills and experience necessary to ensure due progress and satisfactory
execution of the works. 

38.2 The Contractor shall make his own arrangements for the engagement of all
staff  and  labor.  The  rates  of  remuneration  and  the  general  working
conditions, as laid down by the law of the Federal democratic Republic of
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Ethiopia, shall apply as a minimum to employees on the Site.
38.3 The Contractor shall employ the key personnel named in the Schedule of Key

Personnel, as referred to in the SCC, to carry out the functions stated in the
Schedule of Requirements or other personnel approved by the Engineer. The
Engineer will  approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are substantially equal to or better
than those of the personnel listed in the Schedule of Requirements.

38.4 The Contractor acknowledges that the Key Personnel are essential  to the
proper  provision  of  the  Works  to  the  Public  Body.  The  Contractor  shall
ensure that the role of any Key Personnel is not vacant for any longer than
[10] Working Days and that any replacement shall be as or more qualified
and  experienced  as  the  previous  incumbent  of  such  role  and  is  fully
competent to carry out the tasks assigned to the role of the member of Key
Personnel whom he or she has replaced.

38.5 The  Contractor  shall  immediately  replace  all  employees  indicated  by  the
Engineer, in a letter stating reasons, as likely to jeopardize the satisfactory
execution of the works

38.6 If the Engineer asks the Contractor to remove a person who is a member of
the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

38.7 The Public Body shall not be liable for the cost of replacing any member of
the Contractor’s staff and the Contractor shall  indemnify the  Public Body
against all Employee Liabilities that may arise in this respect.

39. Indemnification and Limitation of Liability

39.1 At its own expense, the Contractor shall indemnify, protect and defend, the
Public Body, its agents and employees, from and against all actions, claims,
losses or damage arising from any act or omission by the Contractor in the
performance of the Works, including any violation of any legal provisions, or
rights of third parties, in respect of patents, trade marks and other forms of
intellectual property such as copyrights. 

39.2 At its own expense, the Contractor shall indemnify, protect and defend the
Public Body, its agents and employees, from and against all actions, claims,
losses  or  damages  arising  out  of  the  Contractor’s  failure  to  perform its
obligations provided that: 
(ggggggg) The Contractor is  notified of  such actions,  claims,  losses or

damages not later than 30 days after the Public Body becomes aware of
them; 

(hhhhhhh) The ceiling on the Contractor’s liability shall be limited to an
amount equal to total  Contract Price as stated in the SCC, but such
ceiling shall not apply to actions, claims, losses or damages caused by
the Contractor’s willful misconduct; 

(iiiiiii) The Contractor’s liability shall be limited to actions, claims, losses or
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damages  directly  caused  by  such  failure  to  perform  its  obligations
under  the  contract  and  shall  not  include  liability  arising  from
unforeseeable  occurrences  incidental  or  indirectly  consequential  to
such failure.

39.3 The aggregate liability of the Contractor to the Public Body shall not exceed
the total contract value.

39.4 The Contractor shall have no liability whatsoever for actions, claims, losses
or damages occasioned by: 
(jjjjjjj) The  Public  Body  omitting  to  act  on  any  recommendation,  or

overriding any act, decision or recommendation, of the Contractor, or
requiring the Contractor to implement a decision or recommendation
with which the Contractor disagrees or on which it expresses a serious
reservation; or 

(kkkkkkk) The  improper  execution  of  the  Contractor’s  instructions  by
agents, employees or independent Contractors of the Public Body.

39.5 The Contractor shall  remain responsible for  any breach of  its  obligations
under the contract for such period after the Works have been performed as
may be determined by the law governing the contract.

40. Insurance to be Taken Out by the Contractor

40.1 The Contractor shall provide, in the joint names of the Public Body and the
Contractor, insurance cover against loss or damage for which he is liable
under the contract in the amounts and deductibles stated in the SCC. Such
insurance shall, unless the SCC provide otherwise, cover:
(lllllll) the  Works,  together  with  Materials  and  Plant  for  incorporation

therein, to the full replacement cost against all loss or damage from
whatever  cause  arising  other  than  from  Force  Majeure or  risks
attributable under the contract to the Public Body;

(mmmmmmm) an additional sum of 15% of such replacement cost, or
as may be specified in the SCC, to cover any additional costs of and
incidental to the rectification of loss or damage including professional
fees and the cost of demolishing and removing any part of the works
and of removing debris of whatever nature;

(nnnnnnn) the Contractor's Equipment and other things brought onto the
Site by the Contractor, for a sum sufficient to provide their replacement
at the Site.

40.2 The Contractor shall take out insurance covering his liability with regard to
industrial accidents and civil liabilities to any person employed by him on the
works, to the Public Body and any employee of that authority, arising from
the execution of the works. Such liability shall be unlimited in the case of
personal injuries.

40.3 The Contractor shall take out insurance covering liability with regard to risks
and civil liability resulting from an act or omission attributed to him, to his
legal successors or agents. Such insurance shall be for at least the amount
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stated in the SCC. Furthermore, he shall ensure that all his sub-contractors
have taken out a similar insurance.

40.4 By requiring such insurance, Public Body shall not be deemed or construed
to have assessed the risk that may be applicable to the Contractor under this
Contract.  The Contractor  shall  assess  its  own risks  and if  deemed to  be
appropriate and/or prudent, should maintain adequate limits and/or broader
insurance  coverage  than  that  stipulated  above.  The  Contractor  is  not
relieved  of  any  liability  or  other  obligations  assumed or  pursuant  to  the
Contract by reason of its failure to obtain or maintain insurance in sufficient
amounts, duration, or types.

40.5 Insurance shall  be provided at the Contractor’s expense and shall  not be
charged directly to the Public Body.

40.6 All the insurance referred to in this Clause shall be taken out within 30 days
of  the  notification  of  the  award of  the  Contract,  and shall  be  subject  to
approval  by  the  Public  Body.  Such  insurance  shall  take  effect  from  the
commencement of the Works and remain in force until final acceptance of
the Works. 

40.7 The Public Body shall be notified by the Contractor or its Insurance Carrier
at least 30 days prior to any material change to or cancellation of any of
insurance coverage.

40.8 Prior to the commencement of the Works under this Contract, the Contractor
or  its  Insurance  Carrier  shall  provide  a  Certificate(s)  of  Insurance  (COI)
evidencing compliance  with all  requirements for  insurance coverage.  The
COI shall be submitted to the Public Body for review and approval. For the
duration  of  the  Contract,  the  Contractor  or  its  Insurance  Carrier  shall
provide updated COI’s to evidence renewals or other changes to insurance
policies or coverage, and payment of the current premiums whenever they
are required to do so by the Public Body or the Engineer.

40.9 Notwithstanding the obligations of the Contractor to insure in accordance
with this Clause, the Contractor shall be solely liable and shall indemnify the
Public Body and the Engineer against any claims for damage to property or
personal injuries arising from the execution of the works by the Contractor,
his sub-contractors and employees in connection with the Works

41. Program of Implementation of Tasks

41.1 Completing the work program given as part of the Bid, the Contractor shall
within the time stated in the SCC provide the Engineer with a program of
implementation of  the  tasks,  broken down by  activity  and  by  month  and
include the following information:
(ooooooo) the order in which the Contractor proposes to carry out the

works;
(ppppppp) the time limits within which submission and approval of the

drawings are required;
(qqqqqqq) an organization chart containing the names, qualifications and
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curricula vitae of the staff responsible for the Site,
(rrrrrrr) a general description of the method including the sequence, by

month and by nature which the Contractor proposes to carry out the
works;

(sssssss) a plan for the setting out and organization of the Site, and
(ttttttt)such further details and information as the Engineer may reasonably

require.
41.2 The  Engineer  shall  return  these  documents  to  the  Contractor  with  his

approval or any relevant remarks within ten days of receipt, except where
the Engineer, within those ten days, notifies the Contractor of his wish for a
meeting. 

41.3 An update of the program shall be a program showing the actual progress
achieved on each activity  and the effect  of  the progress achieved on the
timing of the remaining work, including any changes to the sequence of the
activities.

41.4 The  Contractor  shall  submit  to  the  Engineer  for  approval  an  updated
program at intervals  no longer than the period stated in the SCC. If  the
Contractor  does  not  submit  an  updated  Program  within  this  period,  the
Engineer may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment after
the date on which the overdue Program has been submitted.

41.5 The approval of the program by the Engineer shall not relieve the Contractor
from any of his obligations under the contract. The Contractor may revise
the program and submit  it  to  the Engineer  again at  any time.  A revised
program shall show the effect of modifications and Compensation Events.

41.6 No material alteration to the program shall be made without the approval of
the Engineer. If, however, the progress of the works does not conform to the
program, the Engineer may instruct the Contractor to revise the program
and submit the revised program to him for approval.

42. Contractor's Drawings

42.1 The Contractor shall submit to the Engineer for approval:
(uuuuuuu) Such drawings, documents, samples and /or models as may be

specified in the contract within the time limits laid down therein or in
the program of implementation of tasks;

(vvvvvvv) Such drawings as the Engineer may reasonably require for the
implementation of tasks.

(wwwwwww) In  the  case  of  bridges  and  other  reinforced  concrete
structures,  the  Contractor  shall  carry  out  the  requisite  soil  surveys
before  commencing  work  on  the  foundations.  The  Contractor  must
submit  the  results  of  these  surveys  and  the  calculations  for  the
foundations,  in  triplicate,  to the Engineer at  least  one month before
commencing construction of the works in question.
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(xxxxxxx) The Contractor shall prepare, at its own expense, all design
and construction drawings and other documents and objects necessary
for the proper execution of the Contract, and in particular drawings and
design  calculations  and  the  reinforcement  drawings  for  reinforced
concrete  structures.  The  Contractor  shall  submit,  in  triplicate,
construction,  design and reinforcement drawings,  design calculations
and any other documents or objects it is to provide for the Engineer’s
approval  at  least  one  month before commencing construction of  the
works in question.

Within 15 days of receiving the drawings, design calculations, objects and
other documents required under (c) and (d), the Engineer shall return them
to the Contractor with either his endorsement or his remarks.

42.2 If the Engineer fails to notify his decision of approval referred to in GCC
Clause 41.1 within the time limits referred to in the contract or the approved
program of implementation of tasks, such drawings, documents, samples or
models  shall  be  deemed  to  be  approved  at  the  end  of  the  time  limits
specified. If no time limit is specified, they shall be deemed to be approved
30 days after receipt.

42.3 Approved  drawings,  documents,  samples  and  models  shall  be  signed  or
otherwise identified by the Engineer and shall not be departed from except
as  otherwise  instructed  by  the  Engineer.  Any  Contractor's  drawings,
documents, samples or models which the Engineer fails to approve, shall be
forthwith  modified  to  meet  the  requirements  of  the  Engineer  and
resubmitted by the Contractor for approval. Within 15 days of being notified
of  the  Engineer’s  remarks,  the  Contractor  shall  make  the  requisite
corrections,  adjustments  etc.  to  the  documents,  drawings,  design
calculations  etc.  The  corrected  or  adjusted  documents,  drawings,  design
calculations etc. shall be resubmitted for the Engineer’s approval under the
same procedure.

42.4 The Contractor shall supply additional copies of approved drawings in the
form and  number  stated in  the  contract  or  in  subsequent  administrative
orders.

42.5 The  approval  of  the  drawings,  documents,  samples  or  models  by  the
Engineer shall not relieve the Contractor from any of his obligations under
the contract.

42.6 The  Engineer  shall  have  the  right  at  all  reasonable  times  to  inspect  all
contract  drawings,  documents,  samples  or  models  at  the  Contractor's
premises.

42.7 Before  provisional  acceptance  of  the  works,  the  Contractor  shall  supply
operation and maintenance manuals together with drawings, which shall be
in such detail as will enable the Public Body to operate, maintain, adjust and
repair  all  parts  of  the  works.  Unless  otherwise  stated  in  the  Special
Conditions,  the  manuals  and  drawings  shall  be  in  the  language  of  the
Contract. The works shall not be considered to be completed for the purpose
of  provisional  acceptance  until  such  manuals  and  drawings  have  been
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supplied to the Public Body.

43. Sufficiency of Bid Prices

43.1 The Contractor shall be deemed to have inspected and examined the Site and
its surroundings and to have satisfied himself before submitting his Bid, as to
the nature of the ground and sub-soil, and to have taken into account the
form and nature of the Site, the extent and nature of the work and materials
necessary for the completion of the works, the means of communication with
and access to the site, the accommodation he may require and in general to
have obtained for himself all necessary information as to risks, contingencies
and all other circumstances influencing or affecting his tender.

43.2 The Contractor shall be deemed to have satisfied himself before submitting
his tender as to the correctness and sufficiency of the tender and of the rates
and  prices  stated  in  the  bill  of  quantities  or  price  schedule  which  shall,
except in so far as it  is  otherwise provided in the Contract,  cover all  his
obligations under the contract.

43.3 Since the Contractor is deemed to have determined his prices on the basis of
his own calculations, operations and estimates, he shall carry out without
additional charge any work which is the subject of any item whatsoever in
his tender for which he neither indicates a unit price nor a firm sum.

44. Exceptional Risks

44.1 If  during  the  execution  of  the  works  the  Contractor  encounters  artificial
obstructions or physical conditions which could not reasonably have been
foreseen  by  an  experienced  Contractor,  and  if  the  Contractor  is  of  the
opinion  that  additional  costs  will  be  incurred and/or  an extension  of  the
period of implementation of the tasks will be necessary as a result of this, he
shall give notice to the Engineer in accordance with GCC Clauses 69 and/or
73.  The Contractor  shall  specify  in  such notice the artificial  obstructions
and/or physical conditions, giving details of the anticipated effects thereof,
the measures he is taking or intends to take and the extent of the anticipated
delay in or interference with the execution of the works.

44.2 Following receipt of the notice, the Engineer may inter alia:
(yyyyyyy) Require the Contractor to provide an estimate of the cost of

the measures he is taking or intends to take;
(zzzzzzz) Approve measures referred to in GCC Sub-Clause 44.2 (a) with

or without modification;
(aaaaaaaa) Give written instructions as to how the artificial obstructions

or physical conditions are to be dealt with;
(bbbbbbbb) Order  a  modification,  a  suspension,  or  termination  of  the

contract.
44.3 To the extent that the Engineer shall decide that the whole or part of the

said artificial obstructions or physical conditions could not reasonably have
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been foreseen by an experienced Contractor, the Engineer shall:
(cccccccc) take into account any delay suffered by the Contractor as a

result of such obstructions or conditions in determining any extension
of  the  period of  implementation of  tasks  to  which the  Contractor  is
entitled under GCC Clause 73; and/or

(dddddddd) in case of artificial obstructions or physical conditions other
than  weather  conditions,  determine  additional  payments  due  to  the
Contractor in accordance with GCC Clause 69.

44.4 Weather  conditions  shall  not  entitle  the  Contractor  to  claims under  GCC
Clause 69.

44.5 If the Engineer decides that the artificial obstructions or physical conditions
could, in whole or in part, have been reasonably foreseen by an experienced
Contractor, he shall so inform the Contractor as soon as practicable.

45. Health and Safety on Sites

45.1 The Contractor shall have the right to forbid access to the Site to any person
not  involved  in  the  performance  of  the  contract,  with  the  exception  of
persons authorized by the Engineer or the Public Body.

45.2 The Contractor shall ensure the safety on sites during the whole period of
execution and shall  be responsible  for  taking the necessary steps,  in the
interests of his employees, agents of the Public Body and third parties, to
prevent any loss or accident which may result from carrying out the works.

45.3 The Contractor shall take all essential steps, on his own responsibility and at
his  expense,  to  ensure  that  existing  structures  and  installations  are
protected, preserved and maintained. He shall be responsible for providing
and maintaining at his expense all lighting, protection, fencing and security
equipment  which  proves  necessary  for  the  proper  implementation  of  the
tasks or which may reasonably be required by the Engineer.

45.4 If, during the implementation of the tasks, urgent measures are necessary to
obviate any risk of accident or damage or to ensure security following any
accident or damage, the Engineer shall give formal notice to the Contractor
to do what is necessary. If the Contractor is unwilling or unable to undertake
the necessary measures, the Engineer may carry out the work at the expense
of the Contractor to the extent that the Contractor is liable.

45.5 While carrying out the Works, the Contractor shall comply, and shall ensure
that  its  employees comply with,  the requirements of  relevant Health and
Safety and other relevant legislation,

45.6 The Contractor shall nominate a Health and Safety Representative to liaise
with the Engineer on all Health and Safety matters.

45.7 The  Contractor’s  staff  shall  follow  a  system  of  accident  recording  in
accordance with the Contractor’s own accident reporting procedures.

45.8 All notifiable accidents shall immediately be brought to the attention of the

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: General Conditions of Contract Page 36 of 52 Issued by: 



Part 3: Contract Section 7: General Conditions of 
Contract

Engineer.
45.9 The  Contractor  shall  ensure  the  co-operation  of  its  personnel  in  all

prevention measures designed against fire, or any other hazards, and shall
notify the Public Body of any change in the Contractor's working practices or
other occurrences likely to increase such risks or to cause new hazards.

45.10 The Contractor shall  provide such first aid facilities and ensure that his
staffs abide by such first aid procedures as shall be required by the  Public
Body.

46. Safeguarding Adjacent Properties

46.1 On his own responsibility and at his expense, the Contractor shall take all
the precautions required by good construction practice and by the prevailing
circumstances  to  safeguard  adjacent  properties  and  avoid  causing  any
abnormal disturbance therein.

46.2 The  Contractor  shall  indemnify  the  Public  Body  against  the  financial
consequences of all claims by neighboring landowners or residents to the
extent that the Contractor is liable and to the extent that the damage to
adjacent properties is not the result of a hazard created through the design
or method of construction imposed by the Public Body or the Engineer upon
the Contractor

47. Interference with Traffic

47.1 The Contractor shall ensure that the works and installations do not cause
damage  to,  or  obstruct  traffic  on,  communication  links  such  as  roads,
railways, waterways and airports, except as permitted under the SCC. He
shall, in particular, take account of weight restrictions when selecting routes
and vehicles.

47.2 Any special measures which the Contractor considers necessary or which are
specified in the SCC or which are required by the Public Body in order to
protect or strengthen sections of roads, tracks or bridges, shall be at the
expense  of  the  Contractor,  whether  or  not  they  are  carried  out  by  the
Contractor.  The  Contractor  shall  inform  the  Engineer  of  any  special
measures he intends to take before carrying them out. The repair of any
damage caused to roads,  tracks or bridges by the transport of materials,
plant or equipment shall be at the expense of the Contractor.

48. Cables and Conduits

48.1 Where, in the course of carrying out the works, the Contractor encounters
bench-marks  indicating  the  course  of  underground  cables,  conduits  and
installations, he shall keep such bench-marks in position or replace them,
should execution of the works have necessitated their temporary removal.
Such related operations require the authorization of the Engineer.

48.2 The  Contractor  shall  be  responsible  for  the  preservation,  removal  and
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replacement, as the case may be, of the cables, conduits and installations
specified by the Public Body in the contract and for the cost thereof.

48.3 Where  the  presence  of  cables,  conduits  and  installations  has  not  been
specified in the contract but is revealed by bench-marks and references, the
Contractor  shall  be under  a  general  duty  of  care  and similar  obligations
regarding preservation, removal and replacement to those set out above. In
this  case,  the  Public  Body  shall  compensate  him  for  expenditure,  to  the
extent that such work is necessary for the execution of the contract.

48.4 However,  the  obligations  to  remove  and  replace  cables,  conduits  and
installations  and  the  expenditure  resulting  therefrom  shall  not  be  the
responsibility of  the Contractor if  the Public  Body decides to accept that
responsibility.  The  same  shall  apply  where  this  obligation  and  the
expenditure  resulting  therefrom  devolve  upon  another  specialist
administration or an agent.

48.5 When any work on the site is likely to cause disturbances in or damage to a
public utility service, the Contractor shall immediately inform the Engineer
in writing, giving a reasonable period of notice so that suitable measures can
be taken in time to allow work to continue normally.

49. Setting-out of the Works

49.1 The Contractor shall be responsible for:
(eeeeeeee) the accurate setting-out  of  the Works in relation to original

marks, lines and levels of reference given by the Engineer;
(ffffffff)the correctness, of the position, levels, dimensions and alignment of

all parts of the Works; and
(gggggggg) the  provision  of  all  necessary  instruments,  appliances  and

labor in connection with the foregoing responsibilities.
49.2 If, at any time during the execution of the Works, any error appears in the

position,  levels,  dimensions  or  alignment  of  any  part  of  the  Works,  the
Contractor, shall, if the Engineer so requires, at the Contractor's cost, rectify
such error to the satisfaction of the Engineer, unless such error is based on
incorrect data supplied by the Engineer, in which case the Public Body shall
be responsible for the cost of rectification.

49.3 The checking of any setting-out or of any line or level by the Engineer shall
not in any way relieve the Contractor of his responsibility for the accuracy
thereof and the Contractor shall carefully protect and preserve all  bench-
marks, sight-rails, pegs and other items used in setting-out the Works.

50. Demolished Materials

50.1 Where the contract includes demolition work, materials and articles obtained
therefrom shall, unless the SCC and /or the law of the Federal Democratic
Republic of Ethiopia otherwise provide and subject to the provisions of GCC
Clause 51, be the property of the Contractor.
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50.2 If the SCC reserve to the Public Body the right of ownership of materials or
all or part of the articles obtained from the demolition work, the Contractor
shall take all the necessary precautions to ensure that these are preserved.
He shall be liable for any destruction of, or damage to, such materials or
articles caused by him or his agents.

50.3 Irrespective of the use to which the Public Body intends to put the materials
or articles, in respect of which he reserves the right of ownership, all costs
incurred in transporting and storing them and all warehouse charges at the
place indicated by the Engineer shall  be borne by the Contractor for any
carriage not exceeding 100 meters.

50.4 Except  where  the  SCC  provide  otherwise,  the  Contractor  shall,  at  his
expense,  progressively  remove  rubble  and  other  demolition  materials,
rubbish and debris from the Site.

51. Discoveries

51.1 Discoveries of any interest whatsoever made during excavation or demolition
work shall  be brought  immediately  to  the attention of  the Engineer.  The
Engineer shall decide how such discoveries are to be dealt with, taking due
account of the law of the Federal Democratic Republic of Ethiopia.

51.2 The Public Body reserves the right of ownership of materials found during
the excavation and demolition work carried out on land belonging to him,
subject to compensating the Contractor for any special efforts.

51.3 Artifacts, antiquities and natural, numismatic, or other objects which are of
scientific interest, and also rare objects or objects made of precious metals
found during excavation or  demolition  work shall  be  the property  of  the
Public Body.

51.4 In the event of disagreements, the Public Body shall have sole authority to
decide as to the qualifications set out in GCC Clauses 51.1 and 51.3.

52. Temporary Works

52.1 The Contractor shall  carry out at his expense all  the temporary works to
enable  the  Works  to  be  carried  out.  He  shall  submit  specification  and
drawings showing the proposed temporary work to the Engineer, who is to
approve  them  if  they  comply  with  the  specification  and  drawings.  The
Contractor  shall  take  into  account  any  observations  made to  him by  the
Engineer while assuming responsibility for these drawings.

52.2 The Contractor shall be responsible for design of Temporary Works.
52.3 The Engineer’s approval shall  not alter the Contractor’s responsibility for

design of the temporary works.
52.4 The Contractor shall  obtain approval of third parties to the design of the

temporary works, where required.
52.5 Where the design of particular temporary works is specified in the SCC to be
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the  responsibility  of  the  Public  Body,  the  Engineer  shall  provide  the
Contractor  with  all  drawings  necessary  in  reasonable  time to  enable  the
Contractor  to  undertake  the  temporary  works  in  accordance  with  his
program. In such cases, the Public Body shall be solely responsible for the
safety  and  adequacy  of  the  design.  However,  the  Contractor  shall  be
responsible for the proper construction.

53. Soil Studies

53.1 Subject to the SCC and to the technical specifications, the Contractor shall
make available to the Engineer, the personnel and equipment necessary for
carrying  out  any  soil  survey  which  the  Engineer  considers  reasonably
necessary. The Contractor shall be compensated for the actual cost of the
manpower  and  equipment  used  or  made  available  in  such  work,  if  not
already provided for in the contract.

54. Overlapping Contracts

54.1 The Contractor shall, in accordance with the requirements of the Engineer,
afford all reasonable opportunities for carrying out their work to any other
Contractors employed by the Public Body or any other public authorities who
may be  employed  on  or  near  the  Site  in  the  execution  of  any  work  not
included in the contract, or of any contract which the Public Body may enter
into in connection with, or ancillary to, the works.

54.2 If, however, the Contractor, on the written request of the Engineer, makes
available to any such Contractor, or public authority, or to the Public Body,
any  roads  or  ways  for  the  maintenance  of  which  the  Contractor  is
responsible, or permits the use by any such other persons of the Contractor's
temporary works, scaffolding or other equipment on the site, or provides any
other  service  of  whatsoever  nature,  which  was  not  provided  for  in  the
contract, the Public Body shall pay to the Contractor in respect of such use
or service, such sums and/or grant such extension of time, as shall, in the
opinion of the Engineer, be reasonable.

54.3 The Contractor shall not by reason of this Clause be relieved of any of his
obligations under the Contract nor shall he be entitled to any claims other
than those provided for in GCC Clause 54.2.

54.4 In  no  circumstances  may  difficulties  arising  with  regard  to  one  contract
entitle the Contractor to modify or delay implementation of other contracts.
Similarly,  the Public  Body may not  take advantage of  such difficulties to
suspend payments due under another contract.

55. Patents and Licenses

55.1 Except where otherwise provided in the SCC, the Contractor shall indemnify
the Public Body and the Engineer against any claim resulting from the use as
specified in the contract of patents, licenses, drawings, designs, models, or
brand  or  trade  marks,  except  where  such  infringement  results  from
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compliance  with  the  design  or  specification provided by  the  Public  Body
and /or the Engineer.

56. Accounting, Inspection and Auditing

56.1 The  Contractor  shall  keep,  and  shall  cause  its  Sub-Contractors  to  keep,
accurate and systemic accounts and records in respect of the Contract, in
accordance with internationally accepted accounting principles and in such
form and detail as will clearly identify all relevant time charges and costs.

56.2 For the purpose of  the examination and certification of the Public Body's
accounts; or any examination of the economy, efficiency and effectiveness
with  which  the  Public  Body  has  used  its  resources,  the  Federal  Auditor
General and the Public Procurement and Property Administration Agency or
its auditors may inspect all accounts and records relating to the performance
of the Contract and the submission of the Proposal to provide the Works
which are owned, held or otherwise within the control of the Contractor and
may require the Contractor to produce such oral or written explanation as he
considers  necessary.  The  Contractor  acknowledges  that  it  will  fully
cooperate  with  any  counter  fraud  policy  or  investigation  carried  out  by
authorized body at any time.

57. Data Protection

57.1 The Contractor shall comply with all applicable data protection legislation. In
particular the Contractor agrees:
(hhhhhhhh) To maintain appropriate technical and organizational security

measures;
(iiiiiiii) To only process Personal Data for and on behalf of the Public Body,

in  accordance  with  the  instructions  of  the  Public  Body  and  for  the
purpose of performing its obligations under the Contract;

(jjjjjjjj) To allow the Public Body to audit the Contractor's compliance with
the requirements of this Clause on reasonable notice and/or to provide
the Public Body with evidence of its compliance with the obligations set
out in this Clause.

57.2 The Contractor agrees to indemnify and keep indemnified the  Public Body
against all claims and proceedings and all liability, loss, costs and expenses
incurred in connection therewith by the Public Body as a result of any claim
made or brought by any individual or other legal person in respect of any
loss, damage or distress caused to that individual or other legal person as a
result  of  the  Contractor's  unauthorized  processing,  unlawful  processing,
destruction  of  and/or  damage  to  any  Personal  Data  processed  by  the
Contractor, its employees or agents in the Contractor's performance of the
Contract or as otherwise agreed between the Parties.
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58. Performance Security

58.1 The  Contractor  shall,  within  fifteen  (15)  days  from signing  the  contract,
provide a Performance Security for the due performance of the Contract in
the amount specified in the SCC.

58.2 Notwithstanding the provision of Sub-clause above a conditional insurance
bond shall be accepted as Performance Security.

58.3 The proceeds of  the Performance Security  shall  be payable to  the Public
Body as compensation for any loss resulting from the Contractor’s failure to
complete its obligations under the Contract.

58.4 The Performance Security shall be denominated in currency specified in the
SCC, and shall be in the form of cash, cheque certified by a reputable bank,
letter of credit, or Bank Guarantee in the format specified in the SCC.

58.5 No payments shall be made in favor of the Contractor prior to the provision
of  the  Performance Security.  The Performance Security  shall  continue to
remain valid until the contract has been fully and properly implemented.

58.6 During  the  performance  of  the  contract,  if  the  natural  or  legal  person
providing the Performance Security is not able to abide by his commitments,
the Performance Security shall cease to be valid. The Public Body shall give
formal notice to the Contractor to provide a new Performance Security on
the same terms as the previous one. Should the Contractor fail to provide a
new Performance Security the Public Body may terminate the Contract.

58.7 The Public Body shall demand payment from the Performance Security of all
sums for which the guarantor is liable under the Performance Security due
to the Contractor's default under the Contract, in accordance with the terms
of the Performance Security and up to the value thereof. The guarantor shall,
without delay, pay those sums upon demand from the Public Body and may
not raise any objection for any reason whatsoever. Prior to making any claim
under the Performance Security, the Public Body shall notify the Contractor
stating the nature of the default in respect of which the claim is to be made.

58.8 The  Performance  Security  shall  be  discharged  by  the  Public  Body  and
returned to the Contractor not later than twenty-eight (28) days following
the date of issuing of the signed Final Statement of Account referred to in
GCC Clause 65, for its total amount except for amounts which are the subject
of amicable settlement of disputes, unless specified otherwise in the SCC.

58.9 Notwithstanding  the  provision  of  GCC  Sub-Clause  58.2  above,  the
Performance  Security  may  be  returned  to  the  Contractor  where  the
Procurement Endorsing Committee ascertains that the noncompliance of the
Contractor does not affect the interest of, or entail additional cost on the
Public Body and is not due to the fault of the Contractor.

58.10 The Public Body shall be required to submit any document in its possession
in  relation  to  a  procurement  in  which  it  authorizes  the  return  of  the
Performance Security to the Contractor and account for its action under the
preceding GCC Sub-Clause 58.9 of this GCC to the Public Procurement and
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Property  Administration  Agency  or  other  competent  body  if  and  when
required to do so.

E. Payments to the Contractor
59. General Principles

59.1 Payments shall be made in currency as specified in the SCC. The SCC shall
lay  down  the  administrative  or  technical  conditions  governing  advance
payments, interim and/or final payments made in accordance with the GCC.

59.2 Payments  due  by  the  Public  Body  shall  be  made  to  the  bank  account
mentioned on the Bidder Certification of Compliance form completed by the
Contractor. 

59.3 Payments to the Contractor of the amounts due under each of the interim
payment  certificates  and  the  final  statement  of  account  issued  by  the
Engineer shall be made by the Public Body within 90 days of such certificate
of statement being delivered to the Public Body. The date of payment shall
be  the  date  on  which  the  paying  institution's  account  is  debited.  The
payment  certificate  shall  not  be  admissible  if  one  or  more  essential
requirements are not met.

59.4 Interim  payment  certificates  or  final  statement  of  account  must  be
accompanied  with  copies  of  invoices  and  other  appropriate  supporting
materials of the amounts payable.

59.5 The Contractor's invoice shall be correctly rendered if:
(kkkkkkkk) The invoice is addressed to the Public Body's officer specified

in the Contract to receive invoices and identifies the number of relevant
Contract;

(llllllll) The invoice includes date of issuance and its serial number;
(mmmmmmmm) The amount claimed in the invoice is due for payment;
(nnnnnnnn) The amount specified in the invoice is correctly calculated in

accordance with the Contract;
(oooooooo) The invoice includes the name and address of Contractor to

whom payment is to be sent;
(pppppppp) The  invoice  includes  the  name,  title,  and  phone  number  of

person to notify in the event of defective invoice;
(qqqqqqqq) The invoice includes  Contractor's  bank account  information,

and
(rrrrrrrr) The  invoice  is,  where  appropriate,  certified  as  sales  tax

exempt.
Failure to provide such information will  entitle the Public Body's to delay
payment until such information is provided.

59.6 The period referred to in GCC Clause 59.3 may be suspended by notifying
the Contractor that the payment certificate or the final statement of accounts
cannot  be  fulfilled  because  the  sum  is  not  due,  because  appropriate
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substantiating  documents  have  not  been  provided  or  because  there  is
evidence that the expenditure might not be eligible. In the latter case, an
inspection may be carried out on the spot for the purpose of further checks.
The  Contractor  shall  provide  clarifications,  modifications  or  further
information within 30 days of being asked to do so. Within 30 days of receipt
of the clarification, the Engineer shall decide and issue if need be a revised
payment certificate or a final statement of account and the payment period
shall continue to run from this date.

59.7 The Contractor undertakes to repay any amounts paid in excess of the final
amount due to the Public Body before the deadline indicated in the debit
note which is 45 days from the issuing of that note. 

59.8 Should the Contractor fail to make repayment within the deadline set by the
Public Body, the Public Body may (unless the Contractor is a government-
owned  enterprise)  increase  the  amounts  due  by  adding  interest  at  the
rediscount rate applied by the National bank of Ethiopia on the first day of
the month in which the time-limit expired, plus three and a half percentage
points. The default interest shall be incurred over the time which elapses
between the date of the payment deadline set by the Public Body and the
date on which payment is actually made. Any partial  payments shall  first
cover the interest thus established.

59.9 Amounts to be repaid to the Public Body may be offset against amounts of
any kind due to the Contractor.  This shall  not affect the parties'  right to
agree on payment in installments. Bank charges involved in the repayment of
amounts due to the Public Body shall be borne entirely by the Contractor.

60. Advance Payment

60.1 If the SCC so provide, advance payment shall be granted to the Contractor,
at  his  request,  for  operations  connected  with  the  implementation  of  the
tasks, in the cases listed hereinafter:
(ssssssss) as  a  lump-sum  advance  enabling  Contractor  to  meet

expenditure resulting from the commencement of the contract;
(tttttttt) if Contractor affords proof of the conclusion of a contract for

the  purchase  or  order  of  materials,  plant,  equipment,  machines  and
tools,  necessary  for  the  execution of  the  contract,  and of  any  other
substantial prior expenses such as the acquisition of patents or study
costs.

60.2 The SCC shall  state the amount of the advance payment which shall  not
exceed 30% of the total contract price.

60.3 No advance payment shall be granted until:
(uuuuuuuu) The conclusion of the Contract;
(vvvvvvvv) Provision  to  the  Public  Body  by  the  procedure  of  the

Performance Security in accordance with GCC Clause 58; and by
(wwwwwwww) Provision  to  the  Public  Body by  the  Contractor  of  an
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advance payment security in an amount equal to the advance payment
they receive in the form of a certified cheque or unconditional  bank
guarantee at their option from a reputable bank or letter of guarantee
written by a competent body organizing and overseeing small and micro
enterprises established under the relevant law.

60.4 Advance payment security shall remain effective until the advance payment
has been completely repaid by the Contractor out of interim payments under
the contract. 

60.5 The Contractor shall use the advance payment only to pay for Equipment,
Plant,  Materials,  and  mobilization  expenses  required  specifically  for
execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other
documents to the Engineer. Should the Contractor misuse any portion of the
advance payment, it  shall  become due and repayable immediately and no
further advance payments will be made to him.

60.6 Should the advance payment security cease to be valid and the Contractor
fail to re-validate it, either a deduction equal to the amount of the advance
payment may be made by the Public Body from future payments due to the
Contractor under the contract, or the Public Body may apply the provisions
of GCC Clause 58.6.

60.7 If  the  contract  is  terminated  for  any  reason  whatsoever,  the  guarantees
securing the advance payment may be invoked forthwith in order to repay
the balance of the advance payment still owed by the Contractor, and the
guarantor  shall  not  delay  payment  or  raise  objection  for  any  reason
whatever.

60.8 The  advance  payment  security  provided  for  in  this  GCC Clause  shall  be
released as and when advance payment is repaid.

60.9 Further  conditions  and  procedures  for  granting  and  repaying  advance
payment shall be as laid down in the SCC.

61. Retention Monies

61.1 The sum which shall be retained from interim payments by way of guarantee
to meet the Contractor's obligations during the Defects Liability Period, and
the detailed rules governing that guarantee, shall be stipulated in the SCC,
provided that it shall, in no case, exceed 10% of the contract price.

61.2 Subject to the approval  of  the Public Body,  the Contractor may,  if  he so
wishes, substitute, not later than the date fixed for the commencement of the
works, these retention sums by a retention guarantee issued in accordance
with GCC Clause 58.

61.3 The sum retained or the retention guarantee shall be released within 45 days
of the issuing of the signed final statement of account referred to in GCC
Clause 65.
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62. Price Adjustments

62.1 Adjustments of  contract prices shall  be allowed after twelve (12) months
from  the  effective  date  of  the  Contract  where  it  is  verified  that  the
performance of the contract requires more than 18 months.

62.2 Request for price adjustment in relation to a particular work items under this
Contract may be filed by the Contractor after twelve (12) months from the
effective date of the Contract where it is verified that the performance of the
contract requires more than 18 months, which adjusted price takes effect as
the new Contract Price in relation to that work item on the expiration of 30
days from the date on which the Public Body receives notification of that
adjusted price from the Contractor, unless another date is agreed in writing
between the Parties.

62.3 All prices shall be firm unless the Contractor has provided claim for price
adjustment. The Contractor may invoke this provision at any time during the
Contract by notice in writing to the Engineer.

62.4 The Public  Body can increase  or  decrease the  Contract  Price  amount as
described by this Clause.

62.5 Price  Adjustment  shall  be  applicable  as  payable  in  full  for  the  original
scheduled completion period.

62.6 In  the  event  the  completion  of  contract  exceeds  the  original  scheduled
period: 
(xxxxxxxx) In case of default on the part of the Contractor causing delay

in original scheduled completion, the rate of Price Adjustment will be
frozen  at  the  original  scheduled  date  of  completion;  however  Price
Adjustment will be applicable till actual completion. While computing
Price Adjustment beyond the scheduled completion period, in the event
the rate is reduced, then that reduced rate will be applied. 

(yyyyyyyy) The Price Adjustment will be payable in full for the extended
period if the Contractor has been granted an extension of time for no
fault on the part of the Contractor, duly approved by the Public Body. 

62.7 Unless  specifically  stated  otherwise  in  the  Contract,  the  basis  for
compensation will be only those categories of inputs, which are specifically
listed as specified items in the SCC.

62.8 An adjustment of  the Contract Price,  depending of  selected categories of
contract price, shall be limited to an amount which takes account of price
indexes or price indicators issued by Ethiopian Central Statistical Agency or
Public Procurement and Property Administration Agency.

62.9 Notwithstanding the provision of GCC Sub-Clause above, price information
available from a renowned local producer or competent foreign institution
may  be  used  in  case  the  Ethiopian  Central  Statistical  Agency  or  Public
Procurement and Property Administration Agency are not in a position to
issue current price indexes,
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62.10 Contractor  shall  submit  to  the  Public  Body for  review and approval  all
calculations and supporting information necessary to  determine the price
adjustment.

62.11 Adjustments in compensation may be either plus or minus depending on the
differences  between  the  Benchmark  Price  Index  and  the  Monthly  Price
Index.

62.12 To determine the adjustment on each item any such price variation shall be
calculated  in  accordance  with  the  following  formula  by  applying  the
combination of above said criteria:

Where:
PA = The amount of the Price adjustment to be paid to, or recovered from,
the 

Contractor, in currency specified in SCC;
NV= The fraction which represents Non Variable element of the Contract
Price that is 

free of  contract  price adjustment,  as specified in the Contractor's
Bid;

A = The  fraction  of  the  Contract  Price  subject  to  adjustment  in
accordance with 

movements of the selected Average Labor Category Earnings Index;
MLI = The  most  recently  available  selected  Average  Labor  Category
Earnings Index on the 

date on which the Public Body received notification of the proposed
increased price from the Contractor;

BLI = Benchmark Average Labor Category Earnings Index applicable to the
Works either:

(a) at the bid closing date, or 
(zzzzzzzz) if the Contract Price has been adjusted previously, the

date on which the Public  Body received notification from the
Contractor in respect of the last adjustment to effect the current
Contract Price;

B = The  fraction  of  the  Contract  Price  subject  to  adjustment  in
accordance with 

movements of the selected Material Price Index
MMI = The most recently available selected Material Price Index on the date
on which the 

Public  Body  received  notification  of  the  proposed  increased  price
from the Contractor;

BMI = Benchmark selected Material  Price Index applicable  to  the Works
either:

(a) at the bid closing date, or 
(aaaaaaaaa) if the Contract Price has been adjusted previously, the

date on which the Public  Body received notification from the
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Contractor in respect of the last adjustment to effect the current
Contract Price;

C = The  fraction  of  the  Contract  Price  subject  to  adjustment  in
accordance with 

movements of the selected Equipment Price Index
MEI = The most recently available selected Equipment Price Index on the
date on which the 

Public  Body  received  notification  of  the  proposed  increased  price
from the Contractor;

BEI = Benchmark selected Equipment Price Index applicable to the Works
either:

(a) at the bid closing date, or 
(b) if the Contract Price has been adjusted previously, the date on

which the Public Body received notification from the Contractor
in respect of the last adjustment to effect the current Contract
Price;

D = The  fraction  of  the  Contract  Price  subject  to  adjustment  in
accordance with 

movements of the Average Fuel Price Index
MFI = The most recently available Average Fuel Price Index on the date on
which the Public 

Body received notification of the proposed increased price from the
Contractor;

BFI = Benchmark Average Fuel Price Index applicable to the Works either:
(a) at the bid closing date, or 
(b) if the Contract Price has been adjusted previously, the date on

which the Public Body received notification from the Contractor in
respect of the last adjustment to effect the current Contract Price;

BC = Current Contract Price applicable to the Works
Q = Quantity;
And where:
(a) NV+A+B+C+D are equal to 1.00

62.13 The fraction for each specified element and exact combination of elements
that will be applied in the formula for price adjustment shall be determined
in the SCC.

62.14 An increase in the Contract Price takes effect as the new Contract Price in
relation to the selected category on the first day of the next Payment Period
following receipt of an application for increase provided the application is
received no later than 14 days prior to the commencement of that Payment
Period.

62.15 An increase in the Contract Price takes effect as the new Contract Price in
relation to the selected categories of inputs on the expiration of 30 days from
the date on which the Public Body receives notification of the increased price
from the Contractor, unless another date is agreed in writing between the
Parties;

62.16 When the Contractor varies the Contract Price of a Product or Service it
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must supply a copy of a revised Pricing Schedule which incorporates the
proposed changes in price and specifies the date on which the proposed
variation in price is to take effect in accordance with GCC Sub-Clauses 62.14
and 62.15.

62.17 The Contractor shall, when it notifies or requests a price adjustment under
GCC Sub-Clause 62.12, provide to the Public Body such Document or other
information  as  the  Contractor  considers  appropriate  for  the  purpose  of
substantiating the requested price adjustment.

62.18 Where the  Public  Body questions a  price increase notified or  requested
under GCC Sub-Clause 62.12, and the Contractor is not able, on the basis of
the information it provided to the Public Body, to substantiate to the Public
Body  any,  or  a  part  of,  the  notified  or  requested  price  adjustment,  the
Contract Price shall be increased by only so much as the Contractor is able
to substantiate and:
(a) the substantiated increased Contract Price shall take effect as the new

Contract Price in relation to the Works as the case may be, on the date
referred to in GCC Sub-Clause 62.14 or 62.15 unless another date is
agreed in writing between the Parties; and

(b) the Contractor shall,  if  it  has not already done so, supply a suitably
revised Pricing Schedule in accordance with the requirements of GCC
Sub-Clause 62.16.

62.19 Any discount offered by the Contractor under this Agreement cannot be
reduced during the Term of this Contract without the agreement in writing
of the Public Body.

63. Valuation of Works

63.1 The following methods shall apply to the valuation of works:
(bbbbbbbbb) For unit-price (admeasurement) contracts:

(i) The amount due under the contract shall be calculated by applying
the unit rates to the quantities actually executed for the respective
items, in accordance with the Contract;

(ii) The quantities set out in the bill of quantities shall be the estimated
quantities of the works, which shall not be taken as the actual and
correct quantities of the works to be executed by the Contractor in
fulfillment of his obligations under the Contract;

(iii)The Engineer shall determine by measurement the actual quantities
of the works executed by the Contractor, and these shall be paid for
in accordance with GCC Clause 64. Unless otherwise provided in
the  SCC no  additions  shall  be  made  to  the  items  in  the  bill  of
quantities except as a result of a modification in accordance with
GCC Clause 15 or another provision of the Contract entitling the
Contractor to additional payment;

(iv)The Engineer shall, when he requires any parts of the works to be
measured, give reasonable notice to the Contractor to attend, or to
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send  a  qualified  agent  to  represent  him.  The  Contractor  or  his
agent shall assist the Engineer in making such measurements and
shall furnish all particulars required by the Engineer. Should the
Contractor  not  attend,  or  omit  to  send  such  agent,  the
measurement made by the Engineer or approved by him shall be
binding on the Contractor;

(ccccccccc) For lump-sum contracts, the amount due under the Contract
shall  be  determined  on  the  basis  of  the  breakdown  of  the  overall
contract  price,  or  on  the  basis  of  a  breakdown  expressed  as  a
percentage of the contract price corresponding to completed stages of
the works. Where items are accompanied by quantities, these shall be
firm quantities for which the Contractor has submitted his all-in price,
and  shall  be  paid  for  irrespective  of  the  quantities  of  work  actually
carried out.

64. Interim Payment

64.1 Unless otherwise specified in the SCC, the Contractor shall submit monthly
statement for interim payment to the Engineer at the end of each period
referred to in GCC Clause 64.7 in a form approved by the Engineer. The
monthly statement shall include the following items, as applicable:
(ddddddddd) The  estimated  contract  value  of  the  permanent  works

implemented up to the end of the period in question;
(eeeeeeeee) An amount reflecting any price adjustment pursuant to GCC

Clause 62;
(fffffffff) An amount to be withheld as retention sum under GCC Clause

61;
(ggggggggg) Any credit and/or debit for the period in question in respect of

plant and materials on Site intended for, but not yet incorporated in,
the permanent works in the amount and under the conditions set out in
GCC Clause 64.2;

(hhhhhhhhh) An amount to be deducted on account of the advance payment
repayment under the provisions of GCC Clause 60; and

(iiiiiiiii)Any other sum to which the Contractor may be entitled under the
Contract.

64.2 The Contractor shall be entitled to such sums as the Engineer may consider
proper  in  respect  of  plant  and  materials  intended  for,  but  not  yet
incorporated in, the permanent works provided that:
(jjjjjjjjj)The  plant  and  materials  conform  with  the  specifications  for  the

permanent works and are set out in batches in a way that they may be
recognized by the Engineer;

(kkkkkkkkk) Such plant and materials have been delivered to the Site, and
are  properly  stored  and  protected  against  loss  or  damage  or
deterioration to the satisfaction of the Engineer;

(lllllllll)The Contractor's record of requirements, orders, receipts and use of
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plant and materials under the contract are kept in a form approved by
the  Engineer  and  such  records  are  available  for  inspection  by  the
Engineer;

(mmmmmmmmm) The  Contractor  submits  with  his  statement,  the
estimated value of the plant and materials on Site together with such
documents  as  may  be  required  by  the  Engineer  for  the  purpose  of
valuation  of  the  plant  and  materials  and  providing  evidence  of
ownership and payment therefore; and

(nnnnnnnnn) Where  the  SCC  so  provide,  ownership  of  the  plant  and
materials referred to in GCC Clause 83 shall be deemed to be vested in
the Public Body.

64.3 Approval by the Engineer of any interim payment certified by him in respect
of  plant  and  materials  pursuant  to  this  GCC  Clause  shall  be  without
prejudice to the exercise of any power of the Engineer under the Contract to
reject any plant or materials which are not in accordance with the provisions
of the Contract.

64.4 The Contractor shall be responsible for any loss or damage to, and for the
cost of storing and handling of, such plant and materials on site and shall
effect such additional insurance as may be necessary to cover the risk of
such loss or damage from any cause.

64.5 Within 30 days of receipt of the said statement for interim payment, it shall
be approved or amended in such manner that, in the Engineer's opinion, the
application reflects the amount due to the Contractor in accordance with the
Contract. In cases where there is a difference of opinion as to the value of an
item, the Engineer's view shall prevail. On determination of the amount due
to the Contractor,  the Engineer shall,  within the same 30 days deadline,
issue and transmit to the Public Body for payment and to the Contractor for
information,  an  Interim  Payment  Certificate  for  the  amount  due  to  the
Contractor and shall inform the Contractor of the works for which payment
is being made.

64.6 The Engineer may, by an Interim Payment Certificate, make any corrections
or modifications to  any previous certificate issued by him and shall  have
power  to  modify  the  valuation  in  or  withhold  the  issue  of,  any  Interim
Payment Certificate if the works or any part thereof is not being carried out
to his satisfaction.

64.7 Unless  the  SCC  provide  otherwise,  the  frequency  shall  be  one  interim
payment per month.

65. Final Statement of Account

65.1 Unless otherwise agreed in the SCC, the Contractor shall not later than 90
days after the issue of the Final Acceptance Certificate referred to in GCC
Clause 89, submit to the Engineer a draft final statement of account with
supporting  documents  showing  in  detail  the  value  of  the  work  done  in
accordance  with  the  Contract,  together  with  all  further  sums  which  the
Contractor considers to be due to him under the Contract in order to enable
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the Engineer to prepare the final statement of account.
65.2 Within 60 days after receipt of the draft final statement of account and of all

information  reasonably  required  for  its  verification,  the  Engineer  shall
prepare the final statement of account, which determines:
(ooooooooo) the  amount  which  in  his  opinion  is  finally  due  under  the

Contract; and
(ppppppppp) after establishing the amounts previously paid by the Public

Body  and  all  sums  to  which  the  Public  Body  is  entitled  under  the
Contract,  the  balance,  if  any,  due  from  the  Public  Body  to  the
Contractor, or from the Contractor to the Public Body, as the case may
be.

65.3 The  Engineer  shall  issue  to  the  Public  Body  or  to  its  duly  authorized
representative, and to the Contractor, the final statement of account showing
the final amount to which the Contractor is entitled under the Contract. The
Public Body or its duly authorized representative and the Contractor shall
sign the final statement of account as an acknowledgement of the full and
final value of the work implemented under the Contract and shall promptly
submit  a  signed  copy  to  the  Engineer.  However,  the  final  statement  of
account  shall  not  include  amounts  in  dispute  which  are  the  subject  of
negotiations or amicable settlement.

65.4 The final statement of account signed by the Contractor shall constitute a
written discharge of the Public Body confirming that the total in the final
statement of account represents full and final settlement of all monies due to
the Contractor under the Contract, other than those amounts which are the
subject  of  amicable  settlement.  However,  such  discharge  shall  become
effective only after any payment due in accordance with the final statement
of account has been made and the performance security referred to in GCC
Clause 58 has been returned to the Contractor.

65.5 The Public Body shall not be liable to the Contractor for any matter or thing
whatsoever arising out of, or in accordance with, the Contract or execution
of the works, unless the Contractor shall have included a claim in respect
thereof in his draft final statement of account.

66. Direct Payments to Sub-Contractors

66.1 When the Engineer receives a claim from a Sub-Contractor duly approved
under  GCC Clause  14  to  the  effect  that  the  Contractor  has  not  met  his
financial obligations so far as the Sub-Contractor is concerned, the Engineer
shall give notice to the Contractor either to pay the Sub-Contractor or to
inform him of the reasons why payment should not be made. Should such
payment not be made, or reasons not be given within the period of notice,
the Engineer may, after satisfying himself that the work has been carried
out, certify, and the Public Body shall meet the debt claimed by the Sub-
Contractor out of the sums remaining due to the Contractor. The Contractor
shall  remain entirely  responsible  for  the work in respect  of  which direct
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payment has been made.
66.2 If the Contractor gives adequate reasons for refusing to meet all or part of

the debt claimed by the Sub-Contractor, the Public Body shall only pay to the
Sub-Contractor such sums as are not in dispute. Sums claimed by the Sub-
Contractor in respect of which the Contractor has given adequate reasons
for his refusal to pay shall be paid by the Public Body only after the parties
have come to an amicable settlement or after a judgment of a court has been
duly notified to the Engineer.

66.3 Direct payments to Sub-Contractors shall not exceed the value at contract
prices  of  the  services  performed  by  the  Sub-Contractors  for  which  they
request payment; the value at contract prices shall be calculated or assessed
on the basis of the bill of quantities, the price schedule or the breakdown of
the lump sum price.

66.4 Direct payments to Sub-Contractors shall be made entirely in the currency
specified in SCC Clause 59.1.

66.5 The provisions of this GCC Clause shall apply subject to the requirements of
the  law  applicable  by  virtue  of  GCC  Clause  68  concerning  the  right  to
payment of creditors who are beneficiaries of an assignment of credit or of a
collateral security.

67. Delayed Payments

67.1 Once  the  time-limit  referred  to  in  GCC  Clause  59.3  has  expired,  the
Contractor – unless the Contractor is a public body which is partly or wholly
financed by the Federal Government Budget – shall upon demand, submitted
within two months of  receiving late payment,  be entitled to late-payment
interest at the rediscount rate applied by the National bank of Ethiopia on
the first day of the month in which the time-limit expired, plus three and a
half percentage points. The interest shall be payable for the time elapsed
between the expiry of the payment deadline and the date on which the Public
Body’s account is debited. .

67.2 Any default in payment of more than 120 days from the expiry of the period
laid  down in  GCC Clause  67.1  shall  entitle  the  Contractor  either  not  to
perform the Contract or to terminate it.

68. Payments to Third Parties

68.1 All  orders for payments to third parties may be carried out only after an
assignment made in accordance with GCC Clause 13. The assignment shall
be notified to the Public Body.

68.2 Notification of beneficiaries of the assignment shall be the sole responsibility
of the Contractor.

68.3 In the event of a legally binding attachment of the property of the Contractor
affecting payments due to him under the contract, without prejudice to the
time limit laid down in GCC Clause 67, the Public Body shall have 30 days,
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starting from the day when it receives notification of the definitive lifting of
the obstacle to payment, to resume payments to the Contractor.

69. Claims for Additional Payment

69.1 If  under  the  Contract  there  are  circumstances  which  the  Contractor
considers entitle him to additional payment, the Contractor shall:
(qqqqqqqqq) if he intends to make any claim for additional payment, give to

the Engineer notice of his intention or make such claim within 15 days
after the said circumstances become known to the Contractor, stating
the reason for his claim; and

(rrrrrrrrr) submit full and detailed particulars of his claim as soon as it is
reasonably practicable, but no later than 60 days after the date of such
notice, unless otherwise agreed by the Engineer. In case the Engineer
agrees  to  another  deadline  than the  said  60  days,  the  agreed upon
deadline  will  in  any  event,  require  that  such  particulars  shall  be
submitted  no  later  than  the  date  of  submission  of  the  draft  final
statement of account. The Contractor shall thereafter promptly submit
such  further  particulars  as  the  Engineer  may  reasonably  require
assessing the validity of the claim.

69.2 When  the  Engineer  has  received  the  full  and  detailed  particulars  of  the
Contractor's  claim  that  he  requires,  he  shall,  without  prejudice  to  GCC
Clause  44.4,  after  due  consultation  with  the  Public  Body  and,  where
appropriate, the Contractor, determine whether the Contractor is entitled to
additional payment and notify the parties accordingly.

69.3 The Engineer may reject any claim for additional payment which does not
comply with the requirements of this GCC Clause.

F. Performance of the Contract
70. Scope of Works

70.1 Subject to the SCC, the Works to be carried out shall be as specified in the
Section 6, Schedule of Requirements. 

70.2 The Contractor shall construct and install the Works at sites and locations as
are specified in the SCC in accordance with the Specifications and Drawings
or as agreed by the Parties in writing.

71. Commencement of Works

71.1 The Public Body shall fix the Start Date on which execution of the Works is to
commence in the SCC or by administrative order issued by the Engineer.

71.2 The Start Date for commencing execution of the Works shall  be not later
than  120  days  following  notification  of  award  of  contract  unless  agreed
otherwise by the parties.
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72. Period of Execution of Works

72.1 The period of execution of Works shall commence on the Start Date fixed in
accordance with GCC Clause 71.1 and shall  be as laid down in the SCC,
without prejudice to extensions of the period which may be granted under
GCC Clause 73.

72.2 The Contractor shall carry out the Works in accordance with the Program of
implementation of tasks submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion
Date.

72.3 If provision is made for distinct periods of implementation for separate lots,
in cases where one Contractor is awarded more than one lot per contract,
the periods of implementation for the separate lots will not be accumulated.

73. Extension of Intended Completion Date

73.1 The Contractor may request an extension of the Intended Completion Date if
he is or will be delayed in completing the contract by any of the following
causes:
(sssssssss) Exceptional  weather  conditions  in  the  Federal  Democratic

Republic of Ethiopia;
(ttttttttt) Artificial obstructions or physical conditions which could not

reasonably have been foreseen by an experienced Contractor;
(uuuuuuuuu) Compensation Event occurs or a change order for modification

is issued which makes it impossible for completion to be achieved by
the Intended Completion Date;

(vvvvvvvvv) Administrative orders affecting the date of  completion other
than those arising from the Contractor's default;

(wwwwwwwww) Failure of the Public Body to fulfill his obligations under
the Contract;

(xxxxxxxxx) Any  suspension  of  the  works  which  is  not  due  to  the
Contractor's default;

(yyyyyyyyy) Force majeure;
(zzzzzzzzz) Any other causes referred to in these GCC which are not due

to the Contractor's default.
73.2 The  Contractor  shall,  within  15  days  of  becoming  aware  that  delay  may

occur, notify the Engineer of his intention to make a request for extension of
the Intended Completion Date to which he may consider himself entitled, and
shall,  unless otherwise agreed between the Contractor and the Engineer,
within 21 days from the notification deliver to the Engineer full and detailed
particulars of the request, in order that such request may be investigated at
the time.

73.3 Within 21 days from receipt of the Contractor's detailed particulars of the
request,  the Engineer shall, by written notice to the Contractor after due
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consultation with the Public Body and, where appropriate, the Contractor,
grant such extension of the Intended Completion Date as may be justified,
either prospectively or retrospectively, or inform the Contractor that he is
not entitled to an extension.

73.4 If the Contractor has failed to give early notification of a delay or has failed
to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

74. Compensation Events for Allowing Time Extension

74.1 The following shall be Compensation Events allowing for time extension:
(aaaaaaaaaa) The Public Body does not give access to a part of the Site by

the  Site  Possession  Date  stated  in  the  Contractor’s  approved  work
program;

(bbbbbbbbbb) The  Public  Body  modifies  the  Schedule  of  other
Contractors in a way that affects the work of the Contractor under the
Contract;

(cccccccccc) The  Engineer  orders  a  delay  or  does  not  issue  Drawings,
Specifications, or instructions required for execution of the Works on
time;

(dddddddddd) The Engineer instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to have no
Defects;

(eeeeeeeeee) The Engineer unreasonably does not approve a subcontract to
be let;

(ffffffffff) The  Engineer  gives  an  instruction  for  dealing  with  an
unforeseen condition,  caused by the Public  Body,  or  additional  work
required for safety or other reasons.

(gggggggggg) Other  Contractors,  public  authorities,  utilities,  or  the
Public Body do not work within the dates and other constraints stated in
the Contract, and they cause delay;

(hhhhhhhhhh) The advance payment is delayed;
(iiiiiiiiii) The  Engineer  unreasonably  delays  issuing  Interim  Payment

Certificates;
(jjjjjjjjjj) Other  Compensation  Events  described  in  the  SCC  or

determined by the Public Body and force majeure.
74.2 If a Compensation Event would prevent the work being completed before the

Intended Completion Date, the Intended Completion Date shall be extended.
The  Engineer  shall  decide  whether  and  by  how  much  the  Intended
Completion Date shall be extended.

74.3 The Contractor shall not be entitled to compensation to the extent that the
Public Body’s interests are adversely affected by the  Contractor not having
given early warning.
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75. Acceleration

75.1 When the Public Body wants the Contractor to finish before the Intended
Completion Date, the Engineer will obtain priced proposals for achieving the
necessary acceleration from the Contractor. If the Public Body accepts these
proposals, the Intended Completion Date will be adjusted accordingly and
confirmed by both the Public Body and the Contractor.

75.2 If  the  Contractor’s  priced proposals  for  acceleration are accepted by the
Public Body, they are incorporated in the Contract Price and treated as a
modification.

76. Management Meetings

76.1 Either the Engineer or the Contractor may require the other to  attend a
formal  management  meeting,  to  discuss  the  Public  Body's levels  of
satisfaction in respect of the Works carried out under the Contract, to review
the plans for remaining work, and to agree any necessary action to address
areas  of  dissatisfaction.  The  Contractor  will  not  obstruct  or  withhold  its
agreement to any such necessary action. Such meetings shall be attended by
duly authorized and sufficiently senior employees of both the  Public Body
and the Contractor together with any other relevant attendees. The Parties
shall agree a standing agenda for such Reviews.

76.2 The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting and to the Public Body.
The responsibility of the parties for actions to be taken shall be decided by
the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

77. Early Warning

77.1 The Contractor shall warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work increase the Contract Price or delay the execution of the Works.
The  Engineer  may  require  the  Contractor  to  provide  an  estimate  of  the
expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as
soon as reasonably possible.

77.2 The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.

78. Delays in Implementation of Tasks

78.1 If  the  Contractor  fails  to  complete  the  works  within  the  time  period(s)
specified in the Contract the Public Body shall, without formal notice and
without prejudice to his other remedies under the contract be entitled to
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liquidated damages for every day or part thereof which shall elapse between
the  end  of  the  period  specified  for  implementation  of  tasks  or  extended
Intended  Completion  Date  under  GCC Clause  72  and  the  actual  date  of
completion, at the rate and up to the maximum amount specified in the GCC
Clause  27.  If  the  works  have  been  the  subject  of  partial  acceptance  in
accordance with GCC Clause 86,  the liquidated damages specified in the
GCC Clause 27 may be reduced in the proportion which the value of the
accepted part bears to the value of the whole of the works.

78.2 If the Public Body has become entitled to the maximum claim under GCC
Clause 78.1 he may, after giving notice to the Contractor:
(kkkkkkkkkk)Seize the performance guarantee; and /or
(llllllllll) Terminate the contract; and
(mmmmmmmmmm) Enter  into  a  contract  with  a  third  party  at  the

Contractor's cost for the provision of the balance of the works.

79. Work Register

79.1 A work register shall, unless otherwise provided by the SCC, be kept on the
site by the Engineer, who shall enter in it at least the following information:
(nnnnnnnnnn) the weather conditions, interruptions of work owing to

inclement  weather,  hours  of  work,  number  and  type  of  workmen
employed on the site, materials supplied, equipment in use, equipment
not in working order, tests carried out, samples dispatched, unforeseen
circumstances, as well as orders given to the Contractor;

(oooooooooo) detailed  statements  of  all  the  quantitative  and  qualitative
elements of the work done and the supplies delivered and used, capable
of being checked on the Site and relevant in calculating payments to be
made to the Contractor.

79.2 The statements shall  form an integral part of the work register but may,
where appropriate, be recorded in separate documents. The technical rules
for drawing up the statements shall be as set out in the SCC.

79.3 The Contractor shall ensure that statements are drawn up, in good time and
in accordance with the SCC, in respect of work, services and supplies which
cannot be measured or verified subsequently; failing this, he shall accept the
decisions of the Engineer, unless, at his own expense, he provides evidence
to the contrary.

79.4 Entries made in the work register as work progresses shall be signed by the
Engineer and countersigned by the Contractor or his representative. If the
Contractor objects, he shall communicate his views to the Engineer within 15
days following the date on which the entry or the statements objected to be
recorded. Should Contractor fail to countersign or to submit his views within
the period allowed, the Contractor shall be deemed to agree with the notes
shown in the register. The Contractor may examine the work register at any
time and may, without removing the document, make or receive a copy of
entries which he considers necessary for his own information.
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79.5 The Contractor shall, on request, provide the Engineer with the information
needed to keep the work register in good order.

80. Origin and Quality of Works and Materials

80.1 All goods purchased under the contract shall have their origin in any eligible
source country as defined in the Section 5 of the Bidding Documents.

80.2 The works,  components and materials shall  conform to the specifications,
drawings, surveys, models, samples, patterns and other requirements in the
SCC which shall be held at the disposal of the Public Body or the Engineer
for the purposes of identification throughout the period of performance.

80.3 Any  preliminary  technical  acceptance  stipulated  in  the  SCC shall  be  the
subject of a request sent by the Contractor to the Engineer. The request
shall indicate the reference to the contract, the lot number and the place
where such acceptance is to take place, as appropriate. The components and
materials  specified  in  the  request  must  be  certified  by  the  Engineer  as
meeting the requirements for such acceptance prior to their incorporation in
the works.

80.4 Even  if  materials  or  items  to  be  incorporated  in  the  works  or  in  the
manufacture of components have been technically accepted in this way, they
may still be rejected and must be replaced immediately by the Contractor if a
further examination reveals defects or faults. The Contractor may be given
the opportunity to repair and make good materials and items which have
been  rejected,  but  such  materials  and  items  will  be  accepted  for
incorporation in the works only if they have been repaired and made good to
the satisfaction of the Engineer.

81. Inspection and Testing

81.1 The Contractor shall ensure that the components and materials are delivered
to the site in time to allow the Engineer to proceed with acceptance of the
components  and  materials.  The  Contractor  is  deemed  to  have  fully
appreciated the difficulties which he might encounter in this respect, and he
shall  not  be  permitted  to  advance any  grounds  for  delay  in  fulfilling his
obligations.

81.2 The Engineer shall  be entitled, either by himself or his agent, to inspect,
examine, measure and test the components, materials and workmanship, and
check the progress of preparation, fabrication or manufacture of anything
being prepared, fabricated or manufactured for delivery under the contract
in order to establish whether the components, materials and workmanship
are of the requisite quality and quantity. This shall take place at the place of
manufacture, fabrication, preparation or on the site or at such other places
as may be specified in the contract.

81.3 For the purposes of such tests and inspections, the Contractor shall:
(pppppppppp) provide to the Engineer, temporarily and free of charge,
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such  assistance,  test  samples,  parts,  machines,  equipment,  tools  or
materials and labor as are normally required for inspection and testing;

(qqqqqqqqqq) agree,  with  the  Engineer,  on  the  time  and  place  for
tests;

(rrrrrrrrrr) provide access for the Engineer at all reasonable times to the
place where the tests are to be carried out.

81.4 If the Engineer is not present on the date agreed for tests, the Contractor
may, unless otherwise instructed by the Engineer, proceed with the tests,
which shall be deemed to have been made in the Engineer's presence. The
Contractor shall forthwith forward duly certified copies of the test results to
the Engineer, who shall, if he has not attended the test, be bound by the test
results.

81.5 When components and materials have passed the tests referred to in this
GCC  Clause,  the  Engineer  shall  notify  the  Contractor  or  endorse  the
procedure's certificate to that effect.

81.6 If the Engineer and the Contractor disagree on the test results, each shall
give  a  statement  of  his  views  to  the  other  within  15  days  after  such
disagreement arises. The Engineer or the Contractor may require such tests
to  be  repeated  on  the  same  terms  and  conditions  or,  if  either  party  so
requests, by an expert to be selected by common consent. All test reports
shall  be submitted to the Engineer who shall  communicate the results of
these tests without delay to the Contractor. The results of the re-testing shall
be conclusive. The cost of the re-testing shall be borne by the party whose
views are proved wrong by the re-testing.

81.7 In the performance of his duties, the Engineer and all persons authorized by
him shall  disclose  only  to  those  persons  who  are  entitled  to  know of  it
information which he has obtained by reason of his inspection and testing of
the methods of manufacture and operation of the undertaking.

82. Rejection

82.1 Components and materials which are not of the specified quality shall  be
rejected.  A  special  mark  may  be  applied  to  the  rejected  components  or
materials. This shall not be such as to alter them or affect their commercial
value.  Rejected  components  and  materials  shall  be  removed  by  the
Contractor from the site within a period which the Engineer shall specify,
failing  which  they  shall  be  removed  by  the  Engineer  as  of  right  at  the
expense  and  risk  of  the  Contractor.  Any  work  incorporating  rejected
components or materials shall be rejected.

82.2 The Engineer shall, during the progress of the works and before the works
are taken over, have the power to order or decide:
(ssssssssss) the removal from the Site, within such time limits as may be

specified in the order, of any components or materials which, in the
opinion of the Engineer, are not in accordance with the contract;

(tttttttttt) the  substitution  of  proper  and  suitable  components  or
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materials; or
(uuuuuuuuuu) the demolition and proper re-execution, or satisfactory

repair,  notwithstanding any previous test thereof or interim payment
therefore,  of  any  work  which,  in  respect  of  components,  materials,
workmanship or design by the Contractor for which he is responsible, is
not, in the opinion of the Engineer, in accordance with the Contract.

82.3 The Engineer shall, as soon as reasonably practicable, give to the Contractor
notice in writing of his decision specifying particulars of the alleged defects.

82.4 The Contractor shall with all speed and at his expense make good the defects
so specified. If the Contractor does not comply with such order, the Public
Body shall be entitled to employ other persons to carry out the same and all
expenses consequent thereon or incidental thereto may be deducted by the
Public  Body  from  any  monies  due  or  which  may  become  due  to  the
Contractor.

82.5 The provisions of this GCC Clause shall  not affect the right of the Public
Body to claim under GCC Clauses 19 and 78.

83. Ownership of Plant and Materials

83.1 All  equipment,  temporary  works,  plant  and  materials  provided  by  the
Contractor shall,  when brought on the Site,  be deemed to be exclusively
intended for the execution of the works and the Contractor shall not remove
the same or any part thereof, except for the purpose of moving it from one
part  of  the  site  to  another,  without  the  consent  of  the  Engineer.  Such
consent shall, however, not be required for vehicles engaged in transporting
any staff, labor, equipment, temporary works, plant or materials to or from
the Site.

83.2 The  SCC  may  provide  that  all  equipment,  temporary  works,  plant  and
materials on Site owned by the Contractor or by any company in which the
Contractor has a controlling interest shall, for the duration of the execution
of the works, be:
(vvvvvvvvvv) vested in the Public Body; or
(wwwwwwwwww) made subject to a lien in favor of the Public Body; or
(xxxxxxxxxx) made  subject  to  any  other  arrangement  regarding  priority

interest or security.
83.3 In the event of termination of the contract in accordance with GCC Clause 21

due to the Contractor's breach of Contract, the Public Body shall be entitled
to use the equipment, temporary works, plant and materials on Site in order
to complete the works.

83.4 Any  agreement  for  the  hire  by  the  Contractor  of  equipment,  temporary
works, plant and materials brought onto the Site, shall contain a provision
that on request in writing made by the Public Body within 7 days after the
date on which the termination under GCC Clause 21 becomes effective, and
on the Public Body undertaking to pay all hire charges in respect thereof
from  such  date,  the  owner  thereof  will  hire  such  equipment,  temporary

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: General Conditions of Contract Page 61 of 52 Issued by: 



Part 3: Contract Section 7: General Conditions of 
Contract

works, plant or materials to the Public Body on the same terms as they were
hired by the Contractor,  except  that  the Public  Body shall  be entitled to
permit  the  use  thereof  by  any  other  Contractor  employed  by  him  for
completing the works under the provisions of GCC Clause 21.5.

83.5 Upon  termination  of  the  contract  before  completion  of  the  works,  the
Contractor  shall  deliver  to  the  Public  Body  any  plant,  temporary  works,
equipment or materials the property in which has vested in the Public Body
or been made subject to a lien by virtue of GCC Clause 83.2. If he fails to do
so, the Public Body may take such appropriate action as it deems fit in order
to  obtain  possession  of  such  plant,  temporary  works,  equipment  and
materials and recover the cost of so doing from the Contractor.

G. Acceptance and Defects Liability
84. General Principles

84.1 Verification of the works by the Engineer with a view to provisional or final
acceptance shall take place in the presence of the Contractor. The absence
of  the Contractor  shall  not  be a bar to  verification on condition that the
Contractor has been summoned in due form at least 30 days prior to the date
of verification.

84.2 Should exceptional circumstances make it impossible to ascertain the state
of the works or otherwise proceed with their acceptance during the period
fixed  for  provisional  or  final  acceptance,  a  statement  certifying  such
impossibility shall  be drawn up by the Engineer after consultation, where
possible,  with  the  Contractor.  The  verification  shall  take  place  and  a
statement  of  acceptance or  rejection shall  be  drawn up by  the Engineer
within 30 days following the date on which such impossibility ceases to exist.
The Contractor shall not invoke these circumstances in order to avoid his
obligation to present the works in a state suitable for acceptance.

85. Tests on Completion

85.1 The works shall not be accepted until the prescribed verifications and tests
have been carried out at the expense of the Contractor. The Contractor shall
notify the Engineer of  the date on which such verification and tests may
commence.

85.2 Works which do not satisfy the terms and conditions of the Contract, or in
the  absence  of  such  terms  and  conditions,  which  are  not  carried  out  in
accordance  with  trade  practices  in  the  Federal  Democratic  Republic  of
Ethiopia, shall, if required, be demolished and rebuilt by the Contractor or
repaired to the satisfaction of the Engineer, otherwise this shall be done as
of right after due notice at the expense of the Contractor, by order of the
Engineer. The Engineer may also require the demolition and reconstruction
by the Contractor, or repair to the satisfaction of the Engineer, under the
same conditions of work, in which unacceptable materials have been used, or
carried out in the periods of suspension provided for in GCC Clause 20.
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86. Partial Acceptance

86.1 The Public Body may make use of the various structures, parts of structures
or sections of the works forming part of the contract as and when they are
completed. Any taking over of the structures, parts of structures or sections
of the works by the Public Body shall be preceded by their partial provisional
acceptance. However, works may in cases of urgency be taken over prior to
acceptance provided an inventory of outstanding work is drawn up by the
Engineer and agreed to by the Contractor and the Engineer beforehand.
Once the Public Body has taken possession of a structure, a part thereof or
section of the works, the Contractor shall no longer be required to make
good  any  damage  resulting  otherwise  than  from  faulty  construction  or
workmanship.

86.2 The Engineer may, at the request of the Contractor and if the nature of the
works so permits proceeds with partial provisional acceptance, provided that
the structures, parts of structures or sections of the works are completed
and suited to the use as described in the Contract.

86.3 In the cases of partial provisional acceptance referred to in GCC Sub-Clauses
86.1 and 86.2 the Defects Liability Period provided for in GCC Clause 88
shall, unless the SCC provide otherwise, run as from the date of such partial
provisional acceptance.

87. Provisional Acceptance

87.1 The  works  shall  be  taken  over  by  the  Public  Body  when  they  have
satisfactorily passed the tests on completion and a certificate of provisional
acceptance has been issued or is deemed to have been issued.

87.2 The Contractor may apply,  by notice to the Engineer,  for  a certificate of
provisional  acceptance not  earlier  than 15 days  before the works,  in  the
Contractor's opinion, are complete and ready for provisional acceptance. The
Engineer  shall  within  30  days  after  the  receipt  of  the  Contractor's
application either:
(yyyyyyyyyy) issue  the  certificate  of  provisional  acceptance  to  the

Contractor with a copy to the Public Body stating, where appropriate,
his reservations, and,  inter alia,  the date on which, in his opinion, the
works were completed in accordance with the Contract and ready for
provisional acceptance; or

(zzzzzzzzzz) reject  the  application  giving his  reasons  and  specifying  the
action  which,  in  his  opinion,  is  required  of  the  Contractor  for  the
certificate to be issued.

87.3 If the Engineer fails either to issue the certificate of provisional acceptance
or to reject the Contractor's application within the period of 30 days, he shall
be deemed to have issued the certificate on the last day of that period. The
certificate of provisional acceptance shall not be deemed to be an admission
that  the  works  have  been  completed  in  every  respect.  If  the  works  are
divided  by  the  contract  into  sections,  the  Contractor  shall  be  entitled  to
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apply for separate certificates for each of the sections.
87.4 Upon provisional acceptance of the works, the Contractor shall  dismantle

and remove temporary structures as well as materials no longer required for
use in connection with the performance of the contract. He shall also remove
any litter or obstruction and redress any change in the condition of the Site
as required by the contract.

87.5 Immediately after provisional acceptance, the Public Body may make use of
all the works as completed.

88. Defects Liability

88.1 The  Contractor  shall  be  responsible  for  making  good  any  defect  in,  or
damage to, any part of the works which may appear or occur during the
Defects Liability Period and which arises either from:
(aaaaaaaaaaa) the  use  of  defective  plant  or  materials  or  faulty

workmanship or design of the Contractor; and/or
(bbbbbbbbbbb) any act or omission of the Contractor during the Defects

Liability Period.
88.2 The Contractor shall at his own cost make good the defect or damage as

soon as practicable. The Defects Liability Period for all  items replaced or
renewed shall recommence from the date when the replacement or renewal
was made to the satisfaction of the Engineer. If the contract provides for
partial acceptance, the Defects Liability Period shall be extended only for the
part of the works affected by the replacement or renewal.

88.3 If  any  such  defect  appears  or  such  damage  occurs,  during  the  period
referred to in GCC Clause 88.1, the Public Body or the Engineer shall notify
the Contractor. If the Contractor fails to remedy a defect or damage within
the time limit stipulated in the notification, the Public Body may:
(ccccccccccc)carry out the works himself, or employ someone else to carry

out the works, at the Contractor's risk and cost, in which case the costs
incurred by the Public Body shall be deducted from monies due to or
from securities held against the Contractor or from both; or

(ddddddddddd) terminate the Contract.
88.4 If  the  defect  or  damage is  such that  the  Public  Body has  been deprived

substantially of the whole or a part of the benefit of the works, the Public
Body shall, without prejudice to any other remedy, be entitled to recover all
sums paid in respect of the parts of the works concerned together with the
cost of dismantling such parts and clearing the Site.

88.5 In case of emergency, where the Contractor cannot be reached immediately
or, having been reached, is unable to take the measures required, the Public
Body or the Engineer may have the work carried out at the expense of the
Contractor. The Public Body or the Engineer shall  as soon as practicable
inform the Contractor of the action taken.

88.6 Where  the  SCC  stipulates  that  the  maintenance  work,  necessitated  by
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normal wear and tear, shall be carried out by the Contractor, such work shall
be  paid  for  from  a  provisional  sum.  Deterioration  resulting  from  the
circumstances provided for in GCC Clause 44 or from abnormal use shall be
excluded from this obligation unless it reveals a fault or defect justifying the
request for repair or replacement under GCC Clause 88.

88.7 The defects liability shall  be stipulated in the SCC. If  the duration of the
Defects Liability Period is not specified, it shall be 365 days. The Defects
Liability Period shall commence on the date of provisional acceptance.

88.8 After provisional acceptance and without prejudice to the defects liability
referred to in this GCC Clause, the Contractor shall no longer be responsible
for  risks  which  may  affect  the  works  and  which  result  from  causes  not
attributable to him. However, the Contractor shall be responsible as from the
date of provisional acceptance for the soundness of the construction, as laid
down in the in the Ethiopian law.

89. Final Acceptance

89.1 Upon the expiry of the Defects Liability Period, or where there is more than
one such period, upon the expiry of the latest period, and when all defects or
damage have been rectified, the Engineer shall  issue to the Contractor a
Final Acceptance Certificate and a copy thereof to the Public Body stating
the  date  on  which  the  Contractor  completed  his  obligations  under  the
Contract  to  the  Engineer's  satisfaction.  The  Final  Acceptance  Certificate
shall  be given by the Engineer within 30 days after the expiration of the
above stated period, or as soon as any works ordered under GCC Clause 88
have been completed to the satisfaction of the Engineer.

89.2 The works shall not be considered as completed until the Final Acceptance
Certificate  has  been signed  by  the  Engineer  and  delivered  to  the  Public
Body, with a copy to the Contractor.

89.3 Notwithstanding  the  issue  of  the  Final  Acceptance  Certificate,  the
Contractor and the Public Body shall remain liable for the fulfillment of any
obligation  incurred  under  the  contract  prior  to  the  issue  of  the  Final
Acceptance Certificate, which remains unperformed at the time such Final
Acceptance  Certificate  is  issued.  The  nature  and  extent  of  any  such
obligation shall be determined by reference to the provisions of the contract.
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
The  following  Special  Conditions  of  Contract  (SCC)  shall
supplement  the  General  Conditions  of  Contract  (GCC).
Whenever there is a conflict, the provisions herein shall prevail
over those in the GCC.

GCC Clause
Reference

Section 8. Special Conditions of Contract

A. General Provisions
Procurement Reference Number is: 

GCC
1.2(dd)

The Public Body is: 

GCC 1.2 (g) The Contractor is: 

B. The Contract
GCC 7.1 (i) In addition to documents listed in GCC Clause 7.1 the following

documents shall form the Contract:
GCC 8.1 The governing law shall be 

GCC 10.2 For notices, the Public Body’s address shall be:
Public Body:
Attention:
Floor/Room
number:
P.O. Box:
Street Address:
Town/City:
Post Code:
Country: Ethiopia
Telephone:
Facsimile:
E-mail address

For notices, the Contractor’s address shall be:
Contractor:
Attention:
Floor/Room
number:
P.O. Box:
Street Address:
Town/City:
Post Code:
Country: Ethiopia
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Telephone:
Facsimile:
E-mail address

GCC 11.1 The Member in Charge is [insert name of member]}

GCC 12.1 The Public Body’s Engineer shall be:
Engineer: authorized representative
P.O. Box:
Street Address:
Town/City:
Post Code:
Country: Ethiopia
Telephone:
Facsimile:
E-mail address

The Contractor’s authorized officer shall be:
Authorized Officer: authorized representative
P.O. Box:
Street Address:
Town/City:
Post Code:
Country: Ethiopia
Telephone:
Facsimile:
E-mail address

GCC 16.1 In case of change of laws and regulation after the deadline for
submission  of  the  Bid  Contract  Price   be  correspondingly
increased or decreased and/or the Delivery Date  be reasonably
adjusted  to  the  extent  that  Contractor  has  thereby  been
affected in the performance of any of its obligations under the
Contract.

GCC 17.1 The Contractor, Sub-Contractors, and their Personnel  :
(i)  Shall not be exempted from duties and indirect taxes

levied by the Federal Democratic Republic of Ethiopia, or
(ii)  Shall  be  exempted  from  duties  and  indirect  taxes

levied by the Federal Democratic Republic of Ethiopia, or 
(iii)  Shall be reimbursed by the Public Body for any such

duties  and  indirect  taxes  levied  by  the  Federal
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Democratic Republic of Ethiopia they might have to pay
(or that the Public Body would pay such levies on behalf
of the Contractor and the Personnel).

The Public Body warrants that the Contractor, the Sub-
Contractors and the Personnel shall be exempt from (or that 
the Public Body shall pay on behalf of the Contractor, the Sub-
Contractors and the Personnel, or shall reimburse the 
Contractor, the Sub-Contractors and the Personnel for) any 
indirect taxes, duties, fees, levies and other impositions 
imposed, under the Applicable Law, on the Contractor, the Sub-
Contractors and the Personnel in respect of:
(a).any  payments  whatsoever  made  to  the  Contractor,  Sub-

Contractors  and  the  Personnel  (other  than  nationals  or
permanent residents of the Federal Democratic Republic of
Ethiopia), in connection with the carrying out of the Works;

(b).any  equipment,  materials  and  supplies  brought  into  the
Federal Democratic Republic of Ethiopia by the Contractor
or  Sub-Contractors  for  the  purpose  of  carrying  out  the
Works  and  which,  after  having  been  brought  into  such
territories, will be subsequently withdrawn there from by
them;

(c). any equipment imported for the purpose of carrying out the
Works  and  paid  for  out  of  funds provided  by  the  Public
Body and which is treated as property of the Public Body;

(d).any property brought into the Federal Democratic Republic
of Ethiopia by the Contractor, any Sub-Contractors or the
Personnel (other than nationals or permanent residents of
the  Federal  Democratic  Republic  of  Ethiopia),  or  the
eligible dependents of such Personnel for their personal use
and which will subsequently be withdrawn there from by
them  upon  their  respective  departure  from  the  Federal
Democratic Republic of Ethiopia, provided that:
(i) the  Contractor,  Sub-Contractors  and  Personnel,  and

their eligible dependents, shall follow the usual customs
procedures  of  the  Federal  Democratic  Republic  of
Ethiopia  in  importing  property  into  the  Federal
Democratic Republic of Ethiopia; and

(ii) if the Contractor, Sub-Contractors or Personnel, or their
eligible dependents, do not withdraw but dispose of any
property in the Federal Democratic Republic of Ethiopia
upon  which  customs  duties  and  taxes  have  been
exempted,  the  Contractor,  Sub-Contractors  or
Personnel,  as  the  case  may  be,  (i)  shall  bear  such
customs  duties  and  taxes  in  conformity  with  the
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regulations  of  the  Federal  Democratic  Republic  of
Ethiopia, or (ii) shall reimburse them to the Public Body
if  they were paid by the Public  Body at the time the
property  in  question  was  brought  into  the  Federal
Democratic Republic of Ethiopia

GCC 22.1 The  percentage  to  apply  to  the  value  of  the  work  not
completed, representing the public Body's additional cost for
completing the Works, is .

C. Obligations of the Public Body
GCC 30.2 The Public Body shall provide the following further assistance

to the Contractor:
GCC 30.3 The  documents  to  be  provided  by  the  Public  Body  and  the

Engineer are the following:
D. Obligations of the Contractor

GCC
34.5(b)

The Public Body's prior approval is also required for:

GCC 38.3 The Schedule of Key Personnel to carry out the functions stated
in the Schedule of Requirements is the following: 

GCC 39.2
(b)

The amount of aggregate liability shall be:  

GCC 40.1

The minimum insurance cover and deductibles shall be:
(eeeeeeeeeee) The  minimum  cover  for  insurance  of  the

Works, Plant and Materials is 
(fffffffffff) The  maximum  deductible  for  insurance  of  the

Works, Plant and Materials is 
(ggggggggggg) The  minimum  cover  for  insurance  of

Equipment is  
(hhhhhhhhhhh) The  maximum deductible  for  insurance  of

Equipment is .
(iiiiiiiiiii) The minimum cover for insurance of property is  

(f)
(jjjjjjjjjjj) The maximum deductible for insurance of property

is 
(kkkkkkkkkkk) The minimum cover for  personal  injury or

death insurance is  with no deductible

GCC 40.3 The amount of insurance covering liability with regard to risks
and civil liability insurance shall be: 
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(i)  Unlimited ; or
(ii)  Limited .

GCC 41.1

The Contractor shall  submit a Program of implementation of
the tasks within  days of delivery of the Notice of Acceptance.
The specific requirements of the Program of implementation of
tasks  are the following: 

GCC 41.4 The period between Program updates is  days.
The amount to be withheld for late submission of an updated
Program is .

GCC 47.1

GCC 47.2

GCC 50.1

GCC 50.4

GCC 52.5

GCC 53.1

GCC 55.1

GCC 58.1 The amount of the Performance Security shall be: 

GCC 58.4
The  types  of  acceptable  Performance  Securities  are:  Public
Body.
The currency shall be: .

GCC 58.8 Discharge of the Performance Security shall take place: 

E. Payments to the Contractor
GCC 59.1 All  payment  to  the  Contractor  under  this  Contract  shall  be

made in .
GCC 60.1 Advance payment  granted to the Contractor, at his request.

GCC 60.2 The amount of the advance payment shall be: [

GCC 60.9 The following provisions shall  apply to the advance payment
and the
advance payment security:
(lllllllllll) An Advance Payment Security shall be required. 
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(mmmmmmmmmmm) An  advance  payment  shall  be  made
within  days after the Effective Date. The advance payment
will  be  set  off  by  the  Public  Body  in  equal  installments
against the statements for the first  months of the Works
until the advance payment has been fully set off.

(nnnnnnnnnnn) The Advance Payment Security shall  be in
the amount and in the currency of the currency portion of
the advance payment.

(ooooooooooo) The  repayment  of  the  advance  payments
shall  take  the  form of  deductions  based  on  the  monthly
claims

(i) The  advance  payment  (maximum  of  30%)  shall  be
repaid by means of deductions from the installments
and, if necessary, the balance due to the Contractor.
This repayment shall begin with the first installment
and be completed, at the very latest; by the time 80%
of the amount of the contract has been paid.

Repayment shall be made in the same currency as the
advance payment.
The amount to be deducted from each installment shall
be calculated using the following formula:

where:
R = the amount to be repaid
Va = the total amount of the advance payment
Vt = the initial contract amount
D = the amount of the installment.
The result is rounded up to two decimal places.

GCC 61.1

GCC 62.7,
62.13

The fraction for each specified element and exact combination 
of elements that will be applied in the formula for price 
adjustment shall be. as follows:

GCC 63.1

The following methods shall apply to the valuation of works:
(i)  The  amounts  due  in  case  of  unit-price

contract shall be determined' as follows: 
(ii)  The  amounts  due  in  case  of  lump  sum

contract shall be determined' as follows: 

GCC 64.1 Arrangements for interim payments shall be the following: 

GCC 64.2(e) Ownership of the plant and materials referred to in GCC Clause
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83 be deemed to be vested in the Public Body.

GCC 64.7 The frequency of interim payment shall be: 

GCC 65.1
The draft Final Statement of Account shall be submitted at the
latest  at  the  moment  of  the  Contractor's  application for  the
provisional acceptance certificate.

GCC 65.2
The Engineer shall  prepare and sign the Final  Statement of
Account within 30 days from the issue of the certificate of final
acceptance referred to in GCC Clause 89.
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F. Performance of the Contract
GCC 70.1 The Scope of Works shall be defined in: 

GCC 70.2 The Contractor shall carry out the Works at following Sites: .
Sites are located at and are defined in Drawings No. .

GCC 71.1 The Start Date shall be 

GCC 72.1 The Intended Completion Date for the whole of the Works shall
be .

GCC 74.1(j) The following events shall also be Compensation Events: 

GCC 79.1 The work register shall be:
(ii)  Required ; or
(iii)  Not required.

GCC 79.2 The technical rules for drawing up the statements shall be: 

GCC 80.2

The works, components, equipment and materials used in their
construction must comply with:
(a) The following specifications ;
(b) The requirements of 

GCC 80.3

GCC 81

GCC 83.2

G. Acceptance and Defects Liability
GCC 86.3

GCC 87

GCC 88.6

GCC 88.7
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A. Contract Agreement

for the Procurement of 

Procurement Reference No: 

This Contract Agreement is made on the  day of the month of , 
BETWEEN
 of the Federal Democratic Republic of Ethiopia, and having its principal
place of business  (hereinafter called the “Public Body”),
and
 a corporation incorporated under the laws of  and having its principal place of
business at  (hereinafter called the “Contractor”), of the other part
WHEREAS
(ppppppppppp) The Public Body invited bids for certain Works (hereinafter

called the “Works”),   and has accepted a Bid by the Contractor for the
provision of those Works in the sum of   (hereinafter called “the Contract
Price”) in the manner and on the terms described herein

(qqqqqqqqqqq) The Contractor having represented to the Public Body that it
has the required skills, personnel and technical resources, has agreed to
carry out the Works on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:
1. The Agreement
1.1 In this Agreement words and expressions shall have the same meanings as

are respectively assigned to them in the Conditions of Contract referred
to.

1.2 The following documents shall constitute the Contract between the Public
Body and the Contractor,  and each shall  be read and construed as an
integral part of the Contract:
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1.3 This Contract shall prevail over all other Contract documents. In the event
of any discrepancy or inconsistency within the Contract documents, then
the documents shall prevail in the order listed above.

1.4 In consideration of the payments to be made by the Public Body to the
Contractor  as  hereinafter  mentioned,  the  Contractor  hereby  covenants
with the Public Body to carry out the Works and to remedy defects therein
in conformity in all respects with the provisions of the Contract.

1.5 The Public Body hereby covenants to pay the Contractor in consideration
of the provision of the Works and the remedying of defects therein, the
Contract  Price  or  such  other  sum  as  may  become  payable  under  the
provisions of the Contract at the times and in the manner prescribed by
the Contract.

IN WITNESS WHEREOF,  THE PARTIES HERETO HAVE CAUSED
THIS CONTRACT TO BE SIGNED IN THEIR RESPECTIVE NAMES AS
OF THE DAY AND YEAR FIRST ABOVE WRITTEN.

SIGNED for and on behalf of WITNESS to signature on behalf of 
Signature: Signature:
Name: Name: 
Position: Position:
Date: Date: 

SIGNED for and on behalf of WITNESS to signature on behalf of 
Signature: Signature:
Name: Name: 
Position: Position:
Date: Date: 
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B. Performance Security
(Bank Guarantee)

Date: 
Procurement Reference No: 

To: 

WHEREAS   (hereinafter  “the  Contractor”)  has  undertaken,  pursuant  to
Contract No.  dated ,  to supply  (hereinafter “the Contract”).

AND  WHEREAS  it  has  been  stipulated  by  you  in  the  aforementioned
Contract that the Contractor shall furnish you with a security   issued by a
reputable guarantor for the sum specified therein as security for compliance
with  the  Contractor’s  performance  obligations  in  accordance  with  the
Contract.

AND  WHEREAS  the  undersigned  ,  legally  domiciled  in  [insert  complete
address of Guarantor], (hereinafter the” Guarantor”), have agreed to give
the Contractor a security:

THEREFORE WE hereby affirm that we are Guarantors and responsible to
you, on behalf of the Contractor, up to a total of  and we undertake to pay
you,  upon  your  first  written  demand  declaring  the  Contractor  to  be  in
default  under the Contract,  without  cavil  or  argument,  any sum or sums
within the limits of  as aforesaid, without your needing to prove or to show
grounds or reasons for your demand or the sum specified therein.

This security is valid until the  day of , .

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC
Publication No 458.

Name: 
In the capacity of  

Signed: 

Duly authorized to sign the Security for and on behalf of: 
Dated on ____________ day of __________________, _______ 

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Contract Forms Page 3 of 4 Issued by: 
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C. Advance Payment Security
(Bank Guarantee)

Date: 
Procurement Reference No: 

To: 

In  accordance  with  the  payment  provision  included  in  the  Contract,  in
relation to advance payments,   (hereinafter called “the Contractor”) shall
deposit  with  the  Public  Body  a  security  consisting  of  ,  to  guarantee  its
proper and faithful performance of the obligations imposed by said Clause of
the Contract, in the amount of .

We, the undersigned , legally domiciled in  (hereinafter “the Guarantor”), as
instructed  by  the  Contractor,  agree  unconditionally  and  irrevocably  to
guarantee as primary obligor and not as surety merely, the payment to the
Public Body on its first demand without whatsoever right of objection on our
part  and  without  its  first  claim  to  the  Contractor,  in  the  amount  not
exceeding .

This  security  shall  remain  valid  and  in  full  effect  from  the  date  of  the
advance  payment  received  by  the  Contractor  under  the  Contract  until  ,
[insert year].

Name: 
In the capacity of  

Signed: 

Duly authorized to sign the Security for and on behalf of: 

Dated on ____________ day of __________________, _______ 

SBD-Works (ICB) - Prepared by the FPPA (Version 1, August 2011)
Document: Contract Forms Page 4 of 4 Issued by: 


	(a) For Unit-price contracts: The Bill of Quantities and Price Schedule (after correction of arithmetical errors);
	(b) For Lump-sum contracts: The Breakdown of the Lump-sum Price (after correction of arithmetical errors);
	Section 1. Instructions to Bidders
	A. General
	1. Introduction
	1.1 The Public Body indicated in the Bid Data Sheet (BDS) is the Contracting Authority for this procurement process and it is bound by the rules governing public procurement in the Federal Democratic Republic of Ethiopia. It has the powers and duties to conclude a Contract for the provision of Works. Accordingly, this procurement process is being conducted in accordance with the recent editions of the Ethiopian Federal Government Procurement and Property Administration Proclamation and Public Procurement Directive under the procurement method indicated in the BDS.
	1.2 By the issue of this Bidding Documents the Public Body invites interested Candidates to submit their Bids with a view to entering into Contract with the Public Body for the provision of Works which general description is provided in the BDS. The Works that are subject of this procurement process are more particularly specified in Section 6, Schedule of Requirements upon the basis of the information supplied in and in accordance with this Bidding Documents.
	1.3 Each Bidder may only submit one Bid, either individually or as a partner in joint venture. A Bidder who submits or participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have been permitted or requested) will cause all the Bids with the Bidder’s participation to be disqualified.
	1.4 The procurement reference number and number of lots of this Bidding Documents are provided in the BDS. If Bids are being invited for individual contracts (lots) the Bidder may submit a Bid for one lot only, several or all of the lots. Each lot will form a separate contract and the quantities indicated for different lots will be indivisible. The Bidder must offer the whole of the quantity or quantities indicated for each lot.
	1.5 This Section 1, Instructions to Bidders shall not form a part of the Contract. These instructions are intended to assist Bidders in the preparation of their Bids.
	1.6 The Public Body is not bound to accept any Bid, and reserves the right to annul the selection process at any time prior to Contract award, without thereby incurring any liability to the Bidders.
	1.7 The Public Body retains ownership of all Bids submitted in response to this Bidding Documents. Consequently, Bidders have no right to have their Bids returned to them except late Bids.
	1.8 In submitting a Bid, the Bidder accepts in full and without restriction this Bidding Documents as the sole basis of this procurement procedure, whatever his own conditions of sale may be, which he hereby waives. Bidders are expected to examine carefully and comply with all instructions, forms, contract provisions and specifications contained in this Bidding Documents. Failure to submit a Bid containing all the required information and documentation within the deadline specified may lead to the rejection of the Bid. No account can be taken of any reservation in the Bid as regards the Bidding Documents; any reservation will result in the immediate rejection of the Bid without further evaluation.
	1.9 The permitted method of communication shall be in writing. Throughout these Bidding Documents the term "in writing" means communicated in written form and delivered against receipt.

	2. Source of Funds
	2.1 The Public Body has an approved budget toward the cost of the procurement described in the Section 6, Schedule of Requirement. The Public Body intends to use these funds to place a Contract for which these Bidding Documents are issued.
	2.2 Payments will be made directly by the Public Body and will be subject in all respects to the terms and conditions of the resulting Contract placed by the Public Body.

	3. Fraud, Corruption and Complaints Provisions
	3.1 The Government of the Federal Democratic Republic of Ethiopia (herein after called the Government) represented by the Public Procurement and Property Administration Agency (herein after called the Agency) requires Contracting Authorities, as well as Bidders to observe the highest standards of ethics during the procurement and the execution of contracts. In pursuance of this policy, the Government:
	(a) Defines, for the purposes of this provision, the terms set forth below as follows:
	(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of any thing of value to influence improperly the action of a public official in the procurement process or in contract execution;
	(ii) “Fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;;
	(iii) “Collusive practices” is a scheme or arrangement between two or more parties, with or without the knowledge of the Public Body, designed to establish prices at artificial, non-competitive levels; and
	(iv) “Coercive practices” is harming or threatening to harm, directly or indirectly, parties or their property to influence their participation in a procurement process, or affect the execution of a contract.
	(v) Obstructive practice is

	(b) Will reject a recommendation for award if it determines that the Bidder recommended for award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for the contract in question;
	(c) Will debar a Bidder from participation in public procurement for a specified period of time if it at any time determines the Bidder has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for, or in executing, a contract. The List of Debarred Bidders is available on the Agency's Website http//www.ppa.gov.et.

	3.2 In pursuit of the policy defined in Sub-Clause 3.1, the Public Body may terminate a contract for Works if it at any time determines that corrupt or fraudulent practices were engaged in by representatives of the Public Body or of a Bidder during the procurement or the execution of that contract.
	3.3 Where it is proved that the Bidder has given or has offered to give inducement or bribe to an official or procurement staff of the Public Body to influence the result of the Bid in his favor shall be disqualified from the Bid, prohibited from participating in any future public procurement and the bid security deposited by them shall be forfeited.
	3.4 Bidders are required to indicate their acceptance of the provisions on fraud and corruption, as defined in this clause through the statement in the Bid Submission Sheet.
	3.5 In further pursuance of this policy, Bidders shall permit the Agency to inspect their accounts and records and other documents relating to the submission of Bids and contract performance, and to have them audited by auditors appointed by the Agency.
	3.6 Subject to the recent editions of the Public Procurement Proclamation and Procurement Directive, a candidate or a Bidder aggrieved or is likely to be aggrieved on account of the Public Body requesting a Bid not complying with the provisions of the Proclamation or Procurement Directive in conducting a Bid proceeding may present complaint to the head of the Public Body to have the Bid proceeding reviewed or investigated. Any complaint must be submitted in writing to the head of the Public Body, within five working days from the date the Bidder knew, or should have known, of the circumstances giving rise to the complaint. If the head of the Public Body does not issue a decision within ten working days after submission of complaint, or the candidate or the Bidder is not satisfied with the decision, it may submit a complaint to the Board within five working days from the date on which the decision has been or should have been communicated to the candidate or the Bidder by the Public Body. The Board's decision is binding for both parties.

	4. Eligible Bidders
	4.1 A Bidder may be a natural person, private, public or government-owned legal entity, subject to ITB Sub-Clause 4.4, or any combination of them with a formal intent to enter into an agreement or under an existing agreement in the form of a Joint Venture (JV), consortium, or association. In the case of a Joint Venture, consortium, or association:
	(a) All parties to the Joint Venture, consortium or association shall be jointly and severally liable, unless otherwise specified in the BDS; and
	(b) A Joint Venture, consortium or association shall nominate a Representative who shall have the authority to conduct all businesses for and on behalf of any and all the parties of the Joint Venture, consortium or association during the bidding process and, in the event the Joint Venture, consortium or association is awarded the Contract, during contract execution.

	4.2 This Invitation for Bids is open to all Bidders (including all members of a joint venture, sub-contractors and personnel) who have nationality of an eligible country, as defined in Section 5, Eligible Countries. A Bidder shall be deemed to have the nationality of a country if the Bidder is a citizen or is constituted, incorporated, or registered and operates in conformity with the provisions of the laws of that country. This criterion shall also apply to the determination of the nationality of proposed subcontractors or Contractors for any part of the Contract including related services.
	4.3 A Bidder that has been debarred from participating in public procurement in accordance with ITB Clause 3.1 (c), at the date of the deadline for Bid submission or thereafter, shall be disqualified.
	4.4 Government-owned enterprises shall be eligible if they can establish that they are legally and financially autonomous and operate under commercial law and that they are not a dependent agency of the Public Body.
	4.5 Unless otherwise specified in the BDS, Bidders shall provide such evidence of their eligibility satisfactory to the Public Body, to verify that the Bidder::
	(a) Is not insolvent, in receivership, bankrupt or being wound up, not have had their business activities suspended and not be the subject of legal proceedings for any of the foregoing
	(b) Appropriate documentary evidence demonstrating its compliance, which shall include:
	(i) Valid business license indicating the stream of business in which the Bidder is engaged,
	(ii) VAT registration certificate issued by the tax authority (only domestic Bidders in case of contract value as specified in BDS),
	(iii) Valid Tax clearance certificate issued by the tax authority (domestic Bidders only);
	(iv) Relevant professional practice certificates, if required in BDS.

	(c) Foreign Bidders must as appropriate submit business organization registration certificate or trade license issued by the country of establishment.

	4.6 To participate in this public procurement process, being registered in the suppliers list is a prerequisite (mandatory for domestic Bidders only).
	(a) Candidates desiring to participate in public procurement shall have to register themselves using the form made available for this purpose in the website of the Public Procurement and Property Administration Agency.

	4.7 Bidders shall provide such evidence of their continued eligibility satisfactory to the Public Body, as the Public Body shall reasonably request in BDS.

	5. Eligible Materials, Equipment and Services
	5.1 The materials, equipment and services to be supplied under the Contract may have their origin in any country subject to the restrictions specified in Section 5, Eligible Countries, and all expenditures under the Contract will not contravene such restrictions. At the Public Body’s request, Bidders may be required to provide evidence of the origin of materials, equipment and services.

	6. Conflict of Interest
	6.1 A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest shall be disqualified. A Bidder may be considered to have a conflict of interest with one or more parties in this bidding process, if:
	(a) They have at least one controlling partner in common; or
	(b) They receive or have received any direct or indirect subsidy from any of them; or
	(c) They have the same legal representative for purposes of this bid; or
	(d) They have a relationship with each other, directly or through common third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder, or influence the decisions of the Public Body regarding this bidding process; or
	(e) A Bidder participates in more than one bid in this bidding process. Participation by a Bidder in more than one Bid will result in the disqualification of all Bids in which such Bidder is involved. However, this does not limit the inclusion of the same subcontractor in more than one bid; or
	(f) A Bidder participated as a consultant in the preparation of the design or Schedule of Requirements of the works that are the subject of the bid;
	(g) A Bidder that has a business or family relationship with a member of the Public Body’s staff who is directly or indirectly involved in any part of (i) the preparation of the Schedule of Requirements of the assignment, (ii) the selection process for such assignment, or (iii) supervision of the Contract, may not be awarded a Contract, unless the conflict stemming from this relationship has been resolved in a manner acceptable to the Public Body throughout the procurement process and the execution of the Contract.
	(h) A Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Public Body as Engineer for the Contract implementation



	B. Contents of Bidding Documents
	1. Bidding Documents
	1.1 The Bidding Documents consist of Parts 1, 2, and 3, which include all the Sections indicated below, and should be read in conjunction with any Addenda issued in accordance with ITB Clause 9.
	47.5 The Invitation to Bid is not part of the Bidding Document. In case of discrepancies between the Invitation to Bid and the Bidding Documents listed in ITB Clause 6.1 above, said Bidding Documents will take precedence.
	47.6 The Public Body is not responsible for the incompleteness of the Bidding Documents and their addenda, if they were not obtained directly from the Public Body. Bidders who did not obtain the Bidding Documents directly from the Public Body will be rejected during evaluation.
	1.2 The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding Documents. Failure to furnish all information or documentation required by the Bidding Documents may result in the rejection of the Bid.

	2. Written Questions / Clarification of Bidding Documents
	2.1 The Bidder requiring any clarification of the Bidding Documents shall contact the Public Body in writing at the Public Body’s address indicated in the BDS. The Public Body will respond in writing to any request for clarification, provided that such request is received no later than twenty one (21) days prior to the deadline for submission of Bids. The Public Body shall forward copies of its response to all Bidders who have received the Bidding Documents directly from it, including a description of the inquiry but without reference to the identity of the prospective Bidder initiating the request. Should the Public Body deem it necessary to amend the Bidding Documents as a result of a clarification, it shall do so following the procedure under ITB Clause 9 and Sub-Clause 25.2.
	2.2 Only the written responses will be considered official and carry weight in this procurement process and subsequent evaluation. Any answers received outside the official channels, whether received verbally or in writing, from employees or representatives of the Public Body, or any other party, shall not be considered official responses to questions regarding this Bidding Documents.

	3. Modification to Bidding Documents
	3.1 Where Public Body finds it necessary to introduce modification to the Bidding Documents on its initiative or on the basis of request for clarification by Bidder, the Public Body may modify the Bidding Documents at any time prior to the deadline for submission of Bids.
	3.2 Any alteration to the content of the Bidding Documents shall at the same time be communicated in the form of an amendment to all Bidders who received the Bidding Documents and will be binding on them. Bidders are required to immediately acknowledge receipt of any such amendment, and it will be assumed that the information contained in the amendment will have been taken into account by the Bidder in its Bid.
	3.3 The Public Body may, at its discretion, extend the closing date for submission of Bids where it modifies a Bidding Documents as per Clause 9.1 above, if it is assumed that the time remaining before the closing date is not sufficient for Bidders to prepare adjusted Bid Documents on the basis of such modification.

	4. Pre-Bid Conference and Site Visit
	4.1 If the Public Body deems it to be appropriate, it may hold a Pre-Bid Conference for prospective Bidders who received a Bidding Documents for clarification and discussion on the Bidding Documents or modification thereto. The Public Body may also organize a site visit or visits concurrently with the Pre-Bid Conference to allow Bidders to visit and examine the site or sites and obtain for itself, at its own responsibility and risk, all information that may be necessary for preparing the bid and entering into the Contract. The costs of visiting the site or sites shall be at the Bidder’s own expense
	4.2 The Public Body shall give written notice to all Bidders who received a Bidding Documents to attend the Pre-Bid Conference and to gain access to the relevant site or sites. Notice will include time, date, and address where Pre-Bid Conference and site visits will be organized.
	4.3 The Public Body shall welcome all prospective Bidders to attend this Pre-Bid Conference and site visits. To give all prospective Bidders the opportunity to participate in the pre-bid conference, prospective Bidders are limited to sending two representatives to Pre-Bid Conference and site visits. All the costs of attending this conference will be borne by the prospective Bidders.
	4.4 The Public Body invites all prospective Bidders to submit their questions / request for clarification by time and date and to the address indicated in the BDS Clauses 8.1 and 8.2.
	4.5 The Pre-Bid Conference shall be minuted. Copies of the minute shall be delivered to all prospective Bidders who purchased the Bidding Documents to enable them prepare their Bid documents by incorporating the content of clarification or modification.


	C. Preparation of Bids
	1. Cost of Bidding
	1.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and contract negotiation, and the Public Body shall not be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

	2. Language of Bid
	2.1 The Bid, as well as all correspondence and documents relating to the Bid exchanged by the Bidder and the Public Body, shall be written in English.
	2.2 Bids and supporting documents of Bidders prepared in a language other than language of Bid shall have to be translated by a legally competent interpreter into language of Bid and a copy of the translation has to be submitted together with the original documents, especially where such documents pertain to the fundamental elements of the Bid.
	2.3 If the Public Body detects discrepancy between language of the original document and the translated version, it shall reject the documents unless such discrepancy constitutes minor deviation from the requirement stated in the Bidding Documents.

	3. Bid Prices and Discounts
	3.1 The Contract will be Unit Price (Admeasurement) contract or Lump Sum Contract, as indicated in the BDS.
	3.2 The prices and discounts quoted by the Bidder in the Bid Submission Sheet and in the Schedules shall conform to the requirements specified below.
	3.3 The Bidder shall submit a Bid for the whole of the works described in BDS Clause 1.2, by filling in prices for all items of the Works, as identified in Section 4, Bidding Forms.
	3.4 In case of Unit Price contracts, the Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no rate or price is entered by the Bidder will not be paid for by the Public Body when executed and shall be deemed covered by the rates for other items and prices in the Bill of Quantities.
	3.5 The price to be quoted in the Bid Submission Sheet shall be the total price of the Bid, excluding any conditional discounts offered.
	3.6 The Bidder offering conditional discounts shall indicate the methodology for their application in the Bid Submission Sheet.
	3.7 If so indicated in ITB Clause 1, Bids are invited for individual contracts or for any combination of contracts (packages). Bidders wishing to offer any price reduction for the award of more than one Contract shall specify in their bid the price reductions applicable to each package, or alternatively, to individual Contracts within the package. Price reductions or discounts shall be submitted in accordance with ITB Clause 13.5, provided the Bids for all contracts are submitted and opened at the same time.
	3.8 Public Body shall allow adjustment of prices quoted by the Bidder in case current price information is available from the Public Procurement and Property Administration Agency or the Central Statistical Agency.
	3.9 Request for price adjustment may be filed after expiration of period specified in the BDS in accordance with the GCC.
	3.10 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 28 days prior to the deadline for submission of bids, shall be included in the rates and prices and the total Bid price submitted by the Bidder.
	3.11 Where a foreign Bidder plans to use local inputs to satisfy the required object of procurement under the Contract the portion of the total Contract price representing such local cost shall be expressed in ETB.
	3.12 If so indicated in BDS Sub-Clause 1.4, bids are being invited for individual contracts (lots) or for any combination of contracts (packages). Unless otherwise indicated in the BDS, prices quoted shall correspond to 100 % of the items specified for each lot and to 100% of the quantities specified for each item of a lot. Bidders wishing to offer any price reduction for the award of more than one Contract shall specify in their bid the price reductions applicable to each package or, alternatively, to individual Contracts within the package. Price reductions shall be submitted in accordance with ITB Sub-Clause 12.4 and clearly indicated for each lot in such a way that it can be announced during the public Bid opening session.

	4. Currencies of Bid and Payment
	4.1 For those inputs to the Works which the Bidder expects to provide from within Ethiopia, the prices shall be quoted in the Ethiopian Birr, unless otherwise specified in the BDS.
	4.2 For those inputs to the Works which the Bidder expects to provide from outside Ethiopia, the prices shall be quoted in the freely convertible currency. If the Bidder wishes to be paid in a combination of amounts in different currencies, it may quote its price accordingly but use no more than three currencies different from Ethiopian Birr.
	4.3 Bidders may be required by the Public Body to justify, to the Public Body’s satisfaction, their local and foreign currency requirements, and to substantiate that the amounts included in the prices shown in the appropriate form(s) of Section 4, Bidding Forms in which case a detailed breakdown of the foreign currency requirements shall be provided by Bidders.

	5. Professional Qualifications and Capability of the Bidder
	5.1 If required, in order to proof their professional qualifications and capability Bidders must provide their team skills matrix and personnel statistics for the period specified in the BDS by completing relevant tables in the form entitled Bidders Certification of Compliance furnished in Section 4, Bidding Forms.
	5.2 For key individuals who actually will be performing the activities described in the Bidding Document, Bidder must provide resumes that identify years of experience, relevant project implementation experience, and relevant education and training.
	5.3 Alternative professional staff shall not be proposed, and only one resume may be submitted for each position.
	5.4 Bidders must provide references for the proposed personnel, ensuring that references provided will be available to be contacted during the evaluation timeframe for this Bidding Document.
	5.5 It is desirable that the majority of the proposed professional staff is permanent employees of the Bidder or has an extended and stable working relationship with the Bidder.

	6. Technical Qualifications, Competence, and Experience of the Bidder
	6.1 The Bidder must present a description of its company and organization, with appropriate reference to any parent company and subsidiaries. The Bidder shall also include details demonstrating the Bidder’s experience and ability in providing the Works listed in Section 6, Schedule of Requirements. Also, Bidder shall include a description of how it plans to manage the Works included in this Bidding Documents in addition to its other ongoing projects.
	6.2 This information shall be included in a separate form entitled Bidders Certification of Compliance that is furnished in Section 4, Bidding Forms.
	6.3 As a proof of satisfactory execution of contracts the Bidder must provide Certificates of satisfactory execution of previous contracts and/or experience provided by the other contracting party to the contracts concerned in number and within the period specified in the BDS for similar sized/type contracts with a budget of at least that of this contract, unless otherwise specified in the BDS, including contact information for verification and inspection so as to provide due diligence. Contact information should include, at a minimum: name, function, address, e-mail, and phone number. Each reference provided should be the client’s responsible project administrator or a senior official of the client who is familiar with the Bidder’s performance and with the Bidder’s system capabilities, and who may be contacted by the Public Body during the evaluation process.
	6.4 The Certificate of satisfactory execution of contracts shall include the following data:
	(a) The name and place of establishment of the contracting parties,
	(b) The subject-matter of the contract,
	(c) The value of the contract
	(d) The time and place of performance of the contract,
	(e) A statement concerning the satisfactory execution of contracts.

	6.5 If, for objective reasons, such a certificate cannot be obtained from a contracting party, a statement issued by the Bidder concerning satisfactory execution of contracts may also be valid, on presentation of proof that the certificate was requested.
	6.6 If the Bidder(s) propose a consortium all of the information listed above must be provided for all of the consortium members. This information shall be in separate sections, one section per consortium member. In addition, the Bid shall provide the agreements that support the relationships between consortium members.
	6.7 Unless otherwise specified in the BDS, the Public Body reserves the right to undertake physical checking of current Bidder's technical qualifications and competence in order to make sure that the Bidder has adequate qualifications to manage this Contract.

	7. Financial Standing of the Bidder
	7.1 If required in BDS, in order to proof that it has adequate financial resources to manage this Contract the bidder must present its financial data by completing relevant table in the form entitled Bidders Certification of Compliance that is furnished in Section 4, Bidding Forms.
	7.2 Along with the proof referred to in Clause 17.1 the documents that are required as proof of the bidder's financial standing are the following:
	(a) Financial statements certified by an independent auditor;
	(b) Other documents as stated in the BDS.


	8. Joint Venture or Consortium
	8.1 If Bidder is a joint venture or consortium of two or more entities, the Bid must be single with the object of securing a single contract; authorized person must sign the Bid and will be jointly and severally liable for the Bid and any contract. Those entities must designate one of their members to act as the leader with authority to bind the joint venture or consortium. The composition of the joint venture or consortium must not be altered without the prior consent in writing of the Public Body.
	8.2 The Bid may be signed by the representative of the joint venture or consortium only if he has been expressly so authorized in writing by the members of the joint venture or consortium, and the authorizing contract, notarial act or deed must be submitted to the Public Body. All signatures to the authorizing instrument must be certified in accordance with the national laws and regulations of each party comprising the joint venture or consortium together with the powers of attorney establishing, in writing, that the signatories to the Bid are empowered to enter into commitments on behalf of the members of the joint venture or consortium. Each member of such joint venture or consortium must prove to the satisfaction of the Public Body that they comply with the necessary legal, professional, technical and financial requirements and have the wherewithal to carry out the contract effectively

	9. Alternative Bids
	9.1 Unless otherwise indicated in the BDS, alternative Bids shall not be considered.
	9.2 If permitted in BDS, the Public Body may consider alternative technical solutions prior to the notification of the successful Bidder provided that the Bidder:
	(a) Has submitted Bid in accordance with the Bidding Document as issued; and
	(b) Has submitted Bid based on alternative(s) to the Bidding Document as issued;
	(c) Has included with the Bid a demonstration of the advantages of the alternative technical solution over the initial solution, including a quantifiable justification of any economic and/or technical advantages; and
	(d) Has included with the Bid sufficient descriptive information for a complete evaluation of the proposed alternative technical solution by the Public Body, including calculations, technical specifications, breakdown of prices, proposed work methods and other relevant details.

	9.3 Only the technical alternative(s), if any, of the lowest evaluated Bidder conforming to the basic technical requirements shall be considered by the Public Body.
	9.4 In evaluating a Bid containing an alternative technical solution the Public Body may use any evaluation/award criteria as indicated in the BDS and Section 3, Evaluation Methodology and Criteria.
	9.5 Alternative Bids not requested by the Public Body shall be rejected.

	10. Period of Validity of Bids
	10.1 Bids shall remain valid for the period specified in the BDS after the Bid submission deadline prescribed by the Public Body. A Bid valid for a shorter period may be rejected by the Public Body as non-responsive.
	10.2 In exceptional circumstances, prior to expiry of the Bid validity period, the Public Body may request Bidders to extend the period of validity of their Bids. The request and the responses shall be made in writing.
	10.3 Bidders who are not willing to extend their Bid validity period for what ever reason shall be disqualified from the bid without having forfeited their bid security.
	10.4 Bidders agreeing to the Public Body’s request for extension of their Bid validity period have to express in writing their agreement to such request. Bidders who agree to such extension shall confirm that they maintain the availability of the Professional staff nominated in the Bid, or in their confirmation of extension of validity of the Bid, Bidders could submit new staff in replacement, who would be considered in the final evaluation for contract award. Similarly, they have to amend the validity period of their bid security on the basis of the extension of the Bid validity period they have agreed to, or alternatively, furnish new bid security to cover the extended period.
	10.5 A Bidder not agreeing to extend the validity period of his/its bid security shall be treated as a Bidder refusing the Public Body’s request for extension of Bid validity period, and as such, shall be disqualified from further bid proceeding.

	11. Bid Security
	11.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, a bid security in original form and in the amount and currency specified in the BDS. . A copy of bid security, if submitted without original form, shall not be accepted.
	11.2 The bid security shall be, at the Bidder’s option, in any of the following forms:
	(a) An unconditional Bank Guarantee;
	(b) An irrevocable Letter of Credit;
	(c) Cash, check certified by a reputable bank or financial institution, or payable order;

	11.3 The Bid Security of a Joint Venture shall be issued in the name of the Joint Venture submitting the bid provided the Joint Venture has legally been constituted, or else it shall be issued in the name of all partners proposed for the Joint Venture in the bid. Sanctions due to a breach of the terms of a Bid Security pursuant to ITB Clause 21.7 will apply to all partners to the Joint Venture.
	11.4 Any Bid not accompanied by a substantially responsive bid security, if one is required in accordance with ITB Sub-Clause 21.1, shall be rejected by the Public Body as non responsive.
	11.5 The bid security of unsuccessful Bidders shall be returned as promptly as possible upon the successful Bidder’s furnishing of the performance security pursuant to ITB Clause 47.
	11.6 The bid security of the successful Bidder shall be returned as promptly as possible once the successful Bidder has signed the Contract and furnished the required performance security.
	11.7 The bid security may be forfeited:
	(a) If a Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid Submission Sheet, except as provided in ITB Sub-Clause 20.2; or
	(b) If the successful Bidder fails to:
	(i) Sign the Contract in accordance with ITB 46;
	(ii) Furnish a performance security in accordance with ITB Clause 47; or


	11.8 The bid security furnished by foreign Bidders from a bank outside of Ethiopia has to be unconditional and counter guaranteed by local banks.

	12. Documents Comprising the Bid
	12.1 All Bids submitted must comply with the requirements in the Bidding Document and comprise the following:
	12.2 Mandatory documentary evidence establishing the Bidder's qualification is the following:
	(a) Bid Submission Sheet (form furnished in Section 4, Bidding Forms) including the following mandatory attachments:
	(i) VAT registration certificate issued by the tax authority (only domestic Bidders in case of contract value as specified in BDS Clause 4.5(b)(ii));
	(ii) A valid tax clearance certificate issued by the tax authority (domestic Bidders only);
	(iii) Business organization registration certificate or trade license issued by the country of establishment;
	(iv) Relevant professional practice certificates, as appropriate.

	(b) Bidder Certification of Compliance (form furnished in Section 4, Bidding Forms) including the following mandatory attachments:
	(i) Written statement by a power of attorney (or notary statement, etc.) proving that the person, who signed the bid on behalf of the company/joint venture/consortium, is duly authorized to do so as stipulated in ITB Clause 23.2;
	(ii) Documents required in the BDS Clause 17.2(b) as proof of the bidder's financial standing;
	(iii) Certificates of satisfactory execution of contracts provided by contracting parties to the contracts successfully completed in the course of the period specified in the BDS with a budget of at least that of this contract, unless otherwise specified in the BDS Clause 16.3.

	(c) Completed Bill of Quantities or Activity Schedules, in accordance with this Bidding Documents;
	(d) Technical Proposal including a statement of work methods, equipment, personnel, schedule and any other information as stipulated in Section 4, Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders’ Technical Proposal to meet the work requirements and the completion time including the following mandatory attachments:
	(i) CVs of the proposed personnel signed by the staff themselves or by the authorized representative of the proposed staff;
	(ii) Design Documents and Drawings (Form C of Section 6).

	(e) Bid Security, in accordance with ITB Clause 21;
	(f) Alternative bids, at Bidder’s option and if permissible, in accordance with ITB Clause 19;
	(g) Domestic Bidders, individually or in joint ventures, applying for eligibility for a 7½-percent margin of domestic preference shall supply all information required to satisfy the criteria for eligibility as described in ITB 34.
	(h) In the case of a bid submitted by a joint venture (JV), the Form Data on Joint Ventures, the Agreement governing the formation of joint venture, or letter of intent to form JV, including a draft agreement, in accordance with ITB Clause 18.2, indicating at least the parts of the Works to be executed by the respective partners; and
	(i) Any other document or information required to be completed and submitted by Bidders, as specified in the BDS.


	13. Format and Signing of Bid
	13.1 The Bidder shall prepare one original of the documents comprising the bid as described in ITB Clause 22 and clearly mark it “ORIGINAL.” Alternative bids, if permitted in accordance with ITB 19, shall be clearly marked ―ALTERNATIVE. In addition, the Bidder shall submit copies of the bid, in the number specified in the BDS and clearly mark each of them “COPY.” In the event of any discrepancy between the original and the copies, the original shall prevail. If required in BDS, Bidders shall be required to submit bid documents in two envelopes containing the technical and financial proposals separately.
	13.2 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written statement by a power of attorney (or notary statement, etc.) proving that the person, who signed the bid on behalf of the company/joint venture/consortium is duly authorized to do so and it shall be attached to the bid. The name and position held by each person signing the authorization must be typed or printed below the signature. All pages of the bid, except for non-amended printed literature, shall be signed or initialled by the person signing the bid
	13.3 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialled by the person signing the bid.


	D. Submission and Opening of Bids
	1. Sealing and Marking of Bids
	1.1 The Bidder shall enclose the original and each copy of the bid, including alternative bids, if permitted in accordance with ITB Clause 19, in separate sealed envelopes, duly marking the envelopes as “ORIGINAL” and “COPY.” These envelopes containing the original and the copies shall then be enclosed in one single envelope.
	1.2 The inner and outer envelopes shall:
	(a) Be addressed to the Public Body in accordance with ITB Sub-Clause 25.1;
	(b) Bear the subject of the procurement or the Project name, and procurement reference number indicated in the BDS;
	(c) Bear the words “Not to be opened before the time and date for bid opening”.

	1.3 The outer envelopes shall also indicate the name and address of the Bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to ITB Clause 26.1.
	1.4 If all envelopes are not sealed and marked as required, the Public Body shall assume no responsibility for the misplacement or premature opening of the bid

	2. Deadline for Submission of Bids
	2.1 Bidders may always submit their bids by registered post or by hand. Bids must be received by the Public Body at the address and no later than the date and time indicated in the BDS.
	2.2 The Public Body may, at its discretion, extend the deadline for the submission of Bids by amending the Bidding Documents in accordance with ITB Clause 9, in which case all rights and obligations of the Public Body and Bidders previously subject to the deadline shall thereafter be subject to the deadline as extended.

	3. Late Bids
	3.1 The Public Body shall not consider any Bid that arrives after the deadline for submission of Bids, in accordance with ITB Clause 25. Any Bid received by the Public Body after the deadline for submission of Bids shall be declared late, rejected, and returned unopened to the Bidder.

	4. Withdrawal, Substitution, and Modification of Bids
	4.1 A Bidder may withdraw, substitute, or modify its Bid after it has been submitted by sending a written notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITB Sub-Clause 23.2, (except that withdrawal notices do not require copies). The corresponding substitution or modification of the Bid must accompany the respective written notice. All notices must be:
	(a) Submitted in accordance with ITB Clauses 23 and 24 (except that withdrawals notices do not require copies), and in addition, the respective envelopes shall be clearly marked “Withdrawal,” “Substitution,” “Modification;” and
	(b) Received by the Public Body prior to the deadline prescribed for submission of Bids, in accordance with ITB Clause 25.

	4.2 Bids requested to be withdrawn in accordance with ITB Sub-Clause 27.1 shall be returned unopened to the Bidders. Bid withdrawal notices received after the bid submission deadline will be ignored, and the submitted bid will be deemed to be a validly submitted bid.
	4.3 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for submission of Bids and expiry of the period of Bid validity specified by the Bidder on the Bid Submission Sheet or any extension thereof.

	5. Bid Opening
	5.1 The Public Body shall conduct the Bid opening in the presence of Bidders` designated representatives who choose to attend, and at the address, date and time specified in the BDS. The opening of the Bid shall not be affected by the absence of the Bidders on their own will.
	5.2 First, outer envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the corresponding Bid shall not be opened, but returned to the Bidder. No Bid withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at Bid opening. Next, outer envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Bid being substituted, and the substituted Bid shall not be opened, but returned to the Bidder. No Bid substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out at Bid opening. Outer envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Bid. No Bid modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the modification and is read out at Bid opening. Only envelopes that are opened and read out at Bid opening shall be considered further.
	5.3 All outer envelopes shall be opened one at a time, reading out: the name of the Bidder, the presence of a bid security, if required; and any other salient points of the Bid as the Public Body may consider appropriate. Only discounts and alternative offers read out at bid opening shall be considered for evaluation. No Bid shall be rejected at Bid opening except for late Bids, in accordance with ITB Sub-Clause 26.1.
	5.4 The Public Body shall record the minutes of the Bid opening that shall include, as a minimum: the name of the Bidder and whether there is a withdrawal, substitution, or modification, the presence or absence of a bid security, if one was required, and any other salient points raised in the Bid opening proceeding. The Bidders’ representatives who are present shall be requested to sign the attendance sheet. The omission of a Bidder’s signature on the attendance sheet shall not invalidate the contents and effect of the minutes. A copy of the minutes shall be distributed to all Bidders.
	5.5 Any bid document not opened and read out during the bid opening proceeding shall not be considered for further evaluation.


	E. Evaluation and Comparison of Bids
	1. Confidentiality
	1.1 Information relating to the examination, evaluation, clarification, and comparison of Bids, and recommendation of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with such process until information on Contract award is communicated to all Bidders.
	1.2 Any effort by a Bidder to influence the Public Body in the examination, evaluation, and comparison of the Bids or Contract award decisions may result in the rejection of its Bid.
	1.3 Notwithstanding ITB Sub-Clause 29.2, from the time of Bid opening to the time of Contract award, if any Bidder wishes to contact the Public Body on any matter related to the bidding process, it should do so in writing.

	2. Clarification of Bids
	2.1 To assist in the examination, evaluation, and comparison of the Bids, the Public Body may, at its sole discretion, ask any Bidder for a clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a request by the Public Body shall not be considered. The Public Body’s request for clarification and the response shall be in writing. No change in the prices or substance of the Bid shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Public Body in the evaluation of the Bids, in accordance with ITB Clause 33.
	2.2 If a Bidder does not provide clarifications of its bid by the date and time set in the Public Body’s request for clarification, its bid may be rejected.

	3. Responsiveness of Bids
	3.1 The Public Body’s determination of a Bid’s responsiveness is to be based on the contents of the Bid itself.
	3.2 A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications of the Bidding Documents without material deviation, reservation, or omission. A material deviation, reservation, or omission is one that:
	(a) If accepted, would,
	(i) Affects in any substantial way the scope, quality, or performance of the Works specified in the Contract; or
	(ii) Limits in any substantial way, inconsistent with the Bidding Documents, the Public Body’s rights or the Bidder’s obligations under the Contract; or

	(b) If rectified would unfairly affect the competitive position of other Bidders presenting substantially responsive Bid.

	3.3 If a Bid is not substantially responsive to the salient requirements of the Bidding Documents it shall be rejected by the Public Body and may not subsequently be made responsive by the Bidder by correction of the material deviation, reservation, or omission.
	3.4 Decisions to the effect that a bid is not substantially responsive t must be duly justified in the evaluation minutes.
	3.5 If only one Bid meets all salient requirements of the Bidding Documents and is not otherwise disqualified, the Public Body may still complete the full evaluation of that Bid and sign contract with that Bidder if the Bid submitted by such Bidder is satisfactory to the Public Body and the price offered by the Bidder is comparable to or less than the market price of the required object of procurement.

	4. Nonconformities and Omissions
	4.1 Provided that a Bid is substantially responsive, the Public Body may waive any non-conformity or omissions in the Bid that does not constitute a material deviation.
	4.2 Provided that a Bid is substantially responsive, the Public Body may request that the Bidder submit the necessary information or documentation, within a reasonable period of time, to rectify nonmaterial nonconformities or omissions in the Bid related to documentation requirements. Requesting information or documentation on such nonconformities shall not be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the request may result in the rejection of its Bid.
	4.3 Provided that a Bid is substantially responsive, the Public Body shall rectify nonmaterial nonconformities or omissions. To this effect, the Bid Price shall be adjusted, for comparison purposes only, by the highest price quoted in this bidding process to reflect the price of the missing or non-conforming item or component.

	5. Dubious price quotations and errors in calculation
	5.1 Provided that the Bid is substantially responsive, the Public Body shall correct arithmetical errors on the following basis:
	(a) If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Public Body there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;
	(b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and
	(c) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to (a) and (b) above.

	5.2 The Public Body shall correct the detected errors in calculation and notify the Bidder in writing of the corrections made without any delay, requesting the Bidder to confirm that he accepts the correction of the calculation error within the period specified in BDS from the date on which the notice was received. The corrections shall be clearly indicated in the Bid.
	5.3 If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be disqualified.

	6. Margin of Preference
	6.1 Preference shall be granted to local construction companies.
	6.2 The margin of preference to be so granted to local construction companies and applied when comparing prices during evaluation of Bids shall be 7.5 %.
	6.3 Local companies engaged in construction shall provide all evidence necessary to prove that they meet the following conditions to qualify for the preference:
	(a) The company has to be incorporated in Ethiopia;
	(b) More than fifty per cent of the company’s capital stock has to be held by Ethiopian natural or juridical persons;
	(c) More than fifty per cent of members of the board of the company have to be Ethiopian nationals;
	(d) At least fifty per cent of the key staff of the company has to be Ethiopian Nationals.

	6.4 Preference shall be given to small and micro enterprises established under the relevant law by a margin of 3% when such enterprises compete with local Bidders in national competitive bidding.
	6.5 When small and micro enterprises participate in international competitive bidding, only the preference granted to local companies as per Sub-Clause 34.2 shall apply.

	7. Conversion to Single Currency
	7.1 For evaluation and comparison purposes, the Public Body shall convert all bid prices expressed in the amounts in various currencies into a single currency indicated in BDS , using the selling exchange rate established by the National Bank of Ethiopia and on the date of the Bid opening.

	8. Preliminary Examination of Bids
	8.1 The Public Body shall examine the Bids to confirm that all documentary evidence establishing the Bidder's qualification requested in ITB Clause 22 have been provided, and to determine whether Bid comply with administrative requirements of the Bidding Documents.
	8.2 From the time the Bids are opened to the time the Contract is awarded, the Bidders should not contact the Public Body on any matter related to its Bid. Any effort by Bidders to influence the Public Body in the examination, evaluation, ranking of Bids, and recommendation for award of Contract may result in the rejection of the Bidders’ Bid.
	8.3 The Public Body may determine Bid as not responsive when:
	(a) Bidder has failed to submit Written statement by a power of attorney (or notary statement, etc.) proving that the person, who signed the Bid on behalf of the company/joint venture/consortium, is duly authorized to do so (ITB Sub-clause 23.2);
	(b) Original and all copies of the Bid are not typed or written in indelible ink and signed by a person duly authorized to sign on behalf of the Bidder (ITB Sub-clause 23.2);
	(c) All pages of the Bid, except for non-amended printed descriptive literature, are not signed or initialled by the person signing the Bid (ITB Sub-clause 23.3);
	(d) Bid is not written in language specified in the BDS Clause 12.1;
	(e) Bidder has failed to submit signed and dated Bid Submission Sheet Form;
	(f) Bidder has failed to submit signed and dated Bidder Certification of Compliance Form;
	(g) Bidder has failed to submit signed and dated Bill of Quantities or Activity Schedules
	(h) Bidder has failed to submit signed and dated Technical Proposal;
	(i) Bidder has failed to submit signed and dated Bid Security;
	(j) The Bid Security is not in accordance with ITB Clause 21.


	9. Legal, Professional, Technical, and Financial Admissibility of Bids
	9.1 After confirming the Bids comprise all mandatory documentary evidence establishing the Bidder's qualification, the Public Body will rule on the legal, technical, professional, and financial admissibility of each Bid, classifying it as compliant or non-compliant with qualification requirements set forth in the Bidding Documents.
	9.2 Legal admissibility
	(a) Bidder does not have nationality in accordance with ITB Clause 4.2;
	(b) Bidder is found to have a conflict of interest as described in ITB Clause 6;
	(c) Bidder has failed to submit valid business license indicating the stream of business in which the Bidder is engaged, in accordance with ITB Clause 4.5(b)(i);
	(d) Bidder has failed to register itself in the Public Procurement and Property Administration Agency's suppliers list (mandatory for domestic Bidders only), in accordance with ITB Clause 4.6;
	(e) Bidder has been debarred by a decision of the Public Procurement and Property Administration Agency from participating in public procurements for breach of its obligation under previous contracts, in accordance with ITB Clause 4.3;
	(f) Foreign Bidder has failed to submit business organization registration certificate or valid trade license issued by the country of establishment in accordance with ITB Clause 4.5(c);
	(g) Domestic Bidder has failed to submit VAT registration certificate issued by the tax authority (in case of contract value specified in BDS Clause 4.5(b)(ii)), in accordance with ITB Clause 4. 5(b)(ii).;
	(h) Domestic Bidder has failed to submit a valid tax clearance certificate issued by the tax authority in accordance with ITB Clause 4.5(b)(iii).
	(i) In the case of a bid submitted by a joint venture (JV), the Bidder has failed to submit the Form Data on Joint Ventures, the Agreement governing the formation of joint venture, or letter of intent to form JV, including a draft agreement, in accordance with ITB Clause 4.1.

	9.3 Professional admissibility
	(a) Bidder has failed to submit relevant professional practice certificates, if required in BDS Clause 4.5(b)(iv);
	(b) Bidder has failed to provide in the Bidder Certification of Compliance Form information related to its professional qualification and capability for the period specified in the BDS Clause 15.1;
	(c) Bidder has failed to demonstrate in its Technical Proposal that it will have the personnel for the key positions that meet requirements stipulated in Section 3, Evaluation Methodology and Criteria.
	(d) Bidder has failed to provide CVs of the Professional staff signed by the staff themselves or by the authorized representative of the Professional Staff.

	9.4 Technical admissibility
	(a) Bidder has failed to provide in the Bidder Certification of Compliance Form information about major relevant contracts successfully completed in the number and period specified in Section 3, Evaluation Methodology and Criteria;
	(b) Bidder has failed to submit Certificates of satisfactory execution of contracts provided by contracting parties to the contracts successfully completed in the period and budget as specified in the BDS Clause 16.3 with a budget of at least that of this contract;
	(c) Bidder has failed to provide in the Bidder Certification of Compliance Form information about contracts similar to the proposed Works in the number, value, and period specified in Section 3, Evaluation Methodology and Criteria;
	(d) Bidder has failed to provide in the Bidder Certification of Compliance Form information about non-performing contracts for the period specified in Section 3, Evaluation Methodology and Criteria;
	(e) Bidder has failed to provide in the Bidder Certification of Compliance Form information about pending litigations as required in Section 3, Evaluation Methodology and Criteria;
	(f) Bidder has failed to demonstrate in its Technical Proposal that it will have available for the implementation of the Contract equipment listed in Section 3, Evaluation Methodology and Criteria.
	(g) Bidder has failed to provide in its Technical Proposal Design Documents and Drawings (Form C of Section 6)

	9.5 Financial admissibility
	(a) Bidder has failed to proof that it has adequate financial resources to manage this Contract by completing relevant table in the Bidders Certification of Compliance form that is furnished in Section 4, Bidding Forms.
	(b) Bidder has failed to submit financial statements certified by an independent auditor as required in ITB Clause 17.2(a) for the period specified in Section 3, Evaluation Methodology and Criteria;
	(c) Bidder has failed to submit other documents proofing its financial standing, as required in the BDS Clause 17.2(b);
	(d) The average annual turnover of the Bidder for the period specified in Section 3, Evaluation Methodology and Criteria does not exceed the amount of the financial proposal of the Bid in value specified in Section 3, Evaluation Methodology and Criteria;
	(e) The Bidder has failed to demonstrate access to, or availability of, financial resources as required in Section 3, Evaluation Methodology and Criteria.


	10. Evaluation of Bids
	10.1 The Public Body shall evaluate each Bid that has been determined, up to this stage of the evaluation, to be substantially responsive
	10.2 The Public Body shall evaluate the Bids on the basis of their responsiveness to the Schedule of Requirements, applying the evaluation criteria, sub-criteria, and point system specified in the Section 3. No other criteria or methodology shall be permitted. Each responsive Bid will be given a technical score. A Bid shall be rejected at this stage if it does not respond to important aspects of the Bidding Documents and particularly the Schedule of Requirements or if it fails to achieve the minimum technical score indicated in the Section 3.
	10.3 To evaluate a bid, the Public Body shall consider the following:
	(a) The Bid price, excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of Quantities for Unit Price contracts or Schedule of Prices for lump sum contracts, but including day work items, where priced competitively;
	(b) Price adjustment for correction of arithmetic errors in accordance with ITB Clause 33.1;
	(c) Price adjustment due to discounts offered in accordance with ITB Clause 13.5;
	(d) Converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in accordance with ITB Clause 35;
	(e) Adjustment for nonconformities in accordance with ITB 32;
	(f) Application of all the evaluation factors indicated in Section 3, Evaluation Methodology and Criteria;
	(g) Adjustments due to the application of a margin of preference, in accordance with ITB Clause 34.

	10.4 The Public Body’s evaluation of a bid may require the consideration of other factors, in addition to the Bid Price quoted in accordance with ITB Clause 13. The factors to be used, if any, and the methodology of application shall be indicated in Section 3, Evaluation Methodology and Criteria.
	10.5 If these Bidding Documents allow Bidders to submit a Bid for different lots, and the award to a single Bidder of multiple lots, the methodology of evaluation to determine the lowest evaluated lot combinations, including any discounts offered in the Bid Submission Sheet, is specified in the BDS and detailed in Section 3 Evaluation Methodology and Criteria.
	10.6 If the Bid for an unit price contract, which results in the lowest Evaluated Bid Price, is seriously unbalanced, front loaded or substantially below updated estimates in the opinion of the Public Body, the Public Body may require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, taking into consideration the schedule of estimated Contract payments, the Public Body may require that the amount of the performance security be increased at the expense of the Bidder to a level sufficient to protect the Public Body against financial loss in the event of default of the successful Bidder under the Contract.

	11. Comparison of Bids
	11.1 The Public Body shall compare all substantially responsive Bids in accordance with ITB Clause 38.3 and methodology specified in Section 3, Evaluation Methodology and Criteria to determine the lowest evaluated Bid.

	12. Post-qualification Evaluation
	12.1 After identifying the successful Bidder by evaluating the Bid documents against the criteria set forth in this Bidding Documents the Public Body shall conduct post qualification evaluation to establish the current qualification of the successful Bidder where it feels that it has to be ascertained.
	12.2 Such post qualification evaluation of the successful Bidder may relate to submission of the documentary evidence specified in ITB Clause 37, unless satisfactory documents are already included in the Bid, concerning its current legal, professional, technical, and financial standing and conformity to the requirements stated in this Bidding Documents.
	12.3 If the successful bidder fails to provide this documentary proof within 15 calendar days following the Public Body's request or if the successful bidder is found to have provided false information its Bid shall be disqualified, in which event the Public Body shall proceed to the next lowest evaluated Bid to make a similar determination of that Bidder’s capabilities to perform satisfactorily.

	13. Acceptance or Rejection of Bids
	13.1 The Public Body reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids at any time prior to contract award, without thereby incurring any liability to Bidders.

	14. Re-advertising Bids
	14.1 The Public Body may issue Invitation for Expression of Interest for a second time under the following circumstances:
	(a) Where the Invitation for Expression of Interest has been unsuccessful, namely where no qualitatively or financially worthwhile Bids have been received.
	(b) Where the best price offered by a Bidder is significantly higher than the market price estimate of the object of procurement made by the Public Body prior to the issuance of the Invitation for Expression of Interest.
	(c) Where it is concluded that non compliance with the rules and procedures governing Bids prescribed by the Proclamation and Procurement Directive led to the failure of the Invitation for Expression of Interest to attract more than one Bidder, or where it is believed that modifying the Bidding Documents could attract adequate number of Bidders.
	(d) Circumstances of Force Majeure render normal implementation of the Contract impossible.



	F. Award of Contract
	1. Award Criteria
	1.1 The Public Body shall award the Contract to the Bidder whose Bid has been determined to be the lowest evaluated Bid and is substantially responsive to the Bidding Documents, provided further that the Bidder is determined to be qualified to perform the Contract satisfactorily.
	1.2 If Bids are being invited for individual contracts (lots) Contracts will be awarded lot by lot, but the Public Body may select the most favorable overall solution after taking account of any discounts offered.
	1.3 If the Bidder is awarded more than one lot, a single contract may be concluded covering all those lots.

	2. Right to Vary Quantities at Time of Award
	2.1 At the time the Contract is awarded, the Public Body reserves the right to increase or decrease the quantity of Works originally specified in Section 6, Schedule of Requirement, provided this does not exceed the percentages indicated in the BDS, and without any change in the unit prices or other terms and conditions of the Bid and the Bidding Documents.

	3. Announcing and Awarding of the Successful Bidder
	3.1 Prior to expiry of the period of Bid validity, the Public Body shall notify in writing the result of a Bid evaluation to all Bidders alike at the same time.
	3.2 The letter of notification to be disclosed to the unsuccessful bidders on the technical evaluation shall state the reason why they did not succeed in their Bid and the identity of the successful Bidder
	3.3 A letter of award to be sent by the Public Body to a successful Bidder shall not constitute a contract between him and the Public Body. A contract shall be deemed to have been concluded between the Public Body and the successful Bidder only where a contract containing detailed provisions governing the execution of the procurement in issue is signed.
	3.4 A letter of contract award to be sent to a successful Bidder may contain the following information:
	(a) That the Public Body has accepted his Bid;
	(b) The total contract price;
	(c) The list of items and their respective unit price;
	(d) The amount of the performance security the successful Bidder is required to furnish and the deadline for providing such security.


	4. Signing of Contract
	4.1 Promptly after notification of the proposed contract award the Public Body shall send the successful Bidder the Contract.
	4.2 Within fifteen (15) days of receipt of the notification of award, the successful Bidder shall sign, date, and return it to the Public Body the Contract
	4.3 The Public Body shall not sign a contract before seven working days from the date Bidders are notified of the result of their Bid or of any complaint against the bid proceeding.

	5. Performance Security
	5.1 Within fifteen (15) days from signing the Contract the successful Bidder shall furnish the performance security in accordance with the GCC, subject to ITB Clause 38.6, using for that purpose the Performance Security Form included in Section 9, Contract Forms, or another form acceptable to the Public Body.
	5.2 If the performance security furnished by the successful local Bidder is in the form of a bond, it shall be issued by a bonding or insurance company that has been determined by the successful Bidder to be acceptable to the Public Body. A foreign institution providing a bond shall have a correspondent financial institution located in the Federal Democratic Republic of Ethiopia.
	5.3 Failure of the successful Bidder to submit the above-mentioned Performance Security or sign the Contract shall constitute sufficient grounds for annulment of the award and forfeiture of the bid security.
	5.4 Small and micro enterprises shall be required to submit a letter of guarantee written by a competent body organizing and overseeing them in lieu of bid security, performance security or advance payment guarantee.
	5.5 Where the successful Bidder can not or is unwilling to sign a contract or furnish the above-mentioned Performance Security, the Public Body may either declare the Bidder submitting the second lowest evaluated Bid the successful Bidder or invite such Bidder to sign a contract or advertise the Bid afresh by assessing the benefit of the two options.



	Section 2. Bid Data Sheet
	A. General
	B. Contents of Bidding Documents
	C. Preparation of Bids
	☐ Unit Price (Admeasurement) Contract, or

	D. Submission and Opening of Bids
	E. Evaluation and Comparison of Bids
	F. Award of Contract

	Section 3. Evaluation Methodology and Criteria
	 
	The Bids shall be examined to confirm that all documentary evidence establishing the Bidders' qualifications requested in ITB Clause 22 have been provided;
	After confirming the Bids comprise all mandatory documentary evidence establishing the Bidder's qualification the Public Body will rule on the legal, technical, professional, and financial admissibility of each bid, classifying it as compliant or non-compliant with qualification requirements set forth in the Bidding Documents;
	A. Legal, Professional, Technical, and Financial Qualification Criteria
	1. Legal Qualification of the Bidder
	2. Professional Qualifications and Capability of the Bidder
	3. Technical Qualifications, Competence, and Experience of the Bidder
	4. Financial Standing of the Bidder

	B. Evaluation of Bids
	1. Determining the Successful Bid
	1.1 The bids shall be examined to confirm that all documentary evidence establishing the Bidders' qualifications requested in ITB Clause 23 have been provided.
	1.2 After confirming the bids comprise all mandatory documentary evidence establishing the Bidder's qualification the Public Body will rule on the legal, technical, professional, and financial admissibility of each bid, classifying it as compliant or non-compliant with qualification requirements set forth in the Bidding Document.
	1.3 The Public Body will then analyze the bids' technical conformity in relation to the technical specifications, classifying them technically compliant or non-compliant.
	1.4 The Public Body shall continue evaluation of Bids that have been determined to be substantially responsive with rectification of nonconformities and omissions in bids, if any.
	1.5 The Public Body shall examine all Bids to ascertain whether there are any arithmetic errors in computation and summation. The Public Body shall notify Bidders on adjusted calculation errors and request bidders to confirm that they accept the correction of the calculation error within the time limit of three days from the receiving of the notification.
	1.6 The Public Body shall award of the contract the Bidder whose Bid has been determined to be substantially responsive to the Bidding Documents and with the lowest price.

	2. Evaluation of the Technical Proposal
	2.1 Provided all mandatory legal, professional, technical, and financial requirements have been met all technically compliant Bids shall be evaluated and scored using the two-stage bid evaluation and scoring method. In accordance with ITB Clause 38.3(f), the Public Body's evaluation of the Bid will take into account, in addition to the bid price, the following technical evaluation criteria in order of their importance and their proportional weight in the total system of evaluation, as specified  below:
	(a). The technical evaluation criteria and their weighting points that indicate their level of importance are determined, as follows:
	(b). The Public Body will evaluate any technical evaluation criterion using the following scoring scale:

	2.2 Individual weighted scores for all technical evaluation criteria shall be weighted according to the set proportional weighting factors. The weighted result shall be calculated by multiplying the score by the proportional weighting point of the individual criterion.
	2.3 Bidders getting score less than [insert percent] percent in the technical evaluation shall be rejected.

	3. Evaluation and Comparison of Bid Price
	3.1 In the financial evaluation, the highest point shall be given to the lowest priced Bid, and conversely, the lowest point shall be given to the highest priced Bid; among technically qualified Bids. The points given to other Bidders shall be determined depending on their price offers.
	3.2 From the total merit points to be given for proposals submitted by Bidders in a bid for procurement of Works, the share of Technical Proposal shall be [insert percent] percent and the remaining [insert percent] percent shall be the share of the Bid Price.
	3.3 The formula for determining the financial score is the following:
	3.4 The Public Body shall then add the technical score to the Bid Price score to determine the aggregated (total) Bid score and final ranking of Bids by applying the following method:
	(e) For each Technical Proposal its technical evaluation score shall be normalized according to the highest evaluated technical score that will get 100 points according to which other scores of technical criteria shall be proportionally ranked. Normalization is the transformation that is applied equally to every element in the group of data so that the group has a specific statistical characteristic.
	(f) The Public Body shall apply the following formula for the normalization of values of the technical evaluation results:

	3.5 The Public Body shall award the contract to the Bid that has the highest point in the total sum of results of the technical and Bid Price evaluation.
	3.6 Where two Bidders get equal merit points in the evaluation, preference shall be given to local Bidders.
	3.7 The Public Body may require Bidders scoring equal merit points in the evaluation to submit further Proposals on certain aspects of the Bidding Document with a view to identifying the successful Bidder.
	3.8 Where by reason of the Bidders scoring equal merit points not submitting final proposals they are invited to submit, or by reason of the evaluation result of the final proposals submitted by the Bidders being still equal the successful Bidder can not be singled out, the successful Bidder shall be determined by casting lot in the presence, as far as possible, of the Bidders concerned.

	4. Domestic Preference
	(a) Group A: Bids offered by local construction companies and joint ventures meeting the criteria of ITB Sub-Clause 34.3; and
	(b) Group B: all other Bids.

	5. Evaluation of Multiple Contracts
	(a) evaluate only lots or contracts that include at least the percentages of items per lot and quantity per item as specified in ITB 13.12;
	(b) take into account:
	(i) the lowest-evaluated bid for each lot that meets the requirement of evaluation criteria;
	(i) the price reduction per lot and the methodology for their application as offered by the Bidder in its bid; and
	(ii) the contract-award sequence that provides the optimum economic combination, taking into account any limitations due to constraints in supply or execution capacity.


	6. Completion Time
	7. Technical Alternatives


	Section 4. Bidding Forms
	A. Bid Submission Sheet
	B. Bidder Certification of Compliance
	1. General Information About the Bidder
	2. Financial Standing
	3. Bidder's Organization
	4. Technical Qualifications, Competence, and Experience in the Procurement Object
	5. Historical Contract Non-Performance
	6. Current Contract Commitments / Works in Progress
	7. Professional Qualifications and Capabilities
	8. Comments and Suggestions on the Schedule of Requirements
	9. Quality Assurance / Managerial and Control Procedures
	10. Further Information
	11. Bidder's Audit Agency
	12. Bank Account Number and Bank Address

	C. Financial Offer -Unit Price Contract
	1. Bill of Quantities
	2. Detailed Breakdown of Prices

	D. Financial Offer -Lump Sum Contract
	1. Preamble
	2. Financial Offer - Total Price
	3. Financial Offer - Breakdown of the Lump-sum Price
	4. Detailed Breakdown of Prices
	(i) Salary if the employee is paid monthly.
	(ii) Hourly pay if the employee is paid hourly, otherwise monthly salary divided by the legal working hours (hours/month).
	(iii) Average cost of overtime, i.e. hourly pay times the overtime coefficient.
	(iv) Average coefficient to be applied to the salary to take account of overtime (= total gross salary/gross salary without overtime).
	(v) Percentage of the social security contributions (including social welfare, leave, etc.) times the gross salary (this percentage may vary according to the category of employee).
	(vi) Average monthly or daily travel time divided by the number of daily or monthly legal working hours.
	(i) Geographical location of the Contractor or quarry.
	(ii) Supply or cost price at the quarry or on delivery in the country.
	(iii) Cost price of transport from the quarry or delivery to the Site.
	(iv) To be borne by the Contractor.
	(v) Any losses or breakages to be determined by the Bidder.
	(vi) Basic prices for supply of materials: = 5+6+7+9


	E. Technical Proposal
	1. Personnel
	2. Equipment
	3. Work Plan and Site Organization
	4. Method Statement
	5. Mobilization Schedule
	6. Construction Schedule
	7. Others

	F. Curriculum Vitae for Proposed Personnel
	G. Form - Data on Joint Venture/Consortium
	H. Bid Security

	Section 5. Eligible Countries
	A. Eligible Countries
	(a). As a matter of law or official regulation, the Government of the Federal Democratic Republic of Ethiopia prohibits commercial relations with that country, provided that the Government of the Federal Democratic Republic of Ethiopia is satisfied that such exclusion does not preclude effective competition for the provision of goods or related services required; or


	Part 2 Schedule of Requirement
	Section 6. Schedule of Requirements
	A. Scope of Works
	B. Technical Specification
	1. Preamble to Schedule of Rates
	1.1 It is a general principle throughout this Specification that the payment for each work item is inclusive of all operations, resources and inputs necessary to complete the work Item. The cost of operations or works not included in the Specifications or the Bill of Quantities, but are all necessary for the completion of the Works, shall be deemed to included within other items
	1.2 In the Schedule of Rates the Item numbers, headings and item descriptions identify the work covered by the respective items. The exact nature and extent of the work is to be ascertained by reference to the Works description, Specifications and Conditions of Contract. The rates and prices entered in the Schedule of Rates shall be deemed to be the full inclusive value of the work including the following, unless expressly stated otherwise:
	(a) The provision, storage, transport, handling, use, distribution, and maintenance of all materials, plant, equipment, machinery and tools including all costs, charges, dues, demurrage or other outlays involved in carriage and importation, including waste and delivery to Site and the Network,
	(g) The provision, storage, transport, use, handling, distribution and maintenance of all consumable stores, fuel, water and electricity,
	(h) Temporary Works,
	(i) Establishment charges including temporary accommodation at individual sites, overheads and profit,
	(j) All risks, liabilities, contingencies, insurance and obligations imposed or implied by the Contract,
	(k) Attendance and transport for sampling and testing carried out by the Engineer’s Representative, supplying results of tests carried out by the Contractor and providing test certificates,
	(l) Awaiting approvals and or consents,
	(m) Traveling to, between and from different locations within the Network,
	(n) The provision and care of all staff and labor and their payment, accommodation, transport, fares and other requirements including First Aid, welfare and safety requirements,
	(o) Setting out, including the location and preservation of survey markers, measurement and supervision,
	(p) The opening operation and reinstatement upon completion of all quarries and borrow pits,
	(q) The construction and maintenance of the temporary diversion routes as required, the control of traffic, and the provision of temporary road signs as described or otherwise necessary for the safe performance of the Works,
	(r) Injury caused to the works under construction, plant, materials and consumable stores by weather,
	(s) Co-ordination with other Contractors or Authorities carrying out work either in connection with or adjacent to the works,
	(t) The protection of mains, ducts and services,

	1.3 Each individual item shall have a rate or price entered against it.
	1.4 Unless expressly stated otherwise the Contractor shall allow in his rates and prices for carrying out the works at any location within the Network, for setting up at each Site and for movement between Sites.
	1.5 The Contractor shall allow for the items in the Schedule of Rates being used only once, a number of times or not at all and in any quantity during the currency of the Contract
	1.6 Where the Schedule of Rates includes separate pay items depending on work quantity, this shall be on the basis of the quantity of each work Item instructed by a single Works Order.
	1.7 The final measurement of quantity against each item on a Works Order shall be computed net to two decimal places from the dimensions stated in the Contract unless stated otherwise in the Specifications or stated on the Works Order.
	1.8 The measured quantity for each item of work executed by the Contractor in accordance with the Contract shall be measured net and no allowance will be made for waste, bulking, shrinkage, increase or decrease of volume due to compacting or to the provision of working space.
	1.9 Where in the Contract a choice of alternatives is permitted, the scheduled description and the rates and prices inserted shall be deemed to cover any of the permitted alternative materials or designs the Contractor may elect to use.
	1.10 The Schedule of Rates does not include or infer any pre-estimate of the required work quantities. The Contractor should make his own predictions regarding the amounts, frequencies and distribution of the Works based on the information contained in the Contract, his own experience of patterns of road deterioration, and his pre-tender inspection of the Network. The Contractor is entirely responsible for any inaccuracies in his predictions.
	1.11 Except in circumstances as provided for in the Contract, the Contractor will not be entitled to any monthly interim payment or any other payment on account until all the work required by a Works Order is complete. Payment will then normally be claimed in the next monthly statement following certified completion by the Engineer. However, payment for continuous Length-Person activities may be claimed on a regular monthly basis in arrears.

	2. General Requirements
	3. Protection of the Environment / Works
	(u) No pollutants shall be allowed to enter any watercourse;
	(v) No unauthorized or indiscriminate felling of trees shall be permitted;
	(w) No open or uncontrolled fires shall be permitted;
	(x) The Contractor shall not cause areas of stagnant water to form, on the surface or in open containers;
	(y) All spoil or waste materials remaining after the works must be neatly disposed of in approved dump sites;
	(z) The Contractor shall ensure that the Works, including the action of individual workers, do not result in any littering. Where such littering does occur the Contractor shall be responsible for the collection and proper disposal of the litter;
	(aa) The use of herbicides and pesticides shall not be permitted.
	(bb) Excavations, finished works are to be protected from adverse weather and any work damaged by adverse weather is to be repaired by the Contractor.

	4. Equivalency of Standards and Codes
	5. Project Sign Boards
	6. Work Item Specifications
	(a) Description – provides an overview of the repair / work technique and the circumstances when it is normally used.
	(b) Typical Equipment – where included, provides advice on key items of equipment needed to perform the work. This is for guidance only and the Contractor may select his own resources.
	(c) Materials – describes and defines the type and quality of main materials which are to be incorporated into the work.
	(d) Work Specifications – describes the general methodology for performing the work, states any mandatory requirements (e.g. when mechanical compaction must be used), required standards of workmanship quality and any required testing.
	(e) Measurement and Payment – describes in what units and how the accomplished work is to be measured for the application of unit payment rates. The units of measurement used are those of the International System of Units (SI). No other units may be used for measurements, pricing, detail drawings etc. (Any units not mentioned in the technical documentation must also be expressed in terms of the SI.) Abbreviations used in the specification are to be interpreted as follows:
	(i) Plant and equipment
	(ii) Personnel
	(iii) Materials



	C. Design Documents and Drawings
	1. List of Drawings Attached
	2. List of Design Documents Available

	D. Bill of Quantities or Activity Schedule
	1. Preamble
	(a). Quantity of items
	(b) Units of measurement

	2. Terms Relating to Payments
	3. Pricing
	4. Completing the Bill of Quantities
	5. Description of Unit Prices
	(a). Day work schedule
	(iv) A list of the various classes of labor, materials, and construction plant for which basic daywork rates or prices are given by the Bidder, together with a statement of the conditions under which the Contractor will be paid for work executed on a daywork basis;
	(v) The nominal quantities for each item of daywork, to be priced by each Bidder in its Bid. The rate to be entered by the Bidder against each basic daywork item should include the Contractor's profit, overheads, supervision and other charges.

	(b) Provisional sums/Contingencies

	6. Bill of Quantities or Activity Schedule



	Part 3 Contract
	Section 7. General Conditions of Contract
	A. General Provisions
	1. Definitions
	1.1 The headings and titles of these General Conditions of Contract shall not limit, alter or affect the meaning of the Contract
	1.2 The following words and expressions shall have the meanings hereby assigned to them:
	(cc) "Bill of Quantities"
	(dd) "Completion"
	(ee) "Contract Documents"
	(ff) "Contract Manager"
	(gg) "Contract Price"
	(hh) "Contract"
	(ii) "Contractor"
	(jj) "Day"
	(kk) "Dayworks"
	(ll) "Defect"
	(mm) "Defects Liability Period"
	(nn) "Drawings"
	(oo) "Eligible Countries"
	(pp) "Engineer"
	(qq) "Equipment"
	(rr) "Final Acceptance Certificate"
	(ss) "General Conditions of Contract"
	(tt) "Good Industry Practice"
	(uu) "Government"
	(vv) "In writing"
	(ww) "Intended Completion Date"
	(xx) "Liquidated damages"
	(yy) "Materials"
	(zz) "Member"
	(aaa) "Month"
	(bbb) "Party"
	(ccc) "Plant"
	(ddd) "Price Schedule"
	(eee) "Provisional Sum"
	(fff) "Public Body"
	(ggg) "Site"
	(hhh) "Special Conditions of Contract"
	(iii) "Specification"
	(jjj) "Start Date"
	(kkk) "Sub-Contractor"
	(lll) "Third Party"
	(mmm) "Works"


	2. Appointment
	2.1 The Public Body appoints the Contractor to carry out the Works:
	(nnn) Promptly (and in any event within any time targets as may be set out in the Section 6, Schedule of Requirements) and in a professional and courteous manner so as to reflect and promote the image of the Public Body;
	(ooo) Strictly in accordance with the Schedule of Requirements and all provisions of the Contract; and
	(ppp) In accordance with all applicable laws and regulations of the Federal Democratic Republic of Ethiopia and Good Industry Practice; and
	(qqq) In accordance with the policies, rules, and procedures of the appropriate Authority as amended from time to time.
	(rrr) In accordance with the quality standards set by the Ministry of Urban Development and Construction, Quality and Standards Authority of Ethiopia (QSAE), and applicable international standards;
	(sss) In accordance with the terms and conditions of appointment as provided in this Clause in consideration of the Contract Price.


	3. Relationship Between the Parties
	3.1 Nothing contained herein shall be construed as establishing a relationship of master and servant or of principal and agent as between the Public Body and the Contractor. The Contractor, subject to this Contract, has complete charge of Personnel and Sub-Contractors, if any, carrying out the Works and shall be fully responsible for the Works carried out by them or on their behalf hereunder. The Contractor shall not incur any liabilities on behalf of the Public Body or enter into any contract or obligation on behalf of the Public Body.

	4. Due Diligence
	4.1 The Contractor acknowledges that it:
	(ttt) Has made and shall make its own enquiries to satisfy itself as to the accuracy and adequacy of any information supplied to it by or on behalf of the Public Body;
	(uuu) Has raised all relevant due diligence questions with the Public Body before the Effective Date; and
	(vvv) Has entered into this Contract in reliance on its own due diligence alone.

	4.2 The Contractor acknowledges that it has inspected the Site Environment and has advised the Public Body of any aspect of the Site Environment that is not suitable for carrying out the Works and that the specified actions to remedy the unsuitable aspects of the Site Environment, together with a timetable for and the costs of those actions, have been specified in the relevant parts of the Contract for the Pre-Operational Phase.
	4.3 If the Contractor has either failed to inspect the Site Environment or failed to notify the Public Body of any required remedial actions in accordance with Clause 4.2 then the Contractor shall not be entitled to recover any additional costs or charges from the Public Body relating to any unsuitable aspects of the Site Environment nor shall the Contractor be entitled to seek relief in respect of any Default arising from such failure.
	4.4 Any disputes relating to due diligence shall be resolved in accordance with the Ethiopian Law.

	5. Fraud and Corruption
	5.1 It is the Government of the Federal Democratic Republic of Ethiopia’s policy to require that Public Body, as well as bidders/suppliers, to observe the highest standards of ethics during the procurement and the execution of contracts. In pursuance of this policy, the Government of the Federal Democratic Republic of Ethiopia represented by the Public Procurement and Property Administration Agency (herein referred to as the Agency) requires that Public Bodies shall include in bidding documents, provisions against corrupt practices.
	5.2 If the Public Body determines that the Contractor and/or its Personnel, sub-contractors, services providers and suppliers has engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices, in competing for or in executing the Contract, then the Public Body may, after giving 14 days notice to the Contractor, terminate the Contractor's employment under the Contract, and the provisions of GCC Clause 21 shall apply as if such expulsion had been made under GCC Sub-Clause 21.2(i).
	5.3 The Agency defines, for the purposes of these provisions, the terms set forth below as follows:
	(www) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of any thing of value to influence the action of a public official in the procurement process or in contract execution, and
	(xxx) “Fraudulent practice” is any act or omission, including misrepresentation that knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation.
	(yyy) “Collusive practices" is a scheme or arrangement between two or more Contractors, with or without the knowledge of the Public Body, designed to establish prices at artificial, non competitive levels, and
	(zzz) “Coercive practices” is harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in a procurement process, or affect the execution of a contract.
	(aaaa) "Obstructive practice" is
	(i) deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede the Federal Ethics and Anticorruption Commission, the Federal Auditor General and the Public Procurement and Property Administration Agency or their auditors' investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to prevent their from disclosing their knowledge of matters relevant to the investigation or from pursuing the investigation, or

	(bbbb) acts intended to materially impede the exercise of inspection and audit rights provided for under GCC Sub-clause 56.2.

	5.4 The Agency will debar a Contractor from participation in public procurement for a specified period of time if it at any time determines that the Contractor has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in competing for, or in executing, a contract.
	5.5 The Agency reserves the right, where a Contractor has been found by a national or international entity to have engaged in corrupt or fraudulent practice, to declare that such a Contractor is ineligible, for a stated period of time, to be awarded a Government funded contract.
	5.6 The Agency will have the right to require that, in contracts funded by the Government of Ethiopia, a provision be included requiring Contractors to permit the Agency to inspect their accounts and records relating to the performance of the contract and to have them audited by auditors appointed by the Agency, if the Contractor engages in any corrupt practice.
	5.7 Any communications between the Contractor and the Public Body or the Agency related to matters of alleged fraud or corruption must be made in writing.

	6. Interpretation
	6.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include the plural and words indicating the plural also include the singular. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Engineer shall provide instructions clarifying queries about these GCC.
	6.2 If sectional completion is specified in the Special Conditions of Contract, references in the General Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works)..
	6.3 Entire Agreement
	6.4 Amendment
	6.5 Nonwaiver
	(cccc) Subject to GCC Sub-Clause 6.5(b) below, no relaxation, forbearance, delay, or indulgence by either party in enforcing any of the terms and conditions of the Contract or the granting of time by either party to the other shall prejudice, affect, or restrict the rights of that party under the Contract, neither shall any waiver by either party of any breach of Contract operate as waiver of any subsequent or continuing breach of Contract.
	(dddd) Any waiver of a party’s rights, powers, or remedies under the Contract must be in writing, dated, and signed by an authorized representative of the party granting such waiver, and must specify the right and the extent to which it is being waived.

	6.6 Severability


	B. The Contract
	7. Contract Documents
	7.1 The documents forming the Contract shall be interpreted in the following order of precedence in the event of any conflict between the documents comprising this Contract:
	(eeee) Agreement, including all appendices;
	(ffff) Letter of Acceptance by the Public Body to the Contractor;
	(gggg) The Special Conditions of Contract;
	(hhhh) The General Conditions of Contract;
	(iiii) Bid Submission Sheet with Annexes;
	(jjjj) Technical Proposal with technical specifications;
	(kkkk) The design documentation (drawings);
	(llll) For Unit-price contracts: The Bill of Quantities and Price Schedule (after correction of arithmetical errors);
	For Lump-sum contracts: The Breakdown of the Lump-sum Price (after correction of arithmetical errors);
	(mmmm) Any other document listed in the SCC as forming part of the Contract.

	7.2 All documents forming the Contract are intended to be correlative, complementary, and mutually explanatory.
	7.3 Any action required or permitted to be taken, and any document required or permitted to be provided, under the Contract by the Public Body or the Contractor may be taken or provided by the authorized representatives specified in the SCC.
	7.4 The Contract constitutes the entire agreement between the Public Body and the Contractor and supersedes all communications, negotiations and agreements (whether written or oral) of parties with respect thereto made prior to the date of Contract. No agent or representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any statement, representation, promise or agreement not set forth herein.

	8. Governing Law
	8.1 The Contract, its meaning and interpretation, and relation between the Parties shall be governed by and interpreted in accordance with the laws of the Federal Democratic Republic of Ethiopia, unless otherwise stated in SCC.

	9. Language
	9.1 The Contract as well as all written and oral communication and documents relating to the Contract exchanged by the Contractor and the Public Body, shall be in English. Supporting documents and printed literature that are part of the Contract may be in another language, but any documents provided in another language must be accompanied by an accurate translation into English. For purposes of interpretation of the Contract, this translation shall govern.
	9.2 The Contractor shall bear all costs of translation to the governing language and all risks of the accuracy of such translation.

	10. Notices and written communications
	10.1 Any notice, request or consent required or permitted to be given or made pursuant to this Contract shall be in writing. The term “in writing” means communicated in written form with proof of receipt.
	10.2 Any such notice, request or consent shall be deemed to have been given or made when delivered in person to an authorized representative of the Party to whom the communication is addressed, or when sent to such Party at the address specified in the SCC.
	10.3 A Party may change its address for notice hereunder by giving the other Party notice in writing of such change to the address specified in the SCC.

	11. Authority of Member in Charge
	11.1 In case the Contractor consists of a joint venture/consortium/ association of two or more entities, all such entities shall be jointly and severally bound to fulfill the terms of the contract according to the law of the Federal Democratic Republic of Ethiopia. The Members hereby authorize the entity specified in the SCC to act on their behalf as leader with authority to bind the joint venture or consortium in exercising all the Contractor’s rights and obligations towards the Public Body under this Contract. The composition or the constitution of the joint venture or consortium shall not be altered without the prior consent of the Public Body.

	12. Engineer and Engineer's Representative
	12.1 Except where otherwise specifically stated and subject to any restriction in the SCC, any action required or permitted to be taken, and any document required or permitted to be executed, under this Contract by the Public Body or the Contractor may be taken or executed by the Engineers named in the SCC. Except as expressly stated in the SCC, the Engineer shall not have authority to relieve the Contractor of any of his obligations under the Contract.
	12.2 Any notice, information or communication given to or made by an Engineer shall be deemed to have been given or made by the Public Body.
	12.3 The Engineer may delegate any of his duties and responsibilities to Engineer's representative after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	12.4 The role of the Engineer’s representative shall be to supervise and inspect works and to test and examine the materials employed and the quality of workmanship. Under no circumstances will the Engineer's representative be empowered to relieve the Contractor of his obligations under the contract or – except where express instructions to that effect are given in the SCC – order works resulting in an extension of the period of performance or additional costs to be paid by the Public Body or introduce variants in the nature or scale of the works.
	12.5 Any communication given by the Engineer's representative to the Contractor in accordance with the terms of such delegation shall have the same effect as though it had been given by the Engineer, provided that:
	(nnnn) Any failure on the part of the Engineer's representative to disapprove any work, materials or plant shall not prejudice the authority of the Engineer to disapprove such work, materials or plant and to give the instructions necessary for the rectification thereof;
	(oooo) The Engineer shall be at liberty to reverse or vary the contents of such communication.

	12.6 Instructions and/or orders issued by the Engineer shall be by way of administrative orders. Such orders shall be dated, numbered and entered by the Engineer in a register, and copies thereof delivered by hand, where appropriate, to the Contractor's representative.

	13. Assignment
	13.1 An assignment is a written agreement by which the Contractor transfers its contract or part thereof to a third party.
	13.2 The Contractor shall not, without the prior written consent of the Public Body, assign the Contract or any part thereof, or any benefit or interest thereunder, except in the following cases:
	(pppp) A charge, in favor of the Contractor's bankers, of any monies due or to become due under the Contract; or
	(qqqq) Assignment to the Contractor's insurers of the Contractor's right to obtain relief against any other person liable in cases where the insurers have discharged the Contractor's loss or liability.

	13.3 For the purpose of GCC Clause 13.2 the approval of an assignment by the Public Body shall not relieve the Contractor of his obligations for the part of the Contract already performed or the part not assigned.
	13.4 If the Contractor has assigned his Contract without authorization, the Public Body may, without giving formal notice thereof, apply as of right the sanctions for breach of Contract provided for in GCC Clauses 19 and 21.
	13.5 Assignees must satisfy the eligibility criteria applicable for the award of the Contract and they can not be in any of the situations excluding them from participating in Contract.
	13.6 Every assignment shall be subject to the provisions of this Contract and shall incorporate the terms and conditions of this Contract.

	14. Subcontracting
	14.1 A sub-contract shall be valid only if it is a written agreement by which the Contractor entrusts performance of a part of the Contract to a third party.
	14.2 In the event the Contractor requires sub-contracting of the works to Sub-Contractors that are not included in the Contract, the Contractor shall obtain the prior written approval and clearance of Public Body for all Sub-Contractors. The work to be sub-contracted and the identity of the subcontractors shall be notified to the Public Body. The Public Body shall with due regard to the provisions of GCC Clause 10 within 15 days of receipt of the notification, notify the Contractor of its decision, stating reasons should he withhold such authorization.
	14.3 The terms of any sub-contract shall be subject to and conform to the provisions of this Contract.
	14.4 Sub-Contractors must satisfy the eligibility criteria applicable to the award of the contract and they can not be in any of the situations excluding them from participating in contract.
	14.5 Subject to GCC Clause 66, the Public Body shall have no contractual relations with the Sub-Contractors.
	14.6 The Contractor shall be responsible for the acts, defaults and negligence of his Sub-Contractors and their agents or employees, as if they were the acts, defaults or negligence of the Contractor, his agents or employees. The approval by the Public Body of the sub-contracting of any part of the contract or of the Sub-Contractor to perform any part of the works shall not relieve the Contractor of any of his obligations under the contract.
	14.7 If a Sub-Contractor has undertaken any continuing obligation for a period exceeding that of the Defects Liability Period under the contract towards the Contractor in respect of the work executed or the goods, materials, plant or services supplied by the Sub-Contractor, the Contractor shall, at any time after the expiration of the Defects Liability Period, transfer immediately to the Public Body, at the Public Body's request and cost, the benefit of such obligation for the unexpired duration thereof.
	14.8 If the Contractor enters into a subcontract without approval, the Public Body may apply, as of right without giving formal notice thereof, the sanctions for breach of contract provided for in GCC Clauses 19 and 21.
	14.9 If a Sub-Contractor is found by the Public Body or the Engineer to be incompetent in discharging its duties, the Public Body or the Engineer may request the Contractor forthwith, either to provide a Sub-Contractor with qualifications and experience acceptable to the Public Body as a replacement, or to resume the implementation of the tasks itself.

	15. Modifications by Change Orders
	15.1 The Engineer shall have power to order any modification to any part of the works necessary for the proper completion and /or functioning of the works. Such modifications may include additions, omissions, substitutions, changes in quality, quantity, form, character, kind, position, dimension, level or line and changes in the specified sequence, method or timing of execution of the works. No order for a modification shall have the effect of invalidating the contract, but the financial effect, if any, of all such modifications shall be valued in accordance with GCC Clauses 15.5 and 15.7.
	15.2 All change orders shall be issued in writing, it being understood that:
	(rrrr) if for any reason, the Engineer shall find it necessary to give an order orally, he shall as soon as possible thereafter confirm the order by an change order;
	(ssss) if the Contractor shall confirm in writing an oral order given for the purpose of GCC Clause 15.2 (a) and the confirmation shall not be contradicted in writing forthwith by the Engineer, an change order shall be deemed to have been issued for the modification.
	A change order for modification shall not be required for increase or decrease in the quantity of any work where such increase or decrease is the result of the quantity exceeding or being less than that stated in the bill of quantities or price schedule, as the result of valuation of works laid down in GCC Clause 63.

	15.3 Except as provided by GCC Clause 15.2 prior to any change order for modification, the Engineer shall notify the Contractor of the nature and form of such modification. As soon as possible, after receiving such notice, the Contractor shall submit to the Engineer a proposal containing:
	(tttt) a description of the tasks, if any, to be implemented or the measures to be taken and a program for execution; and
	(uuuu) any necessary modifications to the program of implementation of tasks or to any of the Contractor's obligations under the contract; and
	(vvvv) any adjustment to the contract price in accordance with the rules as set out in this Clause.

	15.4 Following the receipt of the Contractor's submission referred to in GCC Clause 15.3, the Engineer shall, after due consultation with the Public Body and, where appropriate, the Contractor, decide as soon as possible whether or not the modification shall be carried out. If the Engineer decides that the modification shall be carried out he shall issue the change order stating that the modification shall be carried out at the prices and under the conditions given in the Contractor's submission referred to in GCC Clause 15.3 or as modified by the Engineer in accordance with GCC Clause 15.5.
	15.5 The prices for all modifications ordered by the Engineer in accordance with GCC Clause 15.2 and 15.4 shall be ascertained by the Engineer in accordance with the following principles:
	(wwww) where work is of similar character and executed under similar conditions to work priced in the bill of quantities or price schedule it shall be valued at such rates and prices contained therein;
	(xxxx) where work is not of a similar character or is not executed under similar conditions, the rates and prices in the contract to be agreed through negotiation between the Engineer and the Contractor shall conform to the prevailing market price;
	(yyyy) if the nature or amount of any modification relative to the nature or amount of the whole of the contract or to any part thereof shall be such that in the opinion of the Engineer any rate or price contained in the contract for any item of work is by reason of such modification rendered unreasonable, then the Engineer shall fix such rate or price as in the circumstances he shall think reasonable and proper;
	(zzzz) where a modification is necessitated by default or breach of contract by the Contractor, any additional cost attributable to such modification shall be borne by the Contractor.

	15.6 On receipt of the change order requesting the modification, the Contractor shall proceed to carry out the modification and be bound by these GCC in so doing as if such modification were stated in the contract. The works shall not be delayed pending the granting of any extension of time for completion or adjustment to the contract price. Where the order for a modification precedes the adjustment to the contract price, the Contractor shall keep records of the costs of undertaking the modification and of time expended thereon. Such records shall be open to inspection by the Engineer at all reasonable times.
	15.7 Where on provisional acceptance an increase or reduction in the total value of the works resulting from a change order, or from some other circumstance which is not caused by the Contractor's default, exceeds 25% of the initial contract price (or as modified by addendum), the Engineer shall, after consultation with the Public Body and the Contractor determine any reduction from the contract price as a consequence of the application of GCC Clause 15.5. The sum so determined shall be based on the amount by which the increase or decrease in value of the works exceeds 25%. The sum shall be notified by the Engineer to the Public Body and the Contractor and the contract price adjusted accordingly.
	15.8 The total value of the works resulting from a change order shall not exceed 30% of the total value of the initial contract price.
	15.9 Any change to the terms of the Contract must be recorded in writing and executed by authorized signatory of the Contractor and the Engineer. Such record of the change in question must address all consequential amendments required to be made to the Contract as a result of such change.
	15.10 Changes will take effect as from the date specified in the signed record of change and shall not have retrospective effect unless expressly provided for in such record.
	15.11 Each record of change must be dated and sequentially numbered. Each of the Public Body and the Contractor will be entitled to an original executed counterpart of the record of variation.
	15.12 Except as provided in any such record of variation, the Contract will continue in full force and effect.

	16. Change in Laws and Regulations
	16.1 Unless otherwise expressly agreed in the SCC, if, after the deadline for submission of the Bid, any law, regulation, ordinance, order or bylaw having the force of law is enacted, promulgated, abrogated, or changed in the Federal Democratic Republic of Ethiopia where the Site is located (which shall be deemed to include any change in interpretation or application by the competent authorities) that subsequently affects the Completion Date and/or the Contract Price, then such Contract Price shall not be correspondingly increased or decreased and/or the Completion Date shall not be adjusted to the extent that Contractor has thereby been affected in the performance of any of its obligations under the Contract.

	17. Taxes and Duties
	17.1 Unless otherwise specified in the SCC, the Contractor shall bear and pay all taxes, duties, and levies imposed on the Contractor, by all municipal, state or national government authorities, both within and outside the Federal Democratic Republic of Ethiopia, in connection with the Works to be carried out under the Contract,.

	18. Force Majeure
	18.1 For the purposes of the Contract, “Force Majeure” shall mean an event or events which are beyond the reasonable control of a Contractor, and which makes a Contractor’s performance of its obligations hereunder impossible or so impractical as reasonably to be considered impossible in the circumstances, and includes:
	(aaaaa) An official prohibition preventing the performance of a contract,
	(bbbbb) A natural catastrophe such as an earthquake, fire, explosion, storm, floods, or other adverse weather conditions, or
	(ccccc) International or civil war, or
	(ddddd) Other instances of Force Majeure identified as such by the civil code.

	18.2 The following occurrences shall not be deemed to be cases of Force Majeure:
	(eeeee) A strike or lock-out taking of a party or affecting the branch of business in which he carries out his activities where such strikes, lockouts or other industrial action are within the power of the Party invoking Force Majeure to prevent, or
	(fffff) An increase or reduction in the price of raw materials necessary for the performance of the contract, or
	(ggggg) The enactment of new legislation where by the obligations of the debtor becomes more onerous, or
	(hhhhh) Any event which is caused by the negligence or intentional action of a Contractor or such Contractor’s Sub-Contractors or agents or employees; or
	(iiiii) Any event which a diligent Party could reasonably have been expected to both:
	(i) Take into account from the effective date of the Contract; and
	(ii) Avoid or overcome in the carrying out of its obligations; or

	(jjjjj) Insufficiency of funds or failure to make any payment required hereunder.

	18.3 The failure of a Contractor to fulfill any of its obligations hereunder shall not be considered to be a breach of, or default under, the Contract insofar as such inability arises from an event of Force Majeure, provided that the Contractor affected by such an event has taken all reasonable precautions, due care and reasonable alternative measures, all with the objective of carrying out the terms and conditions of the Contract.
	18.4 A Party affected by an event of Force Majeure shall take all reasonable measures to
	(kkkkk) Remove such Party’s inability to fulfill its obligations hereunder with a minimum of delay; and
	(lllll) Minimize the consequences of any event of Force Majeure.

	18.5 A Contractor affected by an event of Force Majeure shall notify the Public Body of such event as soon as possible, and in any event not later than fourteen (14) days following the occurrence of such event, providing evidence of the nature and cause of such event, and shall similarly give notice of the restoration of normal conditions as soon as possible.
	18.6 Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be extended for a period equal to the time during which such Party was unable to perform such action as a result of Force Majeure.
	18.7 During the period of their inability to carry out the Works as a result of an event of Force Majeure, the Contractor, upon instructions by the Public Body, shall either:
	(mmmmm) Demobilize, in which case the Contractor shall be reimbursed for additional costs they reasonably and necessarily incurred, and, if required by the Public Body, in reactivating the Works; or
	(nnnnn) Continue to perform his obligations under the Contract to the extent possible, in which case the Contractor shall continue to be paid under the terms of this Contract and be reimbursed for additional costs reasonably and necessarily incurred.

	18.8 Not later than thirty (30) days after the Contractor, as the result of an event of Force Majeure, has become unable to carry out the Works, the Parties shall consult with each other in good faith and use all reasonable endeavors to agree appropriate terms to mitigate the effects of the Force Majeure Event and facilitate the continued performance of the Contract.
	18.9 In the case of disagreement between the Parties as to the existence or extent of Force Majeure, the matter shall be settled according to GCC Clause 26.

	19. Breach of Contract
	19.1 Either party commits a breach of contract where it fails to discharge any of its obligations under the specific contract.
	19.2 Where a breach of contract occurs, the party injured by the breach shall be entitled to the following remedies:
	(ooooo) Compensation / Claim for liquidated damages as specified in GCC Clause 27; and/or
	(ppppp) Termination of the contract.

	19.3 In any case where the Public Body is entitled to damages, it may deduct such Suspension damages from any sums due to the Contractor or call on the appropriate guarantee.

	20. Suspension
	20.1 The Contractor shall, on the order of the Engineer, suspend the progress of the works or any part thereof for such time or times and in such manner as the Engineer may consider necessary.
	20.2 During the period of suspension, the Contractor shall take such protective measures as may be necessary to safeguard the works, plant, equipment and site against any deterioration, loss or damage. Additional expenses incurred in connection with such protective measures shall be added to the contract price, unless such suspension is:
	(qqqqq) otherwise provided for in the contract; or
	(rrrrr) necessary by reason of some default of the Contractor; or
	(sssss) necessary by reason of normal climatic conditions on site; or
	(ttttt) necessary for the safety or the proper execution of the works or any part thereof insofar as such necessity does not arise from any act or default by the Engineer or the Public Body or from any of the exceptional risks referred to in GCC Clause 44.

	20.3 The Contractor shall not be entitled to such additions to the contract price unless he notifies the Engineer, within 30 days after receipt of the order to suspend the works, of his intention to make a claim for them.
	20.4 The Engineer, after consultation with the Public Body and the Contractor, shall determine such extra payment and/or extension of the period of performance to be made to the Contractor in respect of such claim as shall, in the opinion of the Engineer, be fair and reasonable.
	20.5 If the period of suspension exceeds 120 days and the suspension is not due to the Contractor's default, the Contractor may, by notice to the Engineer, request permission to proceed within thirty (30) days or terminate the contract.
	20.6 Where the award procedure or implementation of the contract is vitiated by substantial errors or irregularities or by suspected or proven fraud, the payments and/or implementation of the contract shall be suspended. Where such errors, irregularities or fraud are attributable to the Contractor, the Public Body may also refuse to make payments or may recover monies already paid, in proportion to the seriousness of the errors, irregularities or fraud. The payments may also be suspended in cases where there are suspected or established errors, irregularities or fraud committed by the Contractor in the performance of another contract funded by the Federal Government of Ethiopia, which are likely to affect the performance of the present contract

	21. Termination
	21.1 Termination shall be without prejudice to any other rights or powers under the contract of the Public Body and the Contractor.
	21.2 In addition to the grounds for termination defined in these General Conditions, the Public Body may, by not less than thirty days written notice of termination to the Contractor stating the reason for termination of the contract and the date on which such termination becomes effective. (except in the event listed in paragraph (o) below, for which there shall be a written notice of not less than sixty days), such notice to be given after the occurrence of any of the events specified in this GCC Sub-Clause 21.2 (a) to (p), terminate the Contract if:
	(uuuuu) The Contractor fails to carry out any or all of the Works within the period specified in the Contract, or within any extension thereof granted by the Public Body pursuant to GCC Clause 73;
	(vvvvv) The Contractor fails to remedy a failure in the performance of their obligations as specified in a notice of suspension pursuant to GCC Clause 20 within thirty days of receipt of such notice of suspension of assignment or within such further period as the Public Body may has subsequently approved in writing;
	(wwwww) The Contractor becomes (or, if the Contractor consists of more than one entity, if any of its Members becomes) insolvent or bankrupt or enters into any agreements with their creditors for relief of debt or take advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or voluntary, other than for a reconstruction or amalgamation;
	(xxxxx) The Contractor fails to comply with any final decision reached as a result of direct informal negotiation pursuant to GCC Sub-Clause 26.2 hereof;
	(yyyyy) The Contractor is unable, as the result of Force Majeure, to carry out the Works for a period of not less than sixty (60) days;
	(zzzzz) The Contractor assigns the contract or sub-contracts without the authorization of the Public Body;
	(aaaaaa) The Contractor has been guilty of grave professional misconduct proven by any means which the Public Body can justify;
	(bbbbbb) The Contractor has been declared to be in serious breach of contract financed by the Federal Democratic Republic of Ethiopia's budget for failure to comply with its contractual obligations.
	(cccccc) The Contractor has been engaged in corrupt or fraudulent practices in competing for or in executing the Contract.
	(dddddd) Any organizational modification occurs involving a change in the legal personality, nature or control of the Contractor, unless such modification is recorded in an addendum to the Contract;
	(eeeeee) Any other legal disability hindering performance of the Contract occurs;
	(ffffff) The Contractor fails to provide the required guarantees or insurance, or the person providing the underlying guarantee or insurance is not able to abide by its commitments.
	(gggggg) Where the procurement requirement of the Public Body changes for any apparent or obvious reason;
	(hhhhhh) Where it emerges that the gap between the value of the Contract and the prevailing market price is so wide that allowing the implementation of the contract to proceed places the Public Body concerned at a disadvantage;
	(iiiiii) The Public Body, in its sole discretion and for any reason whatsoever, decides to terminate the Contract.
	(jjjjjj) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 27.1(b).

	21.3 The Contractor may, by not less than thirty (30) days' written notice to the Public Body, of such notice to be given after the occurrence of any of the events specified in GCC Sub-Clause 21.3 (a) to (d) terminate the Contract if:
	(kkkkkk) The Public Body fails to pay any money due to the Contractor pursuant to the Contract and not subject to dispute pursuant to Clause 25, within forty-five (45) days after receiving written notice from the Contractor that such payment is overdue;
	(llllll) The Public Body is in material breach of its obligations pursuant to the Contract and has not remedied the same within forty-five (45) days (or such longer period as the Contractor may have subsequently approved in writing) following the receipt by the Public Body of the Contractor’s notice specifying such breach;
	(mmmmmm) The Public Body suspends the progress of the works or any part thereof for more than 180 days, for reasons not specified in the Contract, or not due to the Contractor's default.
	(nnnnnn) The Contractor is unable as the result of Force Majeure, to perform a material portion of the Works for a period of not less than sixty (60) days; or
	(oooooo) The Public Body fails to comply with any final decision reached as a result of settlement of disputes pursuant to GCC Clause 26 hereof.

	21.4 If either Party disputes whether an event specified GCC Sub-Clauses 21.2 (a) to (n) or GCC Sub-Clause 21.3 hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of termination from the other Party, refer the matter to settlement of disputes pursuant to GCC Clause 26 and this Contract shall not be terminated on account of such event except in accordance with the terms of any resolution award.
	21.5 In the event the Public Body terminates the Contract pursuant to the GCC Sub-Clause 21.2 (a) to (n) the Public Body may complete the works himself or conclude any other contract with a third party at the Contractor's own expense. However, the Contractor shall continue performance of the Contract to the extent not terminated.
	21.6 If the Public Body terminates the Contract in the event specified in GCC Sub-Clause 21.2 (o) the notice of termination shall specify that termination is for the Public Body's convenience, the extent to which performance of the Contractor under the Contract is terminated, and the date upon which such termination becomes effective.

	22. Payment upon Termination
	22.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as indicated in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Public Body exceeds any payment due to the Contractor, the difference shall be a debt payable to the Public Body.
	22.2 If the Public Body terminates the Contract in the event specified in GCC Sub-Clause 21.2 (o) or because of a fundamental breach of Contract by the Public Body, the Engineer shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received up to the date of the certificate.
	22.3 In the event the Public Body terminates the Contract pursuant to the GCC Sub-Clause 21.2 (c) termination will be without compensation to the Contractor, provided that such termination will not prejudice or affect any right of action or remedy that has accrued or will accrue thereafter to the Public Body.

	23. Arrangements on Termination
	23.1 The Public Body and the Contractor agree that termination or expiry of the Contract shall not affect either Party's obligations which the Contract provides shall survive the expiration or termination of the Contract.
	23.2 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Public Body if the Contract is terminated because of the Contractor’s default.
	23.3 After termination or expiry all data, documents and records (whether stored electronically or otherwise) relating in whole or in part to the provided Works shall be delivered by the Contractor to the Public Body provided that the Contractor shall be entitled to keep copies thereof to the extent that the information contained therein does not relate solely to the Works or to the extent that the Contractor is required by law to maintain copies thereof or to the extent that the Contractor was possessed of such data documents and records prior to the date of the Contract. In addition, the Contractor shall co-operate fully with the Public Body during the handover leading to the termination of the Contract. This co-operation shall extend to full access to all documents, reports, summaries and any other information required to achieve an effective transition without disruption to routine operational requirements.

	24. Cessation of Rights and Obligations
	24.1 Upon termination of the Contract pursuant to GCC Clauses 21, or upon the issue of the Final Acceptance Certificate pursuant to GCC Clause 89 hereof, all rights and obligations of the Parties hereunder shall cease, except
	(pppppp) Such rights and obligations as may have accrued on the date of termination or expiration;
	(qqqqqq) The obligation of confidentiality set forth in GCC Clause 28 hereof;
	(rrrrrr) The Contractor’s obligation to permit inspection, copying and auditing of their accounts and records set forth in GCC Clause 56 hereof; and
	(ssssss) Any right which a Party may have under the Governing Law.


	25. Cessation of Works
	25.1 Upon termination of the Contract by notice of either Party to the other pursuant to GCC Clause 21 the Contractor shall, immediately upon dispatch or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner, make the Site safe and secure, leave the Site as soon as reasonably possible, and make every reasonable effort to reduce expenditures for this purpose to a minimum.
	25.2 The Engineer shall, as soon as is possible after termination, certify the value of the works and all sums due to the Contractor as at the date of termination.
	25.3 In the event of termination a report of work performed by the Contractor shall be drawn up by the Engineer as soon as possible after inspection of the works, and inventory taken of temporary structures, materials, plant and equipment. The Contractor shall be summoned to be present during the inspection and the taking of the inventory. The Engineer shall also draw up statements of emoluments still owed by the Contractor to workers employed by him in relation to the contract and of sums owed by the Contractor to the Public Body.

	26. Settlement of Disputes
	26.1 During any dispute, including a dispute as to the validity of the Contract, it is mutually agreed that the Contractor shall continue its performance of the Contract (unless the Public Body requests in writing that the Contractor does not do so).
	26.2 The Public Body and the Contractor shall make every effort to resolve amicably by direct informal negotiation any disagreement, controversy or dispute arising between them under or in connection with the Contract or interpretation thereof.
	26.3 If a dispute arises between the Public Body and the Contractor in relation to any matter which cannot be resolved by the Engineer and the Contractor's Contract Manager either of them may refer such dispute to the procedure described in GCC Sub-Clause 26.4.
	26.4 In the second instance each of the Public Body and the Contractor shall appoint more senior representatives than those referred to in Sub-Clause 26.3 to meet solely in order to resolve the matter in dispute. Such meeting(s) shall be minuted and shall be chaired by the Public Body (but the chairman shall not have a casting vote). Such meeting(s) shall be conducted in such manner and at such venue (including a meeting conducted over the telephone) as to promote a consensual resolution of the dispute in question at the discretion of the chairman.
	26.5 If the Parties fail to resolve such a dispute or difference amicably within twenty-eight (28) days from the commencement of such procedure, either party may require that the dispute be referred for resolution through the courts in accordance with Ethiopian Law.
	26.6 Only those Public Bodies that are allowed by law to proceed to arbitration can do so.

	27. Liquidated Damages
	27.1 Except as provided under GCC Clause 18, if the Contractor fails to carry out any or all of the Works within the period specified in the Contract, the Public Body may without prejudice to all its other remedies under the Contract, deduct from the Contract Price, as liquidated damages the following:
	(tttttt) A penalty of 0.1% or 1/1000 of the value of undelivered Service for each day of delay until actual delivery or performance,
	(uuuuuu) The cumulative penalty to be paid by the Contractor shall not exceed 10% of the contract price.

	27.2 If the delay in performing the contract affects its activities, the Public Body may terminate the contract by giving advance notice to the Contractor pursuant to GCC Clause 21 without any obligation to wait until the penalty reaches 10% of the value of the Contract.
	27.3 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.

	28. Confidentiality
	28.1 The Public Body and the Contractor shall keep confidential and shall not disclose to any third party any documents, data, or other information furnished directly or indirectly by the other party hereto in connection with the Contract, whether such information has been furnished prior to, during or following completion or termination of the Contract if their disclosure would be contrary to law, would impede law enforcement, would not be in public interest, would prejudice legitimate commercial interest of the parties or would inhibit fair competition.. Notwithstanding the above, the Contractor may furnish to its sub-contractors such documents, data, and other information it receives from the Public Body to the extent required for the sub-contractor to perform its work under the Contract, in which event the Contractor shall obtain from such sub-contractor an undertaking of confidentiality similar to that imposed on the Contractor under this Clause.
	28.2 The Public Body shall not use such documents, data, and other information received from the Contractor for any purposes unrelated to the Contract. Similarly, the Contractor shall not use such documents, data, and other information received from the Public Body for any purpose other than carrying out the Works in accordance with the Contract.
	28.3 The obligation of a party under this Clause, however, shall not apply to any Confidential Information that:
	(vvvvvv) The Public Body or Contractor need to share with any other institutions participating in the financing of the Contract;
	(wwwwww) Now or hereafter enters the public domain other than by breach of the Contract or other act or omissions of that Party;
	(xxxxxx) Is obtained by a third party who is lawfully authorized to disclose such information;
	(yyyyyy) Can be proven to have been possessed by that party at the time of disclosure and which was not previously obtained, directly or indirectly, from the other party; or
	(zzzzzz) Is authorized for release by the prior written consent of the other party.

	28.4 The Parties shall not be prevented from using any general knowledge, experience or skills which were in their possession prior to the commencement of the Contract;
	28.5 The Contractor authorizes the Public Body to disclose the Confidential Information to such person(s) as may be notified to the Contractor in writing by the Public Body from time to time to the extent only as is necessary for the purposes of auditing and collating information so as to ascertain a realistic market price for the Works carried out in accordance with the Contract, such exercise being commonly referred to as "benchmarking". The Public Body shall use all reasonable endeavors to ensure that such person(s) keeps the Confidential Information confidential and does not make use of the Confidential Information except for the purpose for which the disclosure is made. The Public Body shall not without good reason claim that the lowest price available in the market is the realistic market price.
	28.6 The Contractor agrees that:
	(aaaaaaa) Subject to GCC Sub-Clause 28.6 (b), the decision on whether any exemption applies to a request for disclosure of recorded information is a decision solely for the Public Body;
	(bbbbbbb) Where the Public Body is managing a request as referred to in GCC Sub-Clause 28.6 (a), the Contractor shall co-operate with the Public Body making the request and shall respond within five (5) working days of any request by it for assistance in determining how to respond to a request for disclosure.

	28.7 The Contractor shall procure that its sub-contractors shall provide the Public Body with a copy of all information in its possession or power in the form that the Public Body requires within five (5) working days (or such other period as the Public Body may specify) of the Public Body requesting that Information.
	28.8 The Public Body may consult the Contractor in relation to any request for disclosure of the Contractor's Confidential Information in accordance with all applicable guidance.
	28.9 The above provisions of this Clause shall not in any way modify any undertaking of confidentiality given by either of the parties hereto prior to the date of the Contract.
	28.10 This GCC Clause 28 shall remain in force without limit in time in respect of Confidential Information which comprises Personal Data. Except as aforesaid and unless otherwise expressly set out in the Contract, this GCC Clause 28 shall remain in force for a period of 3 years after the termination or expiry of this Contract.
	28.11 In the event that the Contractor fails to comply with this GCC Clause 28, the Public Body reserves the right to terminate the Contract by notice in writing with immediate effect.

	29. Miscellaneous
	29.1 Any decision, act or thing that the Public Body is required or authorized to take or do under the Contract may be taken or done by any person authorized, either generally or specifically, by the Public Body to take or do that decision, act or thing, provided that upon receipt of a written request the Public Body shall inform the Contractor of the name of any person so authorized.
	29.2 The Contractor may from time to time upon the request of the Public Body, execute any additional documents and do any other acts or things which may reasonably be required to implement the provisions of the Contract.
	29.3 Any provision of the Contract which is held to be invalid or unenforceable in any jurisdiction shall be ineffective to the extent of such invalidity or unenforceability without invalidating or rendering unenforceable the remaining provisions hereof and any such invalidity or unenforceability in any jurisdiction shall not invalidate or render unenforceable such provisions in any other jurisdiction.
	29.4 The failure by the Public Body and Contractor to insist upon the strict performance of any provision, term or condition of the Contract or to exercise any right or remedy consequent upon the breach thereof shall not constitute a waiver of any such breach or any subsequent breach of such provision, term or condition.
	29.5 Each Party shall bear its own expenses in relation to the preparation, execution and implementation of the Contract including all costs legal fees and other expenses so incurred.
	29.6 The Contractor warrants represents and undertakes to the Public Body that there are no pending or threatened actions or proceedings before any court or administrative agency which would materially adversely affect the financial condition, business or operations of the Contractor and that there are no material contracts existing to which the Contractor is a party which prevent it from entering into the Contract; and that the Contractor has satisfied itself as to the nature and extent of the risks assumed by it under the Contract and gathered all information necessary to perform its obligations under the Contract and all other obligations assumed by it.
	29.7 The rights and remedies provided in the Contract are cumulative and not exclusive of any rights or remedies provided by any other contract or document. In this provision "right" includes any power, privilege, remedy, or proprietary or security interest.


	C. Obligations of the Public Body
	30. Assistance and Supply of Documents
	30.1 The Contractor may request the assistance of the Public Body in obtaining copies of laws, regulations and information on local customs, orders or by-laws of the Federal Democratic Republic of Ethiopia, which may affect the Contractor in the performance of his obligations under the Contract. The Public Body may provide the assistance requested to the Contractor at the Contractor's cost.
	30.2 Unless otherwise specified in the SCC, the Public Body may make all efforts necessary to facilitate the procurement by the Contractor of:
	(ccccccc) all required visas and permits, including work and residence permits, and such other documents as shall be necessary to enable the Contractor, Sub-Contractors or Personnel to carry out the Works;
	(ddddddd) any such other assistance as may be specified in the SCC.

	30.3 Except where otherwise provided in the SCC, within 30 days of the signing of the Contract, the Engineer shall provide to the Contractor, free of charge, a copy of the drawings prepared for the implementation of tasks as well as two copies of the specifications and other contract documents. The Contractor may purchase additional copies of these drawings, specifications and other documents, insofar as they are available. Upon the final acceptance, the Contractor shall return to the Engineer all drawings, specifications and other contract documents.
	30.4 Unless it is necessary for the purposes of the Contract, the drawings, specifications and other documents provided by the Public Body shall not be used or communicated to a third party by the Contractor without the prior consent of the Engineer.
	30.5 The Engineer shall have authority to issue to the Contractor administrative orders incorporating such supplementary documents and instructions as shall be necessary for the proper and adequate execution of the works and the remedying of any defects therein.

	31. Access to the Site
	31.1 The Public Body shall, in due time and in conformity with the progress of the works, place the site and access thereto at the disposal of the Contractor in accordance with the program of implementation of tasks referred to in these GCC. If possession of a part is not given by the date stated in the approved work program, the Public Body will be deemed to have delayed the start of the relevant activities, and this will be a Compensation Event.
	31.2 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.
	31.3 Any land procured for the Contractor by the Public Body shall not be used by the Contractor for purposes other than the implementation of tasks.
	31.4 The Contractor shall preserve any premises placed at his disposal in a good state while he is in occupation and shall, if so required by the Public Body or the Engineer, restore them to their original state on completion of the contract, taking into account normal wear and tear.
	31.5 The Contractor shall not be entitled to any payment for improvements resulting from work carried out on his own initiative.

	32. Payment
	32.1 In consideration of the Works performed by the Contractor under this Contract, the Public Body shall make to the Contractor such payments and in such manner as is provided by GCC Paragraph E of this Contract.

	33. Delayed Payments to the Contractor's Staff
	33.1 Where there is a delay in the payment to the Contractor's employees of wages and salaries owing and of the allowances and contributions laid down by the law of the Federal Democratic Republic of Ethiopia, the Public Body may give notice to the Contractor that within 15 days of the notice the Contractor has to pay such wages, salaries, allowances and contributions.


	D. Obligations of the Contractor
	34. General Obligations
	34.1 The Contractor shall, with due care and diligence, and in accordance with the provisions of the Contract, design the works to the extent stated in the Contract, and execute, complete and remedy any defects in the works. The Contractor shall provide all control and supervision of the works, personnel, materials, plant, equipment and all other items, whether of a temporary or permanent nature required in and for such design, execution, completion and remedying of any defects, insofar as specified in, or can be reasonably inferred from, the Contract.
	34.2 The Contractor shall take full responsibility for the adequacy, stability and safety of all operations and methods of construction under the Contract.
	34.3 The Contractor shall respect and abide by all laws and regulations in force in the Federal Democratic Republic of Ethiopia and shall ensure that his personnel, their dependants, and his local employees also respect and abide by all such laws and regulations. The Contractor shall indemnify the Public Body against any claims and proceedings arising from any infringement by the Contractor, its Sub-Contractors or their employees of such laws and regulations.
	34.4 The Contractor shall ensure that Works conform to applicable environmental and quality standards, that no chemical or other product/equipment is used in such a way as to cause negative impact on the environment in general and occupational health hazards and shall employ the most recent technology, safe and effective equipment, machinery, materials and methods, as necessary.
	34.5 The Contractor shall obtain the Public Body's prior approval in writing before taking any of the following actions:
	(eeeeeee) Entering into a subcontract for carrying out any part of the Works, it being understood that the Contractor shall remain fully liable for carrying out the Works by the Sub-Contractor;
	(fffffff) Any other action that may be specified in the SCC.

	34.6 The Contractor shall comply with any administrative orders given by the Engineer. Where the Contractor considers that the requirements of an administrative order go beyond the authority of the specific Engineer or of the scope of the Contract, it shall, on pain of being time-barred, notify the specific contract manager, explaining its opinion, within 30 days after receipt thereof. Execution of the administrative order shall not be suspended because of this notice.
	34.7 The Contractor shall treat all documents and information received in connection with the contract as private and confidential, and shall not, save in so far as may be necessary for the purposes of the performance thereof, publish or disclose any particulars of the contract without the prior consent in writing of the Public Body or the specific contract manager after consultation with the Public Body. If any disagreement arises as to the necessity for any publication or disclosure for the purpose of the contract, the decision of the Public Body shall be final.

	35. Eligibility
	35.1 The Contractor and its Sub-Contractors shall have the nationality of an eligible country pursuant to Section 5 of the Bidding Documents. A Contractor or Sub-Contractor shall be deemed to have the nationality of a country if it is a citizen or constituted, incorporated, or registered, and operates in conformity with the provisions of the laws of that country.
	35.2 The Contractor and its Sub-Contractors shall provide Personnel who shall be citizens of eligible countries and use goods with their origin from an eligible country.

	36. Code of Conduct
	36.1 The Contractor shall, at all times, act loyally and impartially in respect of any matter relating to this Contract and as a faithful adviser to the Public Body in accordance with the rules and/or code of conduct of its profession as well as with appropriate discretion. The Contractor shall, in particular, at all times refrain from making any public statements concerning the Works without the prior approval of the Public Body, and from engaging in any activity which conflicts with its obligations towards the Public Body under the contract. It shall not commit the Public Body without its prior written consent, and shall, where appropriate, make this obligation clear to third parties.
	36.2 If the Contractor or any of its Sub-Contractors, personnel, agents or servants offers to give or agrees to offer or to give or gives to any person, any bribe, gift, gratuity or commission as an inducement or reward for doing or forbearing to do any act in relation to the contract or any other contract with the Public Body, or for showing favor or disfavor to any person in relation to the contract or any other contract with the Public Body, then the Public Body may terminate the contract, without prejudice to any accrued rights of the Contractor under the contract.
	36.3 The payments to the Contractor under the contract shall constitute the only income or benefit it may derive in connection with the contract and neither it nor its personnel shall accept any commission, discount, allowance, indirect payment or other consideration in connection with, or in relation to, or in discharge of, its obligations under the contract.
	36.4 The Contractor shall not have the benefit, whether directly or indirectly, of any royalty, gratuity or commission in respect of any patented or protected article or process used in or for the purposes of the contract or the project, without the prior written approval of the Public Body.
	36.5 The Contractor and its staff shall maintain professional secrecy, for the duration of the contract and after completion thereof. In this connection, except with the prior written consent of the Public Body, neither the Contractor nor the personnel employed or engaged by it shall at any time communicate to any person or entity any confidential information disclosed to them or discovered by them, or make public any information as to the recommendations formulated in the course of or as a result of the Works. Furthermore, they shall not make any use prejudicial to the Public Body, of information supplied to them and of the results of studies, tests and research carried out in the course and for the purpose of performing the contract.
	36.6 The execution of the contract shall not give rise to unusual commercial expenses. If such unusual commercial expenses emerge, the contract will be terminated. Unusual commercial expenses are commissions not mentioned in the contract or not stemming from a properly concluded contract referring to the contract, commissions not paid in return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or commission paid to a company which has every appearance of being a front company.
	36.7 The Contractor shall supply to the Public Body on request supporting evidence regarding the conditions in which the contract is being executed. The Public Body may carry out whatever documentary or on-the spot checks it deems necessary to find evidence in case of suspected unusual commercial expenses.

	37. Control and Supervision of the Works
	37.1 The Contractor shall himself control and supervise the works or shall appoint a Contract Manager to do so. Such appointment shall be submitted to the Engineer for approval.
	37.2 The Contract Manager shall be suitably qualified in accordance with the Schedule of Requirements. In addition a work history/biography will be submitted to the Engineer for approval.
	37.3 The Contractor shall forthwith give notice in writing to the Engineer of the identity of the person appointed as Contract Manager for approval. The approval may at any time be withdrawn. Should the Engineer refuse to approve, or withdraw approval of the appointment, he shall set out the grounds on which his decision is based, and the Contractor shall submit an alternative appointment without delay. The address of the Contractor's representative shall be deemed to be the address for service given by the Contractor.
	37.4 If the Engineer withdraws his approval of the Contractor's Contract Manager, the Contractor shall, as soon as is practicable, after receiving notice of such withdrawal, remove the Contract Manager from the works and replace him with another Contract Manager approved by the Engineer.
	37.5 The Contractor's Contract Manager shall have full authority to make any decision necessary for the execution of the works, to receive and carry out administrative orders and to countersign the work register referred to in GCC Clause 79 or attachment, where appropriate. In any event, the Contractor shall be responsible for ensuring that the works are carried out satisfactorily including ensuring that the specifications and administrative orders are adhered to by his own employees and by his sub-Contractors and their employees.
	37.6 Any notice, information, instruction or other communication given or made to the Contract Manager shall be deemed to have been given or made to the Contractor.
	37.7 The Contractor shall inform the Engineer of the identity of any person authorized to act for any period as deputy for the Contract Manager before the start of that period.
	37.8 The Contractor shall provide a sufficient complement of supervisory staff in addition to the Contract Manager, to ensure that the Contractor’s staff engaged in and about the provision of the Works at the Site are adequately supervised and properly perform their duties at all times.
	37.9 All persons appointed to managerial and supervisory positions in accordance with the Schedule of Requirements must be to the acceptance of the Engineer who will have the right to veto the appointment of any candidate who is deemed to be unsuitable.

	38. Personnel
	38.1 The persons employed by the Contractor must be sufficient in number, and permit the optimum use of the human resources. Such employees must have the skills and experience necessary to ensure due progress and satisfactory execution of the works.
	38.2 The Contractor shall make his own arrangements for the engagement of all staff and labor. The rates of remuneration and the general working conditions, as laid down by the law of the Federal democratic Republic of Ethiopia, shall apply as a minimum to employees on the Site.
	38.3 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the functions stated in the Schedule of Requirements or other personnel approved by the Engineer. The Engineer will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are substantially equal to or better than those of the personnel listed in the Schedule of Requirements.
	38.4 The Contractor acknowledges that the Key Personnel are essential to the proper provision of the Works to the Public Body. The Contractor shall ensure that the role of any Key Personnel is not vacant for any longer than [10] Working Days and that any replacement shall be as or more qualified and experienced as the previous incumbent of such role and is fully competent to carry out the tasks assigned to the role of the member of Key Personnel whom he or she has replaced.
	38.5 The Contractor shall immediately replace all employees indicated by the Engineer, in a letter stating reasons, as likely to jeopardize the satisfactory execution of the works
	38.6 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.
	38.7 The Public Body shall not be liable for the cost of replacing any member of the Contractor’s staff and the Contractor shall indemnify the Public Body against all Employee Liabilities that may arise in this respect.

	39. Indemnification and Limitation of Liability
	39.1 At its own expense, the Contractor shall indemnify, protect and defend, the Public Body, its agents and employees, from and against all actions, claims, losses or damage arising from any act or omission by the Contractor in the performance of the Works, including any violation of any legal provisions, or rights of third parties, in respect of patents, trade marks and other forms of intellectual property such as copyrights.
	39.2 At its own expense, the Contractor shall indemnify, protect and defend the Public Body, its agents and employees, from and against all actions, claims, losses or damages arising out of the Contractor’s failure to perform its obligations provided that:
	(ggggggg) The Contractor is notified of such actions, claims, losses or damages not later than 30 days after the Public Body becomes aware of them;
	(hhhhhhh) The ceiling on the Contractor’s liability shall be limited to an amount equal to total Contract Price as stated in the SCC, but such ceiling shall not apply to actions, claims, losses or damages caused by the Contractor’s willful misconduct;
	(iiiiiii) The Contractor’s liability shall be limited to actions, claims, losses or damages directly caused by such failure to perform its obligations under the contract and shall not include liability arising from unforeseeable occurrences incidental or indirectly consequential to such failure.

	39.3 The aggregate liability of the Contractor to the Public Body shall not exceed the total contract value.
	39.4 The Contractor shall have no liability whatsoever for actions, claims, losses or damages occasioned by:
	(jjjjjjj) The Public Body omitting to act on any recommendation, or overriding any act, decision or recommendation, of the Contractor, or requiring the Contractor to implement a decision or recommendation with which the Contractor disagrees or on which it expresses a serious reservation; or
	(kkkkkkk) The improper execution of the Contractor’s instructions by agents, employees or independent Contractors of the Public Body.

	39.5 The Contractor shall remain responsible for any breach of its obligations under the contract for such period after the Works have been performed as may be determined by the law governing the contract.

	40. Insurance to be Taken Out by the Contractor
	40.1 The Contractor shall provide, in the joint names of the Public Body and the Contractor, insurance cover against loss or damage for which he is liable under the contract in the amounts and deductibles stated in the SCC. Such insurance shall, unless the SCC provide otherwise, cover:
	(lllllll) the Works, together with Materials and Plant for incorporation therein, to the full replacement cost against all loss or damage from whatever cause arising other than from Force Majeure or risks attributable under the contract to the Public Body;
	(mmmmmmm) an additional sum of 15% of such replacement cost, or as may be specified in the SCC, to cover any additional costs of and incidental to the rectification of loss or damage including professional fees and the cost of demolishing and removing any part of the works and of removing debris of whatever nature;
	(nnnnnnn) the Contractor's Equipment and other things brought onto the Site by the Contractor, for a sum sufficient to provide their replacement at the Site.

	40.2 The Contractor shall take out insurance covering his liability with regard to industrial accidents and civil liabilities to any person employed by him on the works, to the Public Body and any employee of that authority, arising from the execution of the works. Such liability shall be unlimited in the case of personal injuries.
	40.3 The Contractor shall take out insurance covering liability with regard to risks and civil liability resulting from an act or omission attributed to him, to his legal successors or agents. Such insurance shall be for at least the amount stated in the SCC. Furthermore, he shall ensure that all his sub-contractors have taken out a similar insurance.
	40.4 By requiring such insurance, Public Body shall not be deemed or construed to have assessed the risk that may be applicable to the Contractor under this Contract. The Contractor shall assess its own risks and if deemed to be appropriate and/or prudent, should maintain adequate limits and/or broader insurance coverage than that stipulated above. The Contractor is not relieved of any liability or other obligations assumed or pursuant to the Contract by reason of its failure to obtain or maintain insurance in sufficient amounts, duration, or types.
	40.5 Insurance shall be provided at the Contractor’s expense and shall not be charged directly to the Public Body.
	40.6 All the insurance referred to in this Clause shall be taken out within 30 days of the notification of the award of the Contract, and shall be subject to approval by the Public Body. Such insurance shall take effect from the commencement of the Works and remain in force until final acceptance of the Works.
	40.7 The Public Body shall be notified by the Contractor or its Insurance Carrier at least 30 days prior to any material change to or cancellation of any of insurance coverage.
	40.8 Prior to the commencement of the Works under this Contract, the Contractor or its Insurance Carrier shall provide a Certificate(s) of Insurance (COI) evidencing compliance with all requirements for insurance coverage. The COI shall be submitted to the Public Body for review and approval. For the duration of the Contract, the Contractor or its Insurance Carrier shall provide updated COI’s to evidence renewals or other changes to insurance policies or coverage, and payment of the current premiums whenever they are required to do so by the Public Body or the Engineer.
	40.9 Notwithstanding the obligations of the Contractor to insure in accordance with this Clause, the Contractor shall be solely liable and shall indemnify the Public Body and the Engineer against any claims for damage to property or personal injuries arising from the execution of the works by the Contractor, his sub-contractors and employees in connection with the Works

	41. Program of Implementation of Tasks
	41.1 Completing the work program given as part of the Bid, the Contractor shall within the time stated in the SCC provide the Engineer with a program of implementation of the tasks, broken down by activity and by month and include the following information:
	(ooooooo) the order in which the Contractor proposes to carry out the works;
	(ppppppp) the time limits within which submission and approval of the drawings are required;
	(qqqqqqq) an organization chart containing the names, qualifications and curricula vitae of the staff responsible for the Site,
	(rrrrrrr) a general description of the method including the sequence, by month and by nature which the Contractor proposes to carry out the works;
	(sssssss) a plan for the setting out and organization of the Site, and
	(ttttttt) such further details and information as the Engineer may reasonably require.

	41.2 The Engineer shall return these documents to the Contractor with his approval or any relevant remarks within ten days of receipt, except where the Engineer, within those ten days, notifies the Contractor of his wish for a meeting.
	41.3 An update of the program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	41.4 The Contractor shall submit to the Engineer for approval an updated program at intervals no longer than the period stated in the SCC. If the Contractor does not submit an updated Program within this period, the Engineer may withhold the amount stated in the SCC from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program has been submitted.
	41.5 The approval of the program by the Engineer shall not relieve the Contractor from any of his obligations under the contract. The Contractor may revise the program and submit it to the Engineer again at any time. A revised program shall show the effect of modifications and Compensation Events.
	41.6 No material alteration to the program shall be made without the approval of the Engineer. If, however, the progress of the works does not conform to the program, the Engineer may instruct the Contractor to revise the program and submit the revised program to him for approval.

	42. Contractor's Drawings
	42.1 The Contractor shall submit to the Engineer for approval:
	(uuuuuuu) Such drawings, documents, samples and /or models as may be specified in the contract within the time limits laid down therein or in the program of implementation of tasks;
	(vvvvvvv) Such drawings as the Engineer may reasonably require for the implementation of tasks.
	(wwwwwww) In the case of bridges and other reinforced concrete structures, the Contractor shall carry out the requisite soil surveys before commencing work on the foundations. The Contractor must submit the results of these surveys and the calculations for the foundations, in triplicate, to the Engineer at least one month before commencing construction of the works in question.
	(xxxxxxx) The Contractor shall prepare, at its own expense, all design and construction drawings and other documents and objects necessary for the proper execution of the Contract, and in particular drawings and design calculations and the reinforcement drawings for reinforced concrete structures. The Contractor shall submit, in triplicate, construction, design and reinforcement drawings, design calculations and any other documents or objects it is to provide for the Engineer’s approval at least one month before commencing construction of the works in question.
	Within 15 days of receiving the drawings, design calculations, objects and other documents required under (c) and (d), the Engineer shall return them to the Contractor with either his endorsement or his remarks.

	42.2 If the Engineer fails to notify his decision of approval referred to in GCC Clause 41.1 within the time limits referred to in the contract or the approved program of implementation of tasks, such drawings, documents, samples or models shall be deemed to be approved at the end of the time limits specified. If no time limit is specified, they shall be deemed to be approved 30 days after receipt.
	42.3 Approved drawings, documents, samples and models shall be signed or otherwise identified by the Engineer and shall not be departed from except as otherwise instructed by the Engineer. Any Contractor's drawings, documents, samples or models which the Engineer fails to approve, shall be forthwith modified to meet the requirements of the Engineer and resubmitted by the Contractor for approval. Within 15 days of being notified of the Engineer’s remarks, the Contractor shall make the requisite corrections, adjustments etc. to the documents, drawings, design calculations etc. The corrected or adjusted documents, drawings, design calculations etc. shall be resubmitted for the Engineer’s approval under the same procedure.
	42.4 The Contractor shall supply additional copies of approved drawings in the form and number stated in the contract or in subsequent administrative orders.
	42.5 The approval of the drawings, documents, samples or models by the Engineer shall not relieve the Contractor from any of his obligations under the contract.
	42.6 The Engineer shall have the right at all reasonable times to inspect all contract drawings, documents, samples or models at the Contractor's premises.
	42.7 Before provisional acceptance of the works, the Contractor shall supply operation and maintenance manuals together with drawings, which shall be in such detail as will enable the Public Body to operate, maintain, adjust and repair all parts of the works. Unless otherwise stated in the Special Conditions, the manuals and drawings shall be in the language of the Contract. The works shall not be considered to be completed for the purpose of provisional acceptance until such manuals and drawings have been supplied to the Public Body.

	43. Sufficiency of Bid Prices
	43.1 The Contractor shall be deemed to have inspected and examined the Site and its surroundings and to have satisfied himself before submitting his Bid, as to the nature of the ground and sub-soil, and to have taken into account the form and nature of the Site, the extent and nature of the work and materials necessary for the completion of the works, the means of communication with and access to the site, the accommodation he may require and in general to have obtained for himself all necessary information as to risks, contingencies and all other circumstances influencing or affecting his tender.
	43.2 The Contractor shall be deemed to have satisfied himself before submitting his tender as to the correctness and sufficiency of the tender and of the rates and prices stated in the bill of quantities or price schedule which shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the contract.
	43.3 Since the Contractor is deemed to have determined his prices on the basis of his own calculations, operations and estimates, he shall carry out without additional charge any work which is the subject of any item whatsoever in his tender for which he neither indicates a unit price nor a firm sum.

	44. Exceptional Risks
	44.1 If during the execution of the works the Contractor encounters artificial obstructions or physical conditions which could not reasonably have been foreseen by an experienced Contractor, and if the Contractor is of the opinion that additional costs will be incurred and/or an extension of the period of implementation of the tasks will be necessary as a result of this, he shall give notice to the Engineer in accordance with GCC Clauses 69 and/or 73. The Contractor shall specify in such notice the artificial obstructions and/or physical conditions, giving details of the anticipated effects thereof, the measures he is taking or intends to take and the extent of the anticipated delay in or interference with the execution of the works.
	44.2 Following receipt of the notice, the Engineer may inter alia:
	(yyyyyyy) Require the Contractor to provide an estimate of the cost of the measures he is taking or intends to take;
	(zzzzzzz) Approve measures referred to in GCC Sub-Clause 44.2 (a) with or without modification;
	(aaaaaaaa) Give written instructions as to how the artificial obstructions or physical conditions are to be dealt with;
	(bbbbbbbb) Order a modification, a suspension, or termination of the contract.

	44.3 To the extent that the Engineer shall decide that the whole or part of the said artificial obstructions or physical conditions could not reasonably have been foreseen by an experienced Contractor, the Engineer shall:
	(cccccccc) take into account any delay suffered by the Contractor as a result of such obstructions or conditions in determining any extension of the period of implementation of tasks to which the Contractor is entitled under GCC Clause 73; and/or
	(dddddddd) in case of artificial obstructions or physical conditions other than weather conditions, determine additional payments due to the Contractor in accordance with GCC Clause 69.

	44.4 Weather conditions shall not entitle the Contractor to claims under GCC Clause 69.
	44.5 If the Engineer decides that the artificial obstructions or physical conditions could, in whole or in part, have been reasonably foreseen by an experienced Contractor, he shall so inform the Contractor as soon as practicable.

	45. Health and Safety on Sites
	45.1 The Contractor shall have the right to forbid access to the Site to any person not involved in the performance of the contract, with the exception of persons authorized by the Engineer or the Public Body.
	45.2 The Contractor shall ensure the safety on sites during the whole period of execution and shall be responsible for taking the necessary steps, in the interests of his employees, agents of the Public Body and third parties, to prevent any loss or accident which may result from carrying out the works.
	45.3 The Contractor shall take all essential steps, on his own responsibility and at his expense, to ensure that existing structures and installations are protected, preserved and maintained. He shall be responsible for providing and maintaining at his expense all lighting, protection, fencing and security equipment which proves necessary for the proper implementation of the tasks or which may reasonably be required by the Engineer.
	45.4 If, during the implementation of the tasks, urgent measures are necessary to obviate any risk of accident or damage or to ensure security following any accident or damage, the Engineer shall give formal notice to the Contractor to do what is necessary. If the Contractor is unwilling or unable to undertake the necessary measures, the Engineer may carry out the work at the expense of the Contractor to the extent that the Contractor is liable.
	45.5 While carrying out the Works, the Contractor shall comply, and shall ensure that its employees comply with, the requirements of relevant Health and Safety and other relevant legislation,
	45.6 The Contractor shall nominate a Health and Safety Representative to liaise with the Engineer on all Health and Safety matters.
	45.7 The Contractor’s staff shall follow a system of accident recording in accordance with the Contractor’s own accident reporting procedures.
	45.8 All notifiable accidents shall immediately be brought to the attention of the Engineer.
	45.9 The Contractor shall ensure the co-operation of its personnel in all prevention measures designed against fire, or any other hazards, and shall notify the Public Body of any change in the Contractor's working practices or other occurrences likely to increase such risks or to cause new hazards.
	45.10 The Contractor shall provide such first aid facilities and ensure that his staffs abide by such first aid procedures as shall be required by the Public Body.

	46. Safeguarding Adjacent Properties
	46.1 On his own responsibility and at his expense, the Contractor shall take all the precautions required by good construction practice and by the prevailing circumstances to safeguard adjacent properties and avoid causing any abnormal disturbance therein.
	46.2 The Contractor shall indemnify the Public Body against the financial consequences of all claims by neighboring landowners or residents to the extent that the Contractor is liable and to the extent that the damage to adjacent properties is not the result of a hazard created through the design or method of construction imposed by the Public Body or the Engineer upon the Contractor

	47. Interference with Traffic
	47.1 The Contractor shall ensure that the works and installations do not cause damage to, or obstruct traffic on, communication links such as roads, railways, waterways and airports, except as permitted under the SCC. He shall, in particular, take account of weight restrictions when selecting routes and vehicles.
	47.2 Any special measures which the Contractor considers necessary or which are specified in the SCC or which are required by the Public Body in order to protect or strengthen sections of roads, tracks or bridges, shall be at the expense of the Contractor, whether or not they are carried out by the Contractor. The Contractor shall inform the Engineer of any special measures he intends to take before carrying them out. The repair of any damage caused to roads, tracks or bridges by the transport of materials, plant or equipment shall be at the expense of the Contractor.

	48. Cables and Conduits
	48.1 Where, in the course of carrying out the works, the Contractor encounters bench-marks indicating the course of underground cables, conduits and installations, he shall keep such bench-marks in position or replace them, should execution of the works have necessitated their temporary removal. Such related operations require the authorization of the Engineer.
	48.2 The Contractor shall be responsible for the preservation, removal and replacement, as the case may be, of the cables, conduits and installations specified by the Public Body in the contract and for the cost thereof.
	48.3 Where the presence of cables, conduits and installations has not been specified in the contract but is revealed by bench-marks and references, the Contractor shall be under a general duty of care and similar obligations regarding preservation, removal and replacement to those set out above. In this case, the Public Body shall compensate him for expenditure, to the extent that such work is necessary for the execution of the contract.
	48.4 However, the obligations to remove and replace cables, conduits and installations and the expenditure resulting therefrom shall not be the responsibility of the Contractor if the Public Body decides to accept that responsibility. The same shall apply where this obligation and the expenditure resulting therefrom devolve upon another specialist administration or an agent.
	48.5 When any work on the site is likely to cause disturbances in or damage to a public utility service, the Contractor shall immediately inform the Engineer in writing, giving a reasonable period of notice so that suitable measures can be taken in time to allow work to continue normally.

	49. Setting-out of the Works
	49.1 The Contractor shall be responsible for:
	(eeeeeeee) the accurate setting-out of the Works in relation to original marks, lines and levels of reference given by the Engineer;
	(ffffffff) the correctness, of the position, levels, dimensions and alignment of all parts of the Works; and
	(gggggggg) the provision of all necessary instruments, appliances and labor in connection with the foregoing responsibilities.

	49.2 If, at any time during the execution of the Works, any error appears in the position, levels, dimensions or alignment of any part of the Works, the Contractor, shall, if the Engineer so requires, at the Contractor's cost, rectify such error to the satisfaction of the Engineer, unless such error is based on incorrect data supplied by the Engineer, in which case the Public Body shall be responsible for the cost of rectification.
	49.3 The checking of any setting-out or of any line or level by the Engineer shall not in any way relieve the Contractor of his responsibility for the accuracy thereof and the Contractor shall carefully protect and preserve all bench-marks, sight-rails, pegs and other items used in setting-out the Works.

	50. Demolished Materials
	50.1 Where the contract includes demolition work, materials and articles obtained therefrom shall, unless the SCC and /or the law of the Federal Democratic Republic of Ethiopia otherwise provide and subject to the provisions of GCC Clause 51, be the property of the Contractor.
	50.2 If the SCC reserve to the Public Body the right of ownership of materials or all or part of the articles obtained from the demolition work, the Contractor shall take all the necessary precautions to ensure that these are preserved. He shall be liable for any destruction of, or damage to, such materials or articles caused by him or his agents.
	50.3 Irrespective of the use to which the Public Body intends to put the materials or articles, in respect of which he reserves the right of ownership, all costs incurred in transporting and storing them and all warehouse charges at the place indicated by the Engineer shall be borne by the Contractor for any carriage not exceeding 100 meters.
	50.4 Except where the SCC provide otherwise, the Contractor shall, at his expense, progressively remove rubble and other demolition materials, rubbish and debris from the Site.

	51. Discoveries
	51.1 Discoveries of any interest whatsoever made during excavation or demolition work shall be brought immediately to the attention of the Engineer. The Engineer shall decide how such discoveries are to be dealt with, taking due account of the law of the Federal Democratic Republic of Ethiopia.
	51.2 The Public Body reserves the right of ownership of materials found during the excavation and demolition work carried out on land belonging to him, subject to compensating the Contractor for any special efforts.
	51.3 Artifacts, antiquities and natural, numismatic, or other objects which are of scientific interest, and also rare objects or objects made of precious metals found during excavation or demolition work shall be the property of the Public Body.
	51.4 In the event of disagreements, the Public Body shall have sole authority to decide as to the qualifications set out in GCC Clauses 51.1 and 51.3.

	52. Temporary Works
	52.1 The Contractor shall carry out at his expense all the temporary works to enable the Works to be carried out. He shall submit specification and drawings showing the proposed temporary work to the Engineer, who is to approve them if they comply with the specification and drawings. The Contractor shall take into account any observations made to him by the Engineer while assuming responsibility for these drawings.
	52.2 The Contractor shall be responsible for design of Temporary Works.
	52.3 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the temporary works.
	52.4 The Contractor shall obtain approval of third parties to the design of the temporary works, where required.
	52.5 Where the design of particular temporary works is specified in the SCC to be the responsibility of the Public Body, the Engineer shall provide the Contractor with all drawings necessary in reasonable time to enable the Contractor to undertake the temporary works in accordance with his program. In such cases, the Public Body shall be solely responsible for the safety and adequacy of the design. However, the Contractor shall be responsible for the proper construction.

	53. Soil Studies
	53.1 Subject to the SCC and to the technical specifications, the Contractor shall make available to the Engineer, the personnel and equipment necessary for carrying out any soil survey which the Engineer considers reasonably necessary. The Contractor shall be compensated for the actual cost of the manpower and equipment used or made available in such work, if not already provided for in the contract.

	54. Overlapping Contracts
	54.1 The Contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for carrying out their work to any other Contractors employed by the Public Body or any other public authorities who may be employed on or near the Site in the execution of any work not included in the contract, or of any contract which the Public Body may enter into in connection with, or ancillary to, the works.
	54.2 If, however, the Contractor, on the written request of the Engineer, makes available to any such Contractor, or public authority, or to the Public Body, any roads or ways for the maintenance of which the Contractor is responsible, or permits the use by any such other persons of the Contractor's temporary works, scaffolding or other equipment on the site, or provides any other service of whatsoever nature, which was not provided for in the contract, the Public Body shall pay to the Contractor in respect of such use or service, such sums and/or grant such extension of time, as shall, in the opinion of the Engineer, be reasonable.
	54.3 The Contractor shall not by reason of this Clause be relieved of any of his obligations under the Contract nor shall he be entitled to any claims other than those provided for in GCC Clause 54.2.
	54.4 In no circumstances may difficulties arising with regard to one contract entitle the Contractor to modify or delay implementation of other contracts. Similarly, the Public Body may not take advantage of such difficulties to suspend payments due under another contract.

	55. Patents and Licenses
	55.1 Except where otherwise provided in the SCC, the Contractor shall indemnify the Public Body and the Engineer against any claim resulting from the use as specified in the contract of patents, licenses, drawings, designs, models, or brand or trade marks, except where such infringement results from compliance with the design or specification provided by the Public Body and /or the Engineer.

	56. Accounting, Inspection and Auditing
	56.1 The Contractor shall keep, and shall cause its Sub-Contractors to keep, accurate and systemic accounts and records in respect of the Contract, in accordance with internationally accepted accounting principles and in such form and detail as will clearly identify all relevant time charges and costs.
	56.2 For the purpose of the examination and certification of the Public Body's accounts; or any examination of the economy, efficiency and effectiveness with which the Public Body has used its resources, the Federal Auditor General and the Public Procurement and Property Administration Agency or its auditors may inspect all accounts and records relating to the performance of the Contract and the submission of the Proposal to provide the Works which are owned, held or otherwise within the control of the Contractor and may require the Contractor to produce such oral or written explanation as he considers necessary. The Contractor acknowledges that it will fully cooperate with any counter fraud policy or investigation carried out by authorized body at any time.

	57. Data Protection
	57.1 The Contractor shall comply with all applicable data protection legislation. In particular the Contractor agrees:
	(hhhhhhhh) To maintain appropriate technical and organizational security measures;
	(iiiiiiii) To only process Personal Data for and on behalf of the Public Body, in accordance with the instructions of the Public Body and for the purpose of performing its obligations under the Contract;
	(jjjjjjjj) To allow the Public Body to audit the Contractor's compliance with the requirements of this Clause on reasonable notice and/or to provide the Public Body with evidence of its compliance with the obligations set out in this Clause.

	57.2 The Contractor agrees to indemnify and keep indemnified the Public Body against all claims and proceedings and all liability, loss, costs and expenses incurred in connection therewith by the Public Body as a result of any claim made or brought by any individual or other legal person in respect of any loss, damage or distress caused to that individual or other legal person as a result of the Contractor's unauthorized processing, unlawful processing, destruction of and/or damage to any Personal Data processed by the Contractor, its employees or agents in the Contractor's performance of the Contract or as otherwise agreed between the Parties.

	58. Performance Security
	58.1 The Contractor shall, within fifteen (15) days from signing the contract, provide a Performance Security for the due performance of the Contract in the amount specified in the SCC.
	58.2 Notwithstanding the provision of Sub-clause above a conditional insurance bond shall be accepted as Performance Security.
	58.3 The proceeds of the Performance Security shall be payable to the Public Body as compensation for any loss resulting from the Contractor’s failure to complete its obligations under the Contract.
	58.4 The Performance Security shall be denominated in currency specified in the SCC, and shall be in the form of cash, cheque certified by a reputable bank, letter of credit, or Bank Guarantee in the format specified in the SCC.
	58.5 No payments shall be made in favor of the Contractor prior to the provision of the Performance Security. The Performance Security shall continue to remain valid until the contract has been fully and properly implemented.
	58.6 During the performance of the contract, if the natural or legal person providing the Performance Security is not able to abide by his commitments, the Performance Security shall cease to be valid. The Public Body shall give formal notice to the Contractor to provide a new Performance Security on the same terms as the previous one. Should the Contractor fail to provide a new Performance Security the Public Body may terminate the Contract.
	58.7 The Public Body shall demand payment from the Performance Security of all sums for which the guarantor is liable under the Performance Security due to the Contractor's default under the Contract, in accordance with the terms of the Performance Security and up to the value thereof. The guarantor shall, without delay, pay those sums upon demand from the Public Body and may not raise any objection for any reason whatsoever. Prior to making any claim under the Performance Security, the Public Body shall notify the Contractor stating the nature of the default in respect of which the claim is to be made.
	58.8 The Performance Security shall be discharged by the Public Body and returned to the Contractor not later than twenty-eight (28) days following the date of issuing of the signed Final Statement of Account referred to in GCC Clause 65, for its total amount except for amounts which are the subject of amicable settlement of disputes, unless specified otherwise in the SCC.
	58.9 Notwithstanding the provision of GCC Sub-Clause 58.2 above, the Performance Security may be returned to the Contractor where the Procurement Endorsing Committee ascertains that the noncompliance of the Contractor does not affect the interest of, or entail additional cost on the Public Body and is not due to the fault of the Contractor.
	58.10 The Public Body shall be required to submit any document in its possession in relation to a procurement in which it authorizes the return of the Performance Security to the Contractor and account for its action under the preceding GCC Sub-Clause 58.9 of this GCC to the Public Procurement and Property Administration Agency or other competent body if and when required to do so.


	E. Payments to the Contractor
	59. General Principles
	59.1 Payments shall be made in currency as specified in the SCC. The SCC shall lay down the administrative or technical conditions governing advance payments, interim and/or final payments made in accordance with the GCC.
	59.2 Payments due by the Public Body shall be made to the bank account mentioned on the Bidder Certification of Compliance form completed by the Contractor.
	59.3 Payments to the Contractor of the amounts due under each of the interim payment certificates and the final statement of account issued by the Engineer shall be made by the Public Body within 90 days of such certificate of statement being delivered to the Public Body. The date of payment shall be the date on which the paying institution's account is debited. The payment certificate shall not be admissible if one or more essential requirements are not met.
	59.4 Interim payment certificates or final statement of account must be accompanied with copies of invoices and other appropriate supporting materials of the amounts payable.
	59.5 The Contractor's invoice shall be correctly rendered if:
	(kkkkkkkk) The invoice is addressed to the Public Body's officer specified in the Contract to receive invoices and identifies the number of relevant Contract;
	(llllllll) The invoice includes date of issuance and its serial number;
	(mmmmmmmm) The amount claimed in the invoice is due for payment;
	(nnnnnnnn) The amount specified in the invoice is correctly calculated in accordance with the Contract;
	(oooooooo) The invoice includes the name and address of Contractor to whom payment is to be sent;
	(pppppppp) The invoice includes the name, title, and phone number of person to notify in the event of defective invoice;
	(qqqqqqqq) The invoice includes Contractor's bank account information, and
	(rrrrrrrr) The invoice is, where appropriate, certified as sales tax exempt.

	Failure to provide such information will entitle the Public Body's to delay payment until such information is provided.
	59.6 The period referred to in GCC Clause 59.3 may be suspended by notifying the Contractor that the payment certificate or the final statement of accounts cannot be fulfilled because the sum is not due, because appropriate substantiating documents have not been provided or because there is evidence that the expenditure might not be eligible. In the latter case, an inspection may be carried out on the spot for the purpose of further checks. The Contractor shall provide clarifications, modifications or further information within 30 days of being asked to do so. Within 30 days of receipt of the clarification, the Engineer shall decide and issue if need be a revised payment certificate or a final statement of account and the payment period shall continue to run from this date.
	59.7 The Contractor undertakes to repay any amounts paid in excess of the final amount due to the Public Body before the deadline indicated in the debit note which is 45 days from the issuing of that note.
	59.8 Should the Contractor fail to make repayment within the deadline set by the Public Body, the Public Body may (unless the Contractor is a government-owned enterprise) increase the amounts due by adding interest at the rediscount rate applied by the National bank of Ethiopia on the first day of the month in which the time-limit expired, plus three and a half percentage points. The default interest shall be incurred over the time which elapses between the date of the payment deadline set by the Public Body and the date on which payment is actually made. Any partial payments shall first cover the interest thus established.
	59.9 Amounts to be repaid to the Public Body may be offset against amounts of any kind due to the Contractor. This shall not affect the parties' right to agree on payment in installments. Bank charges involved in the repayment of amounts due to the Public Body shall be borne entirely by the Contractor.

	60. Advance Payment
	60.1 If the SCC so provide, advance payment shall be granted to the Contractor, at his request, for operations connected with the implementation of the tasks, in the cases listed hereinafter:
	(ssssssss) as a lump-sum advance enabling Contractor to meet expenditure resulting from the commencement of the contract;
	(tttttttt) if Contractor affords proof of the conclusion of a contract for the purchase or order of materials, plant, equipment, machines and tools, necessary for the execution of the contract, and of any other substantial prior expenses such as the acquisition of patents or study costs.

	60.2 The SCC shall state the amount of the advance payment which shall not exceed 30% of the total contract price.
	60.3 No advance payment shall be granted until:
	(uuuuuuuu) The conclusion of the Contract;
	(vvvvvvvv) Provision to the Public Body by the procedure of the Performance Security in accordance with GCC Clause 58; and by
	(wwwwwwww) Provision to the Public Body by the Contractor of an advance payment security in an amount equal to the advance payment they receive in the form of a certified cheque or unconditional bank guarantee at their option from a reputable bank or letter of guarantee written by a competent body organizing and overseeing small and micro enterprises established under the relevant law.

	60.4 Advance payment security shall remain effective until the advance payment has been completely repaid by the Contractor out of interim payments under the contract.
	60.5 The Contractor shall use the advance payment only to pay for Equipment, Plant, Materials, and mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Engineer. Should the Contractor misuse any portion of the advance payment, it shall become due and repayable immediately and no further advance payments will be made to him.
	60.6 Should the advance payment security cease to be valid and the Contractor fail to re-validate it, either a deduction equal to the amount of the advance payment may be made by the Public Body from future payments due to the Contractor under the contract, or the Public Body may apply the provisions of GCC Clause 58.6.
	60.7 If the contract is terminated for any reason whatsoever, the guarantees securing the advance payment may be invoked forthwith in order to repay the balance of the advance payment still owed by the Contractor, and the guarantor shall not delay payment or raise objection for any reason whatever.
	60.8 The advance payment security provided for in this GCC Clause shall be released as and when advance payment is repaid.
	60.9 Further conditions and procedures for granting and repaying advance payment shall be as laid down in the SCC.

	61. Retention Monies
	61.1 The sum which shall be retained from interim payments by way of guarantee to meet the Contractor's obligations during the Defects Liability Period, and the detailed rules governing that guarantee, shall be stipulated in the SCC, provided that it shall, in no case, exceed 10% of the contract price.
	61.2 Subject to the approval of the Public Body, the Contractor may, if he so wishes, substitute, not later than the date fixed for the commencement of the works, these retention sums by a retention guarantee issued in accordance with GCC Clause 58.
	61.3 The sum retained or the retention guarantee shall be released within 45 days of the issuing of the signed final statement of account referred to in GCC Clause 65.

	62. Price Adjustments
	62.1 Adjustments of contract prices shall be allowed after twelve (12) months from the effective date of the Contract where it is verified that the performance of the contract requires more than 18 months.
	62.2 Request for price adjustment in relation to a particular work items under this Contract may be filed by the Contractor after twelve (12) months from the effective date of the Contract where it is verified that the performance of the contract requires more than 18 months, which adjusted price takes effect as the new Contract Price in relation to that work item on the expiration of 30 days from the date on which the Public Body receives notification of that adjusted price from the Contractor, unless another date is agreed in writing between the Parties.
	62.3 All prices shall be firm unless the Contractor has provided claim for price adjustment. The Contractor may invoke this provision at any time during the Contract by notice in writing to the Engineer.
	62.4 The Public Body can increase or decrease the Contract Price amount as described by this Clause.
	62.5 Price Adjustment shall be applicable as payable in full for the original scheduled completion period.
	62.6 In the event the completion of contract exceeds the original scheduled period:
	(xxxxxxxx) In case of default on the part of the Contractor causing delay in original scheduled completion, the rate of Price Adjustment will be frozen at the original scheduled date of completion; however Price Adjustment will be applicable till actual completion. While computing Price Adjustment beyond the scheduled completion period, in the event the rate is reduced, then that reduced rate will be applied.
	(yyyyyyyy) The Price Adjustment will be payable in full for the extended period if the Contractor has been granted an extension of time for no fault on the part of the Contractor, duly approved by the Public Body.

	62.7 Unless specifically stated otherwise in the Contract, the basis for compensation will be only those categories of inputs, which are specifically listed as specified items in the SCC.
	62.8 An adjustment of the Contract Price, depending of selected categories of contract price, shall be limited to an amount which takes account of price indexes or price indicators issued by Ethiopian Central Statistical Agency or Public Procurement and Property Administration Agency.
	62.9 Notwithstanding the provision of GCC Sub-Clause above, price information available from a renowned local producer or competent foreign institution may be used in case the Ethiopian Central Statistical Agency or Public Procurement and Property Administration Agency are not in a position to issue current price indexes,
	62.10 Contractor shall submit to the Public Body for review and approval all calculations and supporting information necessary to determine the price adjustment.
	62.11 Adjustments in compensation may be either plus or minus depending on the differences between the Benchmark Price Index and the Monthly Price Index.
	62.12 To determine the adjustment on each item any such price variation shall be calculated in accordance with the following formula by applying the combination of above said criteria:
	(a) at the bid closing date, or
	(zzzzzzzz) if the Contract Price has been adjusted previously, the date on which the Public Body received notification from the Contractor in respect of the last adjustment to effect the current Contract Price;
	(a) at the bid closing date, or
	(aaaaaaaaa) if the Contract Price has been adjusted previously, the date on which the Public Body received notification from the Contractor in respect of the last adjustment to effect the current Contract Price;
	(a) at the bid closing date, or
	(b) if the Contract Price has been adjusted previously, the date on which the Public Body received notification from the Contractor in respect of the last adjustment to effect the current Contract Price;

	62.13 The fraction for each specified element and exact combination of elements that will be applied in the formula for price adjustment shall be determined in the SCC.
	62.14 An increase in the Contract Price takes effect as the new Contract Price in relation to the selected category on the first day of the next Payment Period following receipt of an application for increase provided the application is received no later than 14 days prior to the commencement of that Payment Period.
	62.15 An increase in the Contract Price takes effect as the new Contract Price in relation to the selected categories of inputs on the expiration of 30 days from the date on which the Public Body receives notification of the increased price from the Contractor, unless another date is agreed in writing between the Parties;
	62.16 When the Contractor varies the Contract Price of a Product or Service it must supply a copy of a revised Pricing Schedule which incorporates the proposed changes in price and specifies the date on which the proposed variation in price is to take effect in accordance with GCC Sub-Clauses 62.14 and 62.15.
	62.17 The Contractor shall, when it notifies or requests a price adjustment under GCC Sub-Clause 62.12, provide to the Public Body such Document or other information as the Contractor considers appropriate for the purpose of substantiating the requested price adjustment.
	62.18 Where the Public Body questions a price increase notified or requested under GCC Sub-Clause 62.12, and the Contractor is not able, on the basis of the information it provided to the Public Body, to substantiate to the Public Body any, or a part of, the notified or requested price adjustment, the Contract Price shall be increased by only so much as the Contractor is able to substantiate and:
	(a) the substantiated increased Contract Price shall take effect as the new Contract Price in relation to the Works as the case may be, on the date referred to in GCC Sub-Clause 62.14 or 62.15 unless another date is agreed in writing between the Parties; and
	(b) the Contractor shall, if it has not already done so, supply a suitably revised Pricing Schedule in accordance with the requirements of GCC Sub-Clause 62.16.

	62.19 Any discount offered by the Contractor under this Agreement cannot be reduced during the Term of this Contract without the agreement in writing of the Public Body.

	63. Valuation of Works
	63.1 The following methods shall apply to the valuation of works:
	(bbbbbbbbb) For unit-price (admeasurement) contracts:
	(i) The amount due under the contract shall be calculated by applying the unit rates to the quantities actually executed for the respective items, in accordance with the Contract;
	(ii) The quantities set out in the bill of quantities shall be the estimated quantities of the works, which shall not be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfillment of his obligations under the Contract;
	(iii) The Engineer shall determine by measurement the actual quantities of the works executed by the Contractor, and these shall be paid for in accordance with GCC Clause 64. Unless otherwise provided in the SCC no additions shall be made to the items in the bill of quantities except as a result of a modification in accordance with GCC Clause 15 or another provision of the Contract entitling the Contractor to additional payment;
	(iv) The Engineer shall, when he requires any parts of the works to be measured, give reasonable notice to the Contractor to attend, or to send a qualified agent to represent him. The Contractor or his agent shall assist the Engineer in making such measurements and shall furnish all particulars required by the Engineer. Should the Contractor not attend, or omit to send such agent, the measurement made by the Engineer or approved by him shall be binding on the Contractor;

	(ccccccccc) For lump-sum contracts, the amount due under the Contract shall be determined on the basis of the breakdown of the overall contract price, or on the basis of a breakdown expressed as a percentage of the contract price corresponding to completed stages of the works. Where items are accompanied by quantities, these shall be firm quantities for which the Contractor has submitted his all-in price, and shall be paid for irrespective of the quantities of work actually carried out.


	64. Interim Payment
	64.1 Unless otherwise specified in the SCC, the Contractor shall submit monthly statement for interim payment to the Engineer at the end of each period referred to in GCC Clause 64.7 in a form approved by the Engineer. The monthly statement shall include the following items, as applicable:
	(ddddddddd) The estimated contract value of the permanent works implemented up to the end of the period in question;
	(eeeeeeeee) An amount reflecting any price adjustment pursuant to GCC Clause 62;
	(fffffffff) An amount to be withheld as retention sum under GCC Clause 61;
	(ggggggggg) Any credit and/or debit for the period in question in respect of plant and materials on Site intended for, but not yet incorporated in, the permanent works in the amount and under the conditions set out in GCC Clause 64.2;
	(hhhhhhhhh) An amount to be deducted on account of the advance payment repayment under the provisions of GCC Clause 60; and
	(iiiiiiiii) Any other sum to which the Contractor may be entitled under the Contract.

	64.2 The Contractor shall be entitled to such sums as the Engineer may consider proper in respect of plant and materials intended for, but not yet incorporated in, the permanent works provided that:
	(jjjjjjjjj) The plant and materials conform with the specifications for the permanent works and are set out in batches in a way that they may be recognized by the Engineer;
	(kkkkkkkkk) Such plant and materials have been delivered to the Site, and are properly stored and protected against loss or damage or deterioration to the satisfaction of the Engineer;
	(lllllllll) The Contractor's record of requirements, orders, receipts and use of plant and materials under the contract are kept in a form approved by the Engineer and such records are available for inspection by the Engineer;
	(mmmmmmmmm) The Contractor submits with his statement, the estimated value of the plant and materials on Site together with such documents as may be required by the Engineer for the purpose of valuation of the plant and materials and providing evidence of ownership and payment therefore; and
	(nnnnnnnnn) Where the SCC so provide, ownership of the plant and materials referred to in GCC Clause 83 shall be deemed to be vested in the Public Body.

	64.3 Approval by the Engineer of any interim payment certified by him in respect of plant and materials pursuant to this GCC Clause shall be without prejudice to the exercise of any power of the Engineer under the Contract to reject any plant or materials which are not in accordance with the provisions of the Contract.
	64.4 The Contractor shall be responsible for any loss or damage to, and for the cost of storing and handling of, such plant and materials on site and shall effect such additional insurance as may be necessary to cover the risk of such loss or damage from any cause.
	64.5 Within 30 days of receipt of the said statement for interim payment, it shall be approved or amended in such manner that, in the Engineer's opinion, the application reflects the amount due to the Contractor in accordance with the Contract. In cases where there is a difference of opinion as to the value of an item, the Engineer's view shall prevail. On determination of the amount due to the Contractor, the Engineer shall, within the same 30 days deadline, issue and transmit to the Public Body for payment and to the Contractor for information, an Interim Payment Certificate for the amount due to the Contractor and shall inform the Contractor of the works for which payment is being made.
	64.6 The Engineer may, by an Interim Payment Certificate, make any corrections or modifications to any previous certificate issued by him and shall have power to modify the valuation in or withhold the issue of, any Interim Payment Certificate if the works or any part thereof is not being carried out to his satisfaction.
	64.7 Unless the SCC provide otherwise, the frequency shall be one interim payment per month.

	65. Final Statement of Account
	65.1 Unless otherwise agreed in the SCC, the Contractor shall not later than 90 days after the issue of the Final Acceptance Certificate referred to in GCC Clause 89, submit to the Engineer a draft final statement of account with supporting documents showing in detail the value of the work done in accordance with the Contract, together with all further sums which the Contractor considers to be due to him under the Contract in order to enable the Engineer to prepare the final statement of account.
	65.2 Within 60 days after receipt of the draft final statement of account and of all information reasonably required for its verification, the Engineer shall prepare the final statement of account, which determines:
	(ooooooooo) the amount which in his opinion is finally due under the Contract; and
	(ppppppppp) after establishing the amounts previously paid by the Public Body and all sums to which the Public Body is entitled under the Contract, the balance, if any, due from the Public Body to the Contractor, or from the Contractor to the Public Body, as the case may be.

	65.3 The Engineer shall issue to the Public Body or to its duly authorized representative, and to the Contractor, the final statement of account showing the final amount to which the Contractor is entitled under the Contract. The Public Body or its duly authorized representative and the Contractor shall sign the final statement of account as an acknowledgement of the full and final value of the work implemented under the Contract and shall promptly submit a signed copy to the Engineer. However, the final statement of account shall not include amounts in dispute which are the subject of negotiations or amicable settlement.
	65.4 The final statement of account signed by the Contractor shall constitute a written discharge of the Public Body confirming that the total in the final statement of account represents full and final settlement of all monies due to the Contractor under the Contract, other than those amounts which are the subject of amicable settlement. However, such discharge shall become effective only after any payment due in accordance with the final statement of account has been made and the performance security referred to in GCC Clause 58 has been returned to the Contractor.
	65.5 The Public Body shall not be liable to the Contractor for any matter or thing whatsoever arising out of, or in accordance with, the Contract or execution of the works, unless the Contractor shall have included a claim in respect thereof in his draft final statement of account.

	66. Direct Payments to Sub-Contractors
	66.1 When the Engineer receives a claim from a Sub-Contractor duly approved under GCC Clause 14 to the effect that the Contractor has not met his financial obligations so far as the Sub-Contractor is concerned, the Engineer shall give notice to the Contractor either to pay the Sub-Contractor or to inform him of the reasons why payment should not be made. Should such payment not be made, or reasons not be given within the period of notice, the Engineer may, after satisfying himself that the work has been carried out, certify, and the Public Body shall meet the debt claimed by the Sub-Contractor out of the sums remaining due to the Contractor. The Contractor shall remain entirely responsible for the work in respect of which direct payment has been made.
	66.2 If the Contractor gives adequate reasons for refusing to meet all or part of the debt claimed by the Sub-Contractor, the Public Body shall only pay to the Sub-Contractor such sums as are not in dispute. Sums claimed by the Sub-Contractor in respect of which the Contractor has given adequate reasons for his refusal to pay shall be paid by the Public Body only after the parties have come to an amicable settlement or after a judgment of a court has been duly notified to the Engineer.
	66.3 Direct payments to Sub-Contractors shall not exceed the value at contract prices of the services performed by the Sub-Contractors for which they request payment; the value at contract prices shall be calculated or assessed on the basis of the bill of quantities, the price schedule or the breakdown of the lump sum price.
	66.4 Direct payments to Sub-Contractors shall be made entirely in the currency specified in SCC Clause 59.1.
	66.5 The provisions of this GCC Clause shall apply subject to the requirements of the law applicable by virtue of GCC Clause 68 concerning the right to payment of creditors who are beneficiaries of an assignment of credit or of a collateral security.

	67. Delayed Payments
	67.1 Once the time-limit referred to in GCC Clause 59.3 has expired, the Contractor – unless the Contractor is a public body which is partly or wholly financed by the Federal Government Budget – shall upon demand, submitted within two months of receiving late payment, be entitled to late-payment interest at the rediscount rate applied by the National bank of Ethiopia on the first day of the month in which the time-limit expired, plus three and a half percentage points. The interest shall be payable for the time elapsed between the expiry of the payment deadline and the date on which the Public Body’s account is debited. .
	67.2 Any default in payment of more than 120 days from the expiry of the period laid down in GCC Clause 67.1 shall entitle the Contractor either not to perform the Contract or to terminate it.

	68. Payments to Third Parties
	68.1 All orders for payments to third parties may be carried out only after an assignment made in accordance with GCC Clause 13. The assignment shall be notified to the Public Body.
	68.2 Notification of beneficiaries of the assignment shall be the sole responsibility of the Contractor.
	68.3 In the event of a legally binding attachment of the property of the Contractor affecting payments due to him under the contract, without prejudice to the time limit laid down in GCC Clause 67, the Public Body shall have 30 days, starting from the day when it receives notification of the definitive lifting of the obstacle to payment, to resume payments to the Contractor.

	69. Claims for Additional Payment
	69.1 If under the Contract there are circumstances which the Contractor considers entitle him to additional payment, the Contractor shall:
	(qqqqqqqqq) if he intends to make any claim for additional payment, give to the Engineer notice of his intention or make such claim within 15 days after the said circumstances become known to the Contractor, stating the reason for his claim; and
	(rrrrrrrrr) submit full and detailed particulars of his claim as soon as it is reasonably practicable, but no later than 60 days after the date of such notice, unless otherwise agreed by the Engineer. In case the Engineer agrees to another deadline than the said 60 days, the agreed upon deadline will in any event, require that such particulars shall be submitted no later than the date of submission of the draft final statement of account. The Contractor shall thereafter promptly submit such further particulars as the Engineer may reasonably require assessing the validity of the claim.

	69.2 When the Engineer has received the full and detailed particulars of the Contractor's claim that he requires, he shall, without prejudice to GCC Clause 44.4, after due consultation with the Public Body and, where appropriate, the Contractor, determine whether the Contractor is entitled to additional payment and notify the parties accordingly.
	69.3 The Engineer may reject any claim for additional payment which does not comply with the requirements of this GCC Clause.


	F. Performance of the Contract
	70. Scope of Works
	70.1 Subject to the SCC, the Works to be carried out shall be as specified in the Section 6, Schedule of Requirements.
	70.2 The Contractor shall construct and install the Works at sites and locations as are specified in the SCC in accordance with the Specifications and Drawings or as agreed by the Parties in writing.

	71. Commencement of Works
	71.1 The Public Body shall fix the Start Date on which execution of the Works is to commence in the SCC or by administrative order issued by the Engineer.
	71.2 The Start Date for commencing execution of the Works shall be not later than 120 days following notification of award of contract unless agreed otherwise by the parties.

	72. Period of Execution of Works
	72.1 The period of execution of Works shall commence on the Start Date fixed in accordance with GCC Clause 71.1 and shall be as laid down in the SCC, without prejudice to extensions of the period which may be granted under GCC Clause 73.
	72.2 The Contractor shall carry out the Works in accordance with the Program of implementation of tasks submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the Intended Completion Date.
	72.3 If provision is made for distinct periods of implementation for separate lots, in cases where one Contractor is awarded more than one lot per contract, the periods of implementation for the separate lots will not be accumulated.

	73. Extension of Intended Completion Date
	73.1 The Contractor may request an extension of the Intended Completion Date if he is or will be delayed in completing the contract by any of the following causes:
	(sssssssss) Exceptional weather conditions in the Federal Democratic Republic of Ethiopia;
	(ttttttttt) Artificial obstructions or physical conditions which could not reasonably have been foreseen by an experienced Contractor;
	(uuuuuuuuu) Compensation Event occurs or a change order for modification is issued which makes it impossible for completion to be achieved by the Intended Completion Date;
	(vvvvvvvvv) Administrative orders affecting the date of completion other than those arising from the Contractor's default;
	(wwwwwwwww) Failure of the Public Body to fulfill his obligations under the Contract;
	(xxxxxxxxx) Any suspension of the works which is not due to the Contractor's default;
	(yyyyyyyyy) Force majeure;
	(zzzzzzzzz) Any other causes referred to in these GCC which are not due to the Contractor's default.

	73.2 The Contractor shall, within 15 days of becoming aware that delay may occur, notify the Engineer of his intention to make a request for extension of the Intended Completion Date to which he may consider himself entitled, and shall, unless otherwise agreed between the Contractor and the Engineer, within 21 days from the notification deliver to the Engineer full and detailed particulars of the request, in order that such request may be investigated at the time.
	73.3 Within 21 days from receipt of the Contractor's detailed particulars of the request, the Engineer shall, by written notice to the Contractor after due consultation with the Public Body and, where appropriate, the Contractor, grant such extension of the Intended Completion Date as may be justified, either prospectively or retrospectively, or inform the Contractor that he is not entitled to an extension.
	73.4 If the Contractor has failed to give early notification of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.

	74. Compensation Events for Allowing Time Extension
	74.1 The following shall be Compensation Events allowing for time extension:
	(aaaaaaaaaa) The Public Body does not give access to a part of the Site by the Site Possession Date stated in the Contractor’s approved work program;
	(bbbbbbbbbb) The Public Body modifies the Schedule of other Contractors in a way that affects the work of the Contractor under the Contract;
	(cccccccccc) The Engineer orders a delay or does not issue Drawings, Specifications, or instructions required for execution of the Works on time;
	(dddddddddd) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects;
	(eeeeeeeeee) The Engineer unreasonably does not approve a subcontract to be let;
	(ffffffffff) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the Public Body, or additional work required for safety or other reasons.
	(gggggggggg) Other Contractors, public authorities, utilities, or the Public Body do not work within the dates and other constraints stated in the Contract, and they cause delay;
	(hhhhhhhhhh) The advance payment is delayed;
	(iiiiiiiiii) The Engineer unreasonably delays issuing Interim Payment Certificates;
	(jjjjjjjjjj) Other Compensation Events described in the SCC or determined by the Public Body and force majeure.

	74.2 If a Compensation Event would prevent the work being completed before the Intended Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended Completion Date shall be extended.
	74.3 The Contractor shall not be entitled to compensation to the extent that the Public Body’s interests are adversely affected by the Contractor not having given early warning.

	75. Acceleration
	75.1 When the Public Body wants the Contractor to finish before the Intended Completion Date, the Engineer will obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Public Body accepts these proposals, the Intended Completion Date will be adjusted accordingly and confirmed by both the Public Body and the Contractor.
	75.2 If the Contractor’s priced proposals for acceleration are accepted by the Public Body, they are incorporated in the Contract Price and treated as a modification.

	76. Management Meetings
	76.1 Either the Engineer or the Contractor may require the other to attend a formal management meeting, to discuss the Public Body's levels of satisfaction in respect of the Works carried out under the Contract, to review the plans for remaining work, and to agree any necessary action to address areas of dissatisfaction. The Contractor will not obstruct or withhold its agreement to any such necessary action. Such meetings shall be attended by duly authorized and sufficiently senior employees of both the Public Body and the Contractor together with any other relevant attendees. The Parties shall agree a standing agenda for such Reviews.
	76.2 The Engineer shall record the business of management meetings and provide copies of the record to those attending the meeting and to the Public Body. The responsibility of the parties for actions to be taken shall be decided by the Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

	77. Early Warning
	77.1 The Contractor shall warn the Engineer at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work increase the Contract Price or delay the execution of the Works. The Engineer may require the Contractor to provide an estimate of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible.
	77.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Engineer.

	78. Delays in Implementation of Tasks
	78.1 If the Contractor fails to complete the works within the time period(s) specified in the Contract the Public Body shall, without formal notice and without prejudice to his other remedies under the contract be entitled to liquidated damages for every day or part thereof which shall elapse between the end of the period specified for implementation of tasks or extended Intended Completion Date under GCC Clause 72 and the actual date of completion, at the rate and up to the maximum amount specified in the GCC Clause 27. If the works have been the subject of partial acceptance in accordance with GCC Clause 86, the liquidated damages specified in the GCC Clause 27 may be reduced in the proportion which the value of the accepted part bears to the value of the whole of the works.
	78.2 If the Public Body has become entitled to the maximum claim under GCC Clause 78.1 he may, after giving notice to the Contractor:
	(kkkkkkkkkk) Seize the performance guarantee; and /or
	(llllllllll) Terminate the contract; and
	(mmmmmmmmmm) Enter into a contract with a third party at the Contractor's cost for the provision of the balance of the works.


	79. Work Register
	79.1 A work register shall, unless otherwise provided by the SCC, be kept on the site by the Engineer, who shall enter in it at least the following information:
	(nnnnnnnnnn) the weather conditions, interruptions of work owing to inclement weather, hours of work, number and type of workmen employed on the site, materials supplied, equipment in use, equipment not in working order, tests carried out, samples dispatched, unforeseen circumstances, as well as orders given to the Contractor;
	(oooooooooo) detailed statements of all the quantitative and qualitative elements of the work done and the supplies delivered and used, capable of being checked on the Site and relevant in calculating payments to be made to the Contractor.

	79.2 The statements shall form an integral part of the work register but may, where appropriate, be recorded in separate documents. The technical rules for drawing up the statements shall be as set out in the SCC.
	79.3 The Contractor shall ensure that statements are drawn up, in good time and in accordance with the SCC, in respect of work, services and supplies which cannot be measured or verified subsequently; failing this, he shall accept the decisions of the Engineer, unless, at his own expense, he provides evidence to the contrary.
	79.4 Entries made in the work register as work progresses shall be signed by the Engineer and countersigned by the Contractor or his representative. If the Contractor objects, he shall communicate his views to the Engineer within 15 days following the date on which the entry or the statements objected to be recorded. Should Contractor fail to countersign or to submit his views within the period allowed, the Contractor shall be deemed to agree with the notes shown in the register. The Contractor may examine the work register at any time and may, without removing the document, make or receive a copy of entries which he considers necessary for his own information.
	79.5 The Contractor shall, on request, provide the Engineer with the information needed to keep the work register in good order.

	80. Origin and Quality of Works and Materials
	80.1 All goods purchased under the contract shall have their origin in any eligible source country as defined in the Section 5 of the Bidding Documents.
	80.2 The works, components and materials shall conform to the specifications, drawings, surveys, models, samples, patterns and other requirements in the SCC which shall be held at the disposal of the Public Body or the Engineer for the purposes of identification throughout the period of performance.
	80.3 Any preliminary technical acceptance stipulated in the SCC shall be the subject of a request sent by the Contractor to the Engineer. The request shall indicate the reference to the contract, the lot number and the place where such acceptance is to take place, as appropriate. The components and materials specified in the request must be certified by the Engineer as meeting the requirements for such acceptance prior to their incorporation in the works.
	80.4 Even if materials or items to be incorporated in the works or in the manufacture of components have been technically accepted in this way, they may still be rejected and must be replaced immediately by the Contractor if a further examination reveals defects or faults. The Contractor may be given the opportunity to repair and make good materials and items which have been rejected, but such materials and items will be accepted for incorporation in the works only if they have been repaired and made good to the satisfaction of the Engineer.

	81. Inspection and Testing
	81.1 The Contractor shall ensure that the components and materials are delivered to the site in time to allow the Engineer to proceed with acceptance of the components and materials. The Contractor is deemed to have fully appreciated the difficulties which he might encounter in this respect, and he shall not be permitted to advance any grounds for delay in fulfilling his obligations.
	81.2 The Engineer shall be entitled, either by himself or his agent, to inspect, examine, measure and test the components, materials and workmanship, and check the progress of preparation, fabrication or manufacture of anything being prepared, fabricated or manufactured for delivery under the contract in order to establish whether the components, materials and workmanship are of the requisite quality and quantity. This shall take place at the place of manufacture, fabrication, preparation or on the site or at such other places as may be specified in the contract.
	81.3 For the purposes of such tests and inspections, the Contractor shall:
	(pppppppppp) provide to the Engineer, temporarily and free of charge, such assistance, test samples, parts, machines, equipment, tools or materials and labor as are normally required for inspection and testing;
	(qqqqqqqqqq) agree, with the Engineer, on the time and place for tests;
	(rrrrrrrrrr) provide access for the Engineer at all reasonable times to the place where the tests are to be carried out.

	81.4 If the Engineer is not present on the date agreed for tests, the Contractor may, unless otherwise instructed by the Engineer, proceed with the tests, which shall be deemed to have been made in the Engineer's presence. The Contractor shall forthwith forward duly certified copies of the test results to the Engineer, who shall, if he has not attended the test, be bound by the test results.
	81.5 When components and materials have passed the tests referred to in this GCC Clause, the Engineer shall notify the Contractor or endorse the procedure's certificate to that effect.
	81.6 If the Engineer and the Contractor disagree on the test results, each shall give a statement of his views to the other within 15 days after such disagreement arises. The Engineer or the Contractor may require such tests to be repeated on the same terms and conditions or, if either party so requests, by an expert to be selected by common consent. All test reports shall be submitted to the Engineer who shall communicate the results of these tests without delay to the Contractor. The results of the re-testing shall be conclusive. The cost of the re-testing shall be borne by the party whose views are proved wrong by the re-testing.
	81.7 In the performance of his duties, the Engineer and all persons authorized by him shall disclose only to those persons who are entitled to know of it information which he has obtained by reason of his inspection and testing of the methods of manufacture and operation of the undertaking.

	82. Rejection
	82.1 Components and materials which are not of the specified quality shall be rejected. A special mark may be applied to the rejected components or materials. This shall not be such as to alter them or affect their commercial value. Rejected components and materials shall be removed by the Contractor from the site within a period which the Engineer shall specify, failing which they shall be removed by the Engineer as of right at the expense and risk of the Contractor. Any work incorporating rejected components or materials shall be rejected.
	82.2 The Engineer shall, during the progress of the works and before the works are taken over, have the power to order or decide:
	(ssssssssss) the removal from the Site, within such time limits as may be specified in the order, of any components or materials which, in the opinion of the Engineer, are not in accordance with the contract;
	(tttttttttt) the substitution of proper and suitable components or materials; or
	(uuuuuuuuuu) the demolition and proper re-execution, or satisfactory repair, notwithstanding any previous test thereof or interim payment therefore, of any work which, in respect of components, materials, workmanship or design by the Contractor for which he is responsible, is not, in the opinion of the Engineer, in accordance with the Contract.

	82.3 The Engineer shall, as soon as reasonably practicable, give to the Contractor notice in writing of his decision specifying particulars of the alleged defects.
	82.4 The Contractor shall with all speed and at his expense make good the defects so specified. If the Contractor does not comply with such order, the Public Body shall be entitled to employ other persons to carry out the same and all expenses consequent thereon or incidental thereto may be deducted by the Public Body from any monies due or which may become due to the Contractor.
	82.5 The provisions of this GCC Clause shall not affect the right of the Public Body to claim under GCC Clauses 19 and 78.

	83. Ownership of Plant and Materials
	83.1 All equipment, temporary works, plant and materials provided by the Contractor shall, when brought on the Site, be deemed to be exclusively intended for the execution of the works and the Contractor shall not remove the same or any part thereof, except for the purpose of moving it from one part of the site to another, without the consent of the Engineer. Such consent shall, however, not be required for vehicles engaged in transporting any staff, labor, equipment, temporary works, plant or materials to or from the Site.
	83.2 The SCC may provide that all equipment, temporary works, plant and materials on Site owned by the Contractor or by any company in which the Contractor has a controlling interest shall, for the duration of the execution of the works, be:
	(vvvvvvvvvv) vested in the Public Body; or
	(wwwwwwwwww) made subject to a lien in favor of the Public Body; or
	(xxxxxxxxxx) made subject to any other arrangement regarding priority interest or security.

	83.3 In the event of termination of the contract in accordance with GCC Clause 21 due to the Contractor's breach of Contract, the Public Body shall be entitled to use the equipment, temporary works, plant and materials on Site in order to complete the works.
	83.4 Any agreement for the hire by the Contractor of equipment, temporary works, plant and materials brought onto the Site, shall contain a provision that on request in writing made by the Public Body within 7 days after the date on which the termination under GCC Clause 21 becomes effective, and on the Public Body undertaking to pay all hire charges in respect thereof from such date, the owner thereof will hire such equipment, temporary works, plant or materials to the Public Body on the same terms as they were hired by the Contractor, except that the Public Body shall be entitled to permit the use thereof by any other Contractor employed by him for completing the works under the provisions of GCC Clause 21.5.
	83.5 Upon termination of the contract before completion of the works, the Contractor shall deliver to the Public Body any plant, temporary works, equipment or materials the property in which has vested in the Public Body or been made subject to a lien by virtue of GCC Clause 83.2. If he fails to do so, the Public Body may take such appropriate action as it deems fit in order to obtain possession of such plant, temporary works, equipment and materials and recover the cost of so doing from the Contractor.


	G. Acceptance and Defects Liability
	84. General Principles
	84.1 Verification of the works by the Engineer with a view to provisional or final acceptance shall take place in the presence of the Contractor. The absence of the Contractor shall not be a bar to verification on condition that the Contractor has been summoned in due form at least 30 days prior to the date of verification.
	84.2 Should exceptional circumstances make it impossible to ascertain the state of the works or otherwise proceed with their acceptance during the period fixed for provisional or final acceptance, a statement certifying such impossibility shall be drawn up by the Engineer after consultation, where possible, with the Contractor. The verification shall take place and a statement of acceptance or rejection shall be drawn up by the Engineer within 30 days following the date on which such impossibility ceases to exist. The Contractor shall not invoke these circumstances in order to avoid his obligation to present the works in a state suitable for acceptance.

	85. Tests on Completion
	85.1 The works shall not be accepted until the prescribed verifications and tests have been carried out at the expense of the Contractor. The Contractor shall notify the Engineer of the date on which such verification and tests may commence.
	85.2 Works which do not satisfy the terms and conditions of the Contract, or in the absence of such terms and conditions, which are not carried out in accordance with trade practices in the Federal Democratic Republic of Ethiopia, shall, if required, be demolished and rebuilt by the Contractor or repaired to the satisfaction of the Engineer, otherwise this shall be done as of right after due notice at the expense of the Contractor, by order of the Engineer. The Engineer may also require the demolition and reconstruction by the Contractor, or repair to the satisfaction of the Engineer, under the same conditions of work, in which unacceptable materials have been used, or carried out in the periods of suspension provided for in GCC Clause 20.

	86. Partial Acceptance
	86.1 The Public Body may make use of the various structures, parts of structures or sections of the works forming part of the contract as and when they are completed. Any taking over of the structures, parts of structures or sections of the works by the Public Body shall be preceded by their partial provisional acceptance. However, works may in cases of urgency be taken over prior to acceptance provided an inventory of outstanding work is drawn up by the Engineer and agreed to by the Contractor and the Engineer beforehand. Once the Public Body has taken possession of a structure, a part thereof or section of the works, the Contractor shall no longer be required to make good any damage resulting otherwise than from faulty construction or workmanship.
	86.2 The Engineer may, at the request of the Contractor and if the nature of the works so permits proceeds with partial provisional acceptance, provided that the structures, parts of structures or sections of the works are completed and suited to the use as described in the Contract.
	86.3 In the cases of partial provisional acceptance referred to in GCC Sub-Clauses 86.1 and 86.2 the Defects Liability Period provided for in GCC Clause 88 shall, unless the SCC provide otherwise, run as from the date of such partial provisional acceptance.

	87. Provisional Acceptance
	87.1 The works shall be taken over by the Public Body when they have satisfactorily passed the tests on completion and a certificate of provisional acceptance has been issued or is deemed to have been issued.
	87.2 The Contractor may apply, by notice to the Engineer, for a certificate of provisional acceptance not earlier than 15 days before the works, in the Contractor's opinion, are complete and ready for provisional acceptance. The Engineer shall within 30 days after the receipt of the Contractor's application either:
	(yyyyyyyyyy) issue the certificate of provisional acceptance to the Contractor with a copy to the Public Body stating, where appropriate, his reservations, and, inter alia, the date on which, in his opinion, the works were completed in accordance with the Contract and ready for provisional acceptance; or
	(zzzzzzzzzz) reject the application giving his reasons and specifying the action which, in his opinion, is required of the Contractor for the certificate to be issued.

	87.3 If the Engineer fails either to issue the certificate of provisional acceptance or to reject the Contractor's application within the period of 30 days, he shall be deemed to have issued the certificate on the last day of that period. The certificate of provisional acceptance shall not be deemed to be an admission that the works have been completed in every respect. If the works are divided by the contract into sections, the Contractor shall be entitled to apply for separate certificates for each of the sections.
	87.4 Upon provisional acceptance of the works, the Contractor shall dismantle and remove temporary structures as well as materials no longer required for use in connection with the performance of the contract. He shall also remove any litter or obstruction and redress any change in the condition of the Site as required by the contract.
	87.5 Immediately after provisional acceptance, the Public Body may make use of all the works as completed.

	88. Defects Liability
	88.1 The Contractor shall be responsible for making good any defect in, or damage to, any part of the works which may appear or occur during the Defects Liability Period and which arises either from:
	(aaaaaaaaaaa) the use of defective plant or materials or faulty workmanship or design of the Contractor; and/or
	(bbbbbbbbbbb) any act or omission of the Contractor during the Defects Liability Period.

	88.2 The Contractor shall at his own cost make good the defect or damage as soon as practicable. The Defects Liability Period for all items replaced or renewed shall recommence from the date when the replacement or renewal was made to the satisfaction of the Engineer. If the contract provides for partial acceptance, the Defects Liability Period shall be extended only for the part of the works affected by the replacement or renewal.
	88.3 If any such defect appears or such damage occurs, during the period referred to in GCC Clause 88.1, the Public Body or the Engineer shall notify the Contractor. If the Contractor fails to remedy a defect or damage within the time limit stipulated in the notification, the Public Body may:
	(ccccccccccc) carry out the works himself, or employ someone else to carry out the works, at the Contractor's risk and cost, in which case the costs incurred by the Public Body shall be deducted from monies due to or from securities held against the Contractor or from both; or
	(ddddddddddd) terminate the Contract.

	88.4 If the defect or damage is such that the Public Body has been deprived substantially of the whole or a part of the benefit of the works, the Public Body shall, without prejudice to any other remedy, be entitled to recover all sums paid in respect of the parts of the works concerned together with the cost of dismantling such parts and clearing the Site.
	88.5 In case of emergency, where the Contractor cannot be reached immediately or, having been reached, is unable to take the measures required, the Public Body or the Engineer may have the work carried out at the expense of the Contractor. The Public Body or the Engineer shall as soon as practicable inform the Contractor of the action taken.
	88.6 Where the SCC stipulates that the maintenance work, necessitated by normal wear and tear, shall be carried out by the Contractor, such work shall be paid for from a provisional sum. Deterioration resulting from the circumstances provided for in GCC Clause 44 or from abnormal use shall be excluded from this obligation unless it reveals a fault or defect justifying the request for repair or replacement under GCC Clause 88.
	88.7 The defects liability shall be stipulated in the SCC. If the duration of the Defects Liability Period is not specified, it shall be 365 days. The Defects Liability Period shall commence on the date of provisional acceptance.
	88.8 After provisional acceptance and without prejudice to the defects liability referred to in this GCC Clause, the Contractor shall no longer be responsible for risks which may affect the works and which result from causes not attributable to him. However, the Contractor shall be responsible as from the date of provisional acceptance for the soundness of the construction, as laid down in the in the Ethiopian law.

	89. Final Acceptance
	89.1 Upon the expiry of the Defects Liability Period, or where there is more than one such period, upon the expiry of the latest period, and when all defects or damage have been rectified, the Engineer shall issue to the Contractor a Final Acceptance Certificate and a copy thereof to the Public Body stating the date on which the Contractor completed his obligations under the Contract to the Engineer's satisfaction. The Final Acceptance Certificate shall be given by the Engineer within 30 days after the expiration of the above stated period, or as soon as any works ordered under GCC Clause 88 have been completed to the satisfaction of the Engineer.
	89.2 The works shall not be considered as completed until the Final Acceptance Certificate has been signed by the Engineer and delivered to the Public Body, with a copy to the Contractor.
	89.3 Notwithstanding the issue of the Final Acceptance Certificate, the Contractor and the Public Body shall remain liable for the fulfillment of any obligation incurred under the contract prior to the issue of the Final Acceptance Certificate, which remains unperformed at the time such Final Acceptance Certificate is issued. The nature and extent of any such obligation shall be determined by reference to the provisions of the contract.



	Section 8. Special Conditions of Contract
	
	The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the GCC.
	A. General Provisions
	B. The Contract
	(i) ☐ Shall not be exempted from duties and indirect taxes levied by the Federal Democratic Republic of Ethiopia, or
	(ii) ☐ Shall be exempted from duties and indirect taxes levied by the Federal Democratic Republic of Ethiopia, or
	(iii) ☐ Shall be reimbursed by the Public Body for any such duties and indirect taxes levied by the Federal Democratic Republic of Ethiopia they might have to pay (or that the Public Body would pay such levies on behalf of the Contractor and the Personnel).
	(a). any payments whatsoever made to the Contractor, Sub-Contractors and the Personnel (other than nationals or permanent residents of the Federal Democratic Republic of Ethiopia), in connection with the carrying out of the Works;
	(b). any equipment, materials and supplies brought into the Federal Democratic Republic of Ethiopia by the Contractor or Sub-Contractors for the purpose of carrying out the Works and which, after having been brought into such territories, will be subsequently withdrawn there from by them;
	(c). any equipment imported for the purpose of carrying out the Works and paid for out of funds provided by the Public Body and which is treated as property of the Public Body;
	(d). any property brought into the Federal Democratic Republic of Ethiopia by the Contractor, any Sub-Contractors or the Personnel (other than nationals or permanent residents of the Federal Democratic Republic of Ethiopia), or the eligible dependents of such Personnel for their personal use and which will subsequently be withdrawn there from by them upon their respective departure from the Federal Democratic Republic of Ethiopia, provided that:
	(i) the Contractor, Sub-Contractors and Personnel, and their eligible dependents, shall follow the usual customs procedures of the Federal Democratic Republic of Ethiopia in importing property into the Federal Democratic Republic of Ethiopia; and
	(ii) if the Contractor, Sub-Contractors or Personnel, or their eligible dependents, do not withdraw but dispose of any property in the Federal Democratic Republic of Ethiopia upon which customs duties and taxes have been exempted, the Contractor, Sub-Contractors or Personnel, as the case may be, (i) shall bear such customs duties and taxes in conformity with the regulations of the Federal Democratic Republic of Ethiopia, or (ii) shall reimburse them to the Public Body if they were paid by the Public Body at the time the property in question was brought into the Federal Democratic Republic of Ethiopia


	C. Obligations of the Public Body
	D. Obligations of the Contractor
	(eeeeeeeeeee) The minimum cover for insurance of the Works, Plant and Materials is [insert amount]
	(fffffffffff) The maximum deductible for insurance of the Works, Plant and Materials is [insert amount]
	(ggggggggggg) The minimum cover for insurance of Equipment is [insert amount]
	(hhhhhhhhhhh) The maximum deductible for insurance of Equipment is [insert amount].
	(iiiiiiiiiii) The minimum cover for insurance of property is [insert amount] (f)
	(jjjjjjjjjjj) The maximum deductible for insurance of property is [insert amount]
	(kkkkkkkkkkk) The minimum cover for personal injury or death insurance is [insert amount] with no deductible
	(i) ☐ Unlimited [specify amount]; or
	(ii) ☐ Limited [specify amount].


	E. Payments to the Contractor
	(lllllllllll) An Advance Payment Security shall be required.
	(mmmmmmmmmmm) An advance payment shall be made within [insert number] days after the Effective Date. The advance payment will be set off by the Public Body in equal installments against the statements for the first [insert number] months of the Works until the advance payment has been fully set off.
	(nnnnnnnnnnn) The Advance Payment Security shall be in the amount and in the currency of the [foreign] [local] currency portion of the advance payment.
	(ooooooooooo) The repayment of the advance payments shall take the form of deductions based on the monthly claims
	(i) The advance payment (maximum of 30%) shall be repaid by means of deductions from the installments and, if necessary, the balance due to the Contractor. This repayment shall begin with the first installment and be completed, at the very latest; by the time 80% of the amount of the contract has been paid.
	(i) ☐ The amounts due in case of unit-price contract shall be determined' as follows: [insert methodology]
	(ii) ☐ The amounts due in case of lump sum contract shall be determined' as follows: [insert methodology (for example: through the measurement of the percentage of works carried out in relation to the firm quantities of each item of the breakdown of the lump-sum price and by applying that percentage to the lump-sum price of the related item)]


	F. Performance of the Contract
	(ii) ☐ Required [specify the practical details]; or
	(iii) ☐ Not required.
	(a) The following specifications [list specifications];
	(b) The requirements of [Specify the technical document(s) containing these requirements]

	G. Acceptance and Defects Liability

	Section 9. Contract Forms
	A. Contract Agreement
	(ppppppppppp) The Public Body invited bids for certain Works (hereinafter called the “Works”), [insert brief description of Works] and has accepted a Bid by the Contractor for the provision of those Works in the sum of [insert Contract Price in words and figures] (hereinafter called “the Contract Price”) in the manner and on the terms described herein
	(qqqqqqqqqqq) The Contractor having represented to the Public Body that it has the required skills, personnel and technical resources, has agreed to carry out the Works on the terms and conditions set forth in this Contract;
	1. The Agreement
	1.1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
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