
CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

INVITATION TO BID
To: Amanuel Gebreyesus GC 6

Contract  Name:  Invitation to  Bid  for  the  construction  of  G+1  Residential  building,  at
Addis Ababa, Ethiopia 

Dear Sirs,

We hereby inform you that you are invited for biding for the above cited contract.
We now invite you and other applicants to submit sealed bids for execution and completion of
the cited contract.
You may obtain further information from and inspect acquire the bidding documents at, 
                          EiABC, Next to FEDERAL COURT

              Country: Ethiopia

  Town/City: Addis Ababa

  Telephone: 0935266470

  Contact- Olyad

A complete set of bidding documents may be collected by you at the above office starting on 

All bids must be delivered to:

                           EiABC, Next to FEDERAL COURT
               Country: Ethiopia

   Town/City: Addis Ababa

   Telephone: 0935266470

   Contact- Olyad

At or before February

Please confirm receipt of this letter immediately in writing by cable, fax, or telex. If you do not
intend to bid, we would appreciate being so notified also in writing at your earliest opportunity.

The owner reserves the right to accept or reject any or all bids.

Yours truly,

Authorized signature

Name and title 
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CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

Invitation for Bid

1.  Mrs.  Ashenafi has  allocated  sufficient  budget  to  be  used  for  the  procurement  of  the
construction of G+1 residential building at Addis Ababa, Ethiopia

2. The employer invites scaled bids from eligible bidders of Grade 6 BC/GC or above for the
provision of the construction of G+1 residential building at Addis Ababa Ethiopia.

3 .Interested  bidders  shall  submit  certificate  of  Registration  from ministry  from Ministry of
Works and Urban Development renewed for 2011 Ethiopian fiscal year and other appropriate
documentary evidences demonstrating the bidders’ compliance, which shall include

i. Trading License renewed for2011 E.C; and
ii. Tax Clearance Certificate valid at bidding date ;and

iii. Vat Registration  Certificate;  and

4.  Bidding  will  be  conducted  in  accordance  With  the  National  Competitive  Bidding  NCB
procedure  contained  in  the  Public  Procurement  Proclamation  of  the  Federal  Government  of
Ethiopia and is open to all bidders as specified and defined in the Bidding Document.

5.  Interested  eligible  bidders  may  obtain  further  information  from  and  inspect  the  bidding
documents at the address given below from 8:30 am to 12:30 p.m. in the morning and 1:30 to
5:30 p.m .in the afternoon .

6.  A complete  set  of  bidding  document  prepared  in  English  language  may  be  collected  by
interested bidders at the address below

7. Bids must be delivered to the address below on or before February 27, 2019 at 9:00 A.M. Bids
will be opened by the owner and will be announced to the bidder based on the evaluation criteria.

EiABC, Next to Federal court 
            Country:  Ethiopia 
            Town/city:  Addis Ababa
            Telephone:  0935266470
            Contact – Olyad

8. Mrs. Ashenafi, reserves the right to accept any or reject any or all bids.

9. The actual quantity of the works may be nearly stated in the bill of quantities. The Works may
be  greater  or  lower  than  the  one  set  in  BOQ,  the  payment  shall  be  made  on  the  actual
measurement and No claim shall be entertained for the difference what so ever the difference
will be.
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Bidding Document
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BID DOCUMENT Page 5

Section I.  Instructions to Bidders

A. General

1. Scope of Bid

1.1)  The  Employer  indicated  in  the  special  condition  of  contract,  invites  bidders  for
construction  work  as  described  in  Section  6,  Schedule  of  Requirement.  The  subject  of
procurement and the procurement reference number are provided in the SCC.  

1.2) The successful bidder will be expected to complete the Works by the intended completion
period.

1.3) Throughout these Bidding Documents:

a) The term “Employer” means “Procuring Entity” as defined in public procurement
proclamation; and  m 

b)  The  term  “Contractor”  means  “supplier  “as  defined  in  the  public  procurement
proclamation.

If the context so requires, singular means plural and vice versa; and “Day” means calendar
day.

2. Source of Funds

2.1)  The  Employer  indicated  in  SCC  has  an  approved  budget  toward  the  cost  of  the
procurement described in Section 6. Schedule of Requirement and intends to use these funds to
cover eligible payments under the contract for the works.

3.Eligible Bidders

a.1  A bidder shall:

(a) Have the legal capacity to enter into a contract;

(b) Not be insolvent, in receivership, bankrupt or being wound up, not have had their business
activities suspended and not be the subject of legal proceedings for any of the foregoing; and

(c) Have fulfilled their obligations to pay taxes according to the laws of the Federal Democratic
Republic of Ethiopia. 

a.2  Unless  otherwise  specified  in  the  SBD,  in  order  to  demonstrate  compliance  with the
criteria in ITB Sub-Clause 3.1, a Bidder shall submit with its Bid either:

(a)  In  the  case  of  Ethiopian  Bidders  only,  its  certificate  of  registration  from  the
mandated  public  body specified  in  the SBD demonstrating  its  registered  contractor
status; or

(b)  Appropriate documentary evidence demonstrating its compliance, which shall include:

i. Its trading license and suppliers registration certificate

ii. Its tax clearance certificate and VAT registration, if required; and

iii. Any relevant professional practice certificates.

3.3. A bidder shall be required to obtain a certificate of registration from the mandated public



CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

SECTION 2:     BID DATA SHEET

Instructions  to
Bidders  (ITB)
reference 

Data relevant to ITB

A.  General

ITB 3.2 A Bidder shall  submit with its bid the documentary evidence specified in ITB
Clause 3.2. 

The documentary evidence required shall be amended as follows: renewed license
for the year 2007, construction Service certificate for 2009, VAT registration and
registration certificate form Ministry of Finance and Economic Development and
tax clearance certificate at bidding date.

ITB 3.2(a) The  mandated  public  body  for  the  registration  of  contractors  is:  Ministry  of
Finance and Economic Development or Ministry of Urban Development.

ITB 7.2 The Employer may hold a pre -bid meeting and site visit.

If a pre-bid meeting is being held, it shall take place at:

Location:  EiABC around federal court

Date: At working time before contract agreement

Time: Any of working hours

If a site visit is being held, it shall take place at:

Location: The site of the work

Date: Any of The contract period

Time: Any of working hours

BID DOCUMENT Page 6



CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

SECTION 2:     BID DATA SHEET

Instructions  to
Bidders  (ITB)
reference 

Data relevant to ITB

B.  Bidding Documents

ITB 9.1 The  bidder  shall  seal  one  For  clarification  purposes only,  the  Employer’s
address is:

              EiABC, around Federal court

               Country: Ethiopia

             Town/City: Addis Ababa

             Telephone: 0942747391

            Contact- Mrs.Ashenafi 

             Electronic mail address: biruashenafi19@gmail.com

C.  Preparation of Bids

ITB 13.1 The Contract is an Admeasurement Contract. 

ITB 13.3 The Bidder shall fill in rates and prices for all items of works described in Bill of
Quantities. 

The Bidder shall provide a breakdown of rates and prices for all items whose cost
is greater than 5% of the Bid Price.

The breakdown of rates and prices should separately show overhead and profit.

ITB 15.1 Bids shall remain valid for 30 Calendar days.

ITB 15.3  Bid price adjustment shall be entertained.

ITB 16.1 The amount of the bid security shall be 2% of the financial offer. 

ITB 18.1 In addition to the original of the bid, the number of copies is: Two

D.  Submission of Bids

ITB 19.1 The bidder shall seal the original technical qualification offer and one copies of
the technical offer in separate envelopes with two inner envelopes and one outer
envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES”. The
financial offer and copies of the financial offer in separate envelopes with two
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CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

SECTION 2:     BID DATA SHEET

Instructions  to
Bidders  (ITB)
reference 

Data relevant to ITB

inner envelopes and one outer  envelope,  duly marking the inner envelopes as
“ORIGINAL” and “COPIES”.

ITB 19.2(a) For bid submission purposes     only, the Employer’s address is :

              EiABC, around Federal court

             Country: Ethiopia

             Town/City: Addis Ababa

             Telephone: 0942747391

            Contact- Mrs. ashenafi

             Electronic mail address:biruashenafi19@gmail.com

ITB 20.1 The deadline for bid submission is:

Date: February 27.2019 

Time:     11 am at local time  

ITB 23.1 The bid opening shall take place at:

  EiABC, around Federal court

             Country: Ethiopia

             Town/City: Addis Ababa

             Date: March 11, 2019

            Time: 3 am at local time

F.  Award of Contract

ITB 34.1 The Adjudicator proposed by the Employer is instructor Robel K.

The hourly fee for this proposed Adjudicator shall be 500 per hour . 

The biographical data of the proposed Adjudicator is as attached to this Bid Data
Sheet. 

BID DOCUMENT Page 8



CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

Section 3. Evaluation and Qualification Criteria
This section, read in conjunction with Section 1, Instructions to Bidders and Section 2, Bid Data
Sheet, contains all the factors, methods and criteria that the Employer shall use to evaluate a bid
and determine whether a bidder has the required qualifications. No other factors, methods or
criteria shall be used.

1.   Qualification Criteria

The information required from bidders in ITB Sub-Clause 4.3 is modified as follows: No modifications.

The requirements for joint ventures in ITB Sub-Clause 4.4 are modified as follows: 

1. Attach the power of attorney of the signatory (i.e.) of the bid authorizing signature of the bid on
behalf of the joint venture.

2. Attach the Agreement among all partners of the joint venture (and which is legally binding on all
partners),which shows that:
(a) All  partners  shall  be  jointly  and  severally  liable  for  the  execution  of  the  contract  in

accordance with the contract terms;
(b) One of the partners will be nominated as being in charge, authorized to incur liabilities, and

receive instructions for and on behalf of any and all partners of the joint venture; and

To qualify for award of the Contract, in accordance with ITB Sub-Clause 4.5, bidders shall meet the
minimum qualifying criteria:
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CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

(a) Average annual volume of construction work over the past 3(three) years of at least  Ethiopian
Birr 1,000,000: it is mandatory to justify by manual audit report 

(b) Experience  as  prime  contractor  in  the  construction  of  at  least  2(two)  works  of  a  nature  and
complexity equivalent to the Works over the last 3(three) years (to comply with this requirement,
works cited should be at least 70 percent complete); the similar nature of work means construction
of store buildings, warehouses etc. 

(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the following essential equipment; 

                 Equipment Type and capacity Minimum number required

1. Concrete mixer 350Lt 1

2. Concrete vibrator 2

3. Dump Trucks,10m3 and above 1

4. Welding machine 1

5. Loader, 3.0m3 1

6. Surveying instrument(theodolite or level) 1

7. Plate  compactor,1.5 ton 1

(d) Personnel with the following qualifications and experience: 

Position Education No Minimum
Experience(in
years)

In  similar
Works&
position
(in years) 

Project Manager B.sc.Civil
Engineer  or
COTM
professional

1 5 3

Site Engineer Advance  diploma
or above

1 3 2

Forman Diploma or above 1 1 0

(e)       Cash other than any advance payments which may be made under the Contract, of no less than ETB
500,000.00 should be available in bidder account. It’s mandatory to justify by bank statement or
bank statement or testimony from the bank 

           Bidders meeting the minimum required eligibility criteria, minimum qualification criteria
(70% and above), and all the condition and requirement stated on this tender document
will  be qualified for the financial proposal analysis.  But the bidder proposing the least
price and have fulfil a minimum technical criteria shall be selected for negotiation.

A consistent history of litigation or arbitration awards against the Applicant or any partner of a Joint
Venture may result in disqualification.
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The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s
compliance with the minimum qualifying criteria in (a) and (e) above; however, for a joint venture to
qualify, each of its partners must meet at least 25 percent of minimum criteria (a), (b), and (e) above for
an individual Bidder, and the partner in charge at least 40 percent of those minimum criteria. Failure to
comply with this requirement will result in rejection of the joint venture’s Bid. 

Subcontractors’  experience and resources  will  not  be  taken into account  in  determining the Bidder’s
compliance with the qualifying criteria.

SECTION 4. BIDDING FORMS
List of forms

Bid submission forms

Priced schedules

Bid security form ( Bank Guarantee)

Qualification information form

Note: All forms shown the information to be completed by the bidder in hold in square brackets.
E.g. [insert date] etc.
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Note to Bidders: This bid Submission form should be on the letterhead of the Bidder and should be signed
by a person with the proper authority to sign documents that are binding on the Bidder. Additional details
on the price should be inserted if the contract payments are to be in various currencies. If the Bidder
objects to the Adjudicator proposed by the Employer in the bidding documents, he should so state in his
Bid, and present an alternative candidate, together with the candidate’s daily fees and biographical data,
in accordance with Clause 35 of the Instructions to Bidders.

Bid Submission Form
Date: [February 27]

Procurement Reference No.: [1]

Page: [28] of [76s] pages

To: [EiABC]

We, the undersigned, declare that: 

a) We have examined and have no reservations to the Bidding Documents, including Addenda No.:
[insert the number and issuing date of each Addenda]; 

b) We offer to execute the [insert the name and procurement reference number of the Contract] in
conformity with the Bidding Documents for the Contract Price of [insert amount in numbers and
words] Ethiopian Birr, excluding any discounts offered at (d) below; 

c) The advance payment (which shall  be payable in the same currencies and percentages as the
Contract Price) required is Ethiopia birr.
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d) The discounts offered and the methodology for their application are: …………………
 Unconditional Discounts.  If  our bid is  accepted,  the following discounts shall  apply.

[Specify in detail each discount offered and the specific item to which it applies.] 
Methodology of Application of the Discounts. The discounts shall be applied using the
following  method:  [Specify  in  detail  the  method  that  shall  be  used  to  apply  the
discounts];

 Conditional Discounts.  If our bid(s) are accepted, the following discounts shall apply.
[Specify in detail each discount offered and the specific item to which it applies.] 
Methodology of Application of the Discounts. The discounts shall be applied using the
following  method:  [Specify  in  detail  the  method  that  shall  be  used  to  apply  the
discounts];

e) Our bid shall  be valid for a period of [specify the number of days that  the bid is  valid for]
calendar days from the date fixed for the bid submission deadline in accordance with ITB Sub-
Clause 20.1, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

f) We, including any subcontractors or suppliers for any part of the contract, have nationality from
the following eligible countries: [insert the nationality of the Bidder, including that of all parties
that  comprise  the  Bidder,  if  the  Bidder  is  a  JV,  and the  nationality  each  subcontractor  and
supplier] 

g) We have no conflict of interest in accordance with ITB Sub-Clause 3.2;
h) Our firm, its affiliates or subsidiaries—including any subcontractors or suppliers for any part of

the contract—has not been debarred from participation in public procurement by the Government
of the Federal Democratic Republic of Ethiopia, in accordance with ITB Sub-Clause 3.4;

i) We have read and understood the provisions on fraud and corruption in ITB Clause 36 and we
undertake to abide by the Code of Ethical Conduct for Bidders during the procurement process
and the execution of any resulting contract;

j) We understand that  this  bid,  together  with your  written  acceptance thereof  included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed.

k) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you
may receive.

Signed: [insert signature of person whose name and capacity are shown] in the capacity of [insert legal
capacity of person signing the Bid] 

Name: Mrs. Ashenafi

Duly authorized to sign the bid for and on behalf of: Mrs. Samuel

Dated on February 27
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Note to Bidders: Bidders shall submit a fully priced Bills of Quantities for Admeasurements’ Contracts or
Schedule of Activities for Lump Sum Contract as provided in Section 6 of the Bidding Documents. Each
page of the Bills of Quantities or the Schedule of Activities should be signed by a person with the proper
authority to sign documents for the Bidder.

Priced Schedules

(Bills of Quantities or Schedule of Activities)
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Note to Bidders: This Bid Security should be on the letterhead of the issuing Financial Institution and
should be signed by a person with the proper authority to sign the Bid Security. It should be included
by the Bidder in its bid, in accordance with ITB Clause 16. 

Bid Security (Bank Guarantee)
Date: February 27,2019

Procurement Reference No.:1

Page 31of 74pages

To: EiABC

Whereas   Amanuel  Gebreyesus   (hereinafter  “the  Bidder”)  has  submitted  its  bid  dated  February
27,2019  of  bid  submission]  for  procurement  reference  no.  PPA  2006  for  the  construction  of
admeasurement  called “the Bid.”

KNOW  ALL  PEOPLE  by  these  presents  that  WE   Commercial  Bank  of  Ethiopia  having  our
registered  office  at  Lideta  (hereinafter  “the  Bank”),  are  bound  unto  EiABC  (hereinafter  “the
Employer”) in the sum of 2 percent of total cost  for which payment well and truly to be made to the
aforementioned Employer, the Bank binds itself, its successors or assignees by these presents. 

Sealed with the Common Seal of this bank, this February 27,2019.

THE CONDITIONS of this obligation are the following:

1.    If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the
Bid Submission Form, except as provided in ITB Sub-Clause 20.2; or

2.   If the Bidder, having been notified of the acceptance of its bid by the Employer, during the period
of bid validity, fails or refuses to:

(a) Execute the Contract; or

(b) Furnish the Performance Security, in accordance with the ITB Clause 33; or

(c) Accept the correction of its bid by the Employer, pursuant to ITB Clause 27.

We undertake to pay the Employer up to the above amount upon receipt of its first written demand,
without the Employer having to substantiate its demand, provided that in its demand the Employer
state that the amount claimed by it is due to it, owing to the occurrence of one or more of the above
conditions, specifying the occurred conditions.

This guarantee shall remain in force up to and including twenty-eight (28) days after the period of bid
validity, as stated in the Bid Submission Form or as it may be extended by the Bidder, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect thereof should be received by the
Bank no later than the above date. 

This Guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

Name:Ashenafi in the capacity of General manager. 
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Signed: 

Duly authorized to sign the bid for and on behalf of: Commercial Bank of Ethiopia

Dated on 27 day of2,2019.
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Note to Bidders: The information to be filled in by bidders in the following pages will be used for
purposes of post-qualification or for verification of pre-qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract. Attach additional
pages  as  necessary.  If  used  for  pre-qualification  verification,  the  Bidder  should  fill  in  updated
information only.

Qualification Information Form
1.  Individual
Bidders  or
Individual Members
of Joint Ventures

1.1) Constitution or legal status of Bidder: renewed trade licence

              Place of registration: EiABC

              Principal place of business: lideta

              Power of attorney of signatory of Bid:Mrs Robel

1.2) Average annual volume of construction work performed in the previous
number of years specified in Section 3, in the currency specified in Section
3, Evaluation and Qualification Criteria: 

Year: 3years
average

Volume: 1,000,000
ETB

1.3) Work performed as prime Contractor on works of a similar nature and
volume over the last five years. The values should be indicated in the same
currency used for Item 1.2 above. Also list details of work under way or
committed, including expected completion date.

Project
name  and
country

Name  of
client  and
contact
person

Type  of
work
performed
and  year  of
completion

Value  of
contract

a)
b)

G12
residential
building

EiABC All  suband
super
structure,16
4 days

1.4) Major items of Contractor’s Equipment proposed for carrying out the
Works. List all information requested below. Refer to Section 3, Evaluation
and Qualification Criteria. 

Item  of
equipment

Description,
make,  and age
(years)

Condition  (new,  good,
poor)  and  number
available

Owned, leased (from whom?), or
to be purchased (from whom?)

(a)con. mixer
(b)vibrator
etc.

10 years
8years

Good,1
Good,1

owned
owned

1.5)  Qualifications  and  experience  of  key  personnel  proposed  for
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administration and execution of the Contract. Attach biographical data. 

.

Position Name Qualifications Years  of
experience
(general)

Years  of
experience  in
proposed
position

a Ashenafi Biru BSC 1 1

b oliyad bayissa BSC 1 1

1.6) Proposed subcontracts and firms involved

Sections  of  the
Works

Value  of
subcontract

Subcontractor (name and
address)

Experience in similar work

(a)
(b)

No  sub
contract

no no

1.7) Financial reports for the last three years: balance sheets, profit and loss
statements, auditors’ reports, etc. List below and attach copies.

1.8)  Evidence  of  access  to  financial  resources  to  meet  the  qualification
requirements: cash in hand, lines of credit, etc. List below and attach copies
of support documents.

1.9) Name, address, and telephone, telex, and facsimile numbers of banks
that may provide references if contacted by the Employer.

1.10) Information on current litigation in which the Bidder is involved.

Other party(ies) Cause of dispute Amount involved

(a) Adjucator
(b)

Payment delay 1

1.11)  Proposed  Program  (work  method  and  schedule).  Descriptions,
drawings, and charts, as necessary, to comply with the requirements of the
bidding documents.

2. Joint Ventures 2.1) The information listed in 1.1 - 1.10 above shall be provided for each
partner of the joint venture.
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2.2) The information in 1.11 above shall be provided for the joint venture.

2.3)  Attach  the  power  of  attorney  of  the  signatory  (ies)  of  the  Bid
authorizing signature of the Bid on behalf of the joint venture.

2.4)  Attach  the  Agreement  among all  partners  of  the  joint  venture  (and
which is legally binding on all partners), which shows that

a) All partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms;

b) One of the partners will be nominated as being in charge, authorized
to incur liabilities, and receive instructions for and on behalf of any
and all partners of the joint venture; and

c) The execution of the entire Contract,  including payment, shall  be
done exclusively with the partner in charge.

3.  Additional
Requirements

3.1) Bidders should provide any additional information required in Sections
2 or 3 of the Bidding Document or to fulfil the requirements of Sub-Clause
4.1 and Clause 30 of the Instructions to Bidders, if applicable.

SECTION 5. ELIGIBLE COUNTRIES

PROCUREMENT REFERENCE NUMBER: 
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All countries are eligible except countries subject to the following provisions.

A country shall not be eligible if: 

a) As a matter of law or official regulation, the Government of the Federal Democratic Republic
of Ethiopia prohibits commercial relations with that country, provided that the Government is
satisfied that such exclusion does not preclude effective competition for the provision of the
works required; or 

b) By an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, the Government of the Federal Democratic
Republic of Ethiopia prohibits any procurement of works from that country or any payments
to persons or entities in that country.

PART 2 – SCHEDULE OF REQUIREMENTS

            Section 6(A) – Scope of works

Section 6(B) – Technical Specifications

            Section 6(C) – Drawings

       Section 6(D) – Un priced Bills of Quantities
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6(A) SCOPE OF WORKS
Description of the works

The work consists of the construction of G+1 residential building, at Addis Ababa, Ethiopia.

Duration of the service

The duration of the complete construction work is envisaged to be 164 day.

6 (B) Technical specification and methods of measurement
BaTCoDA’s standard technical specification of March 1991 is an integral part of this contract.

6 (C) Drawings
Drawings are given.

 Architectural drawings, like 
Ground, first floor and second floor plan
Section
Front, rear, right and left Elevation 
Site plan

 Structural drawing
Foundation plan and section
Slab plan
Beam section
Column section

 Sanitary drawing 
 Electrical drawing

6 (D) Non-priced bill of quantities 
Bill of Quantity and Specification for 

Apartment Building Project

A.SUB STRUCTURE

1. Excavation and Earth work…………………………………….

2. Concrete Work…………………………………………………..

Sub Total-A…………………

B.SUPER-STRUCTURE
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1. Concrete Work…………………………………………………..

2. Walling…………………………………………………………...

3. Roofing…………………………………………………………...

4. Aluminum and Metal Work……………………………………

5. Finishing………………………………………………………....

6. Painting…………………………………………………………..

7. Sanitary Installation…………………………………………….

8. Electrical and Mechanical Installation………………………..

Sub Total-B……………………..

Grand Total A+B……………...

15% VAT………………………

Grand Total after VAT………

  Bill of quantity for G+1 Resdential Building    

           

Item
No.

Description Unit Qty Unit
Rate

Amount

  A. SUBSTRUCTURE        

  1.EXCAVATION AND EARTH WORK        

1.1 Clear of the site to remove top soil to an average depth of
20cm.

M2 374

1.2 Pit  Excavation  for  isolated  footing  in  ordinary  soil  from
reduced level to a depth not exceeding 150cm.

M3 100.80

1.3 Pit  Excavation  for  isolated  footing  in  ordinary  soil  below
150cm but not exceeding 300cm from reduced level.

M3 100.80

1.4 Trench excavation in ordinary soil to a maximum depth of
150cm from reduced level.

M3 37.43
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1.5 Selected material fill around foundations with non expansive
soil and ram in layers not exceeding 20cm each. Compaction
shall attain a minimum of 98% proctor density.

M3 197.13

1.7 Cart  away  all  surplus  excavated  soil  to  a  distance  not
exceeding 5 km. from site.

M3 259.43

1.8 25cm  thick  basaltic  or  equivalent  stone  approved  by  the
consultant  hard-core  well  rolled  consolidated  and  blinded
with crushed stones.

M2 74.86

       

  Total Carried to Summary    

       

  2. CONCRETE WORK    

2.1 5cm thick lean concrete C-5, 150kg cement per meter cube of
concrete under:

   

  a) Under Footing pads M2 46.56

  b) Under Grade beams M2 12.42

  c) under Masonary wall M2 30.99

  e)under man hole M2 1.10

2.2 Concrete  quality  C-25 with  min.  cement  content  of  360kg
/m3 of concrete filled in to formwork and vibrated around
reinforcements,  formwork  and  reinforcements  shall  be
measured separately.

   

  a) In Footing pads. M3 15.48

  b) In foundation Column M3 2.49

  c) In Grade Beams M3 4.9504

  d) In 100mm Ground f. slab M2 80.32

  e)in man hole M3 2.16

  f) in septinc tank M3 9.20

2.4 Provide,  cut  and  fix  in  position  timber  or  steel  or  a
combination of two formwork or equivalent.

   

  a) In Footing pads. M2 32.59

  b) In foundation Column M2 34.51

  c) In Grade Beams M2 15.80

2.5 Steel  reinforcements  according  to  the  drawing,  price  shall
including  cutting,  bending  placing  in  position  using  tying
wires and spacers.

   

  a) dia. 8 mm deformed bar. Kg 228.53

  b) dia. 10 mm deformed bar. Kg 385.01

  c) dia. 12 mm deformed bar. Kg 1726.98

  d) dia. 14 mm deformed bar. Kg 274.20

  e) dia. 16 mm deformed bar. Kg 517.51

       

  Total Carried to Summary    

       

3 MASONRY WORK    
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   500mm  thick  basaltic  or  equivalent  stone  masonry
foundation bedded in cement sand mortar below N.G.L (1:3).
If for fence may applied

M3 34.88

       

  Total Carried to Summary    
       

  B. SUPERSTRUCTURE    

  1.CONCRETE WORK    

1.1 Concrete quality C-25    

  a) In elevation columns. M3 4.81

  b) In Floor Beams M3 3.81

  c) In Roof Beams M3 2.97

  d) In 150mm thick first floor slab M2 63.08

  e) In stair case M3 0.57

1.2 Provide,  cut  and  fix  in  position  timber  or  steel  or  a
combination of two formwork

   

  a) In elevation columns. M2 71.31

  b) In Floor Beams M2 50.25

  c) In Roof Beams M2 53.25

  f) In stair case M2 17.25

  g) In Solid Slab M2 69.44

1.3 Steel reinforcements    

  b) dia. 8 mm deformed bar. Kg 1316.05

  c) dia. 10 mm deformed bar. Kg 485.38

  d) dia. 12 mm deformed bar. Kg 1726.98

  e) dia. 14 mm deformed bar. Kg 1665.70

  f) dia. 16 mm deformed bar. Kg 950.34

       

  Total Carried to Summary    

       

  2. BLOCK WORK    

  20cm  thick External HCB  wall  bedded  in  cement  sand
mortar mix 1:3 ratio and both sides left for plastering.

M2 119.14

  15cm thick internal HCB wall bedded in cement sand mortar
mix 1:3 ratio and both sides left for plastering.

M2 65.87

       

  Total Carried to Summary    

       

  3. ROOF AND DAMP PROOFING WORK    

  decra Roof cover or equivalent roof tile fixed to zigba wood
purlin  placed  c/c  35cm.  Measurement  in  horizontal
projection.

M2 94.02

   copping building with width 25cm metal sheet ml 101.40
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  Total Carried to Summary    

       
  4.CARPENTRY & JOINERY    

4.1 CARPENTRY    

  Supply,  fabricate  and  mount  Eucaliptus  wood  truss
according to the structural drawing. Price shall include two
coats  of  anti-termite  treatment  and  all  other  necessary
accessories.  The connection joints shall be approved by the
responsible engineer.

   

  a) Eucalyptus wood upper & lower members.Dia. 100mm. Ml 202.32

  b) Eucalyptus vertical and diagonal members.Dia. 80mm. Ml 176.985

  c)  Sawn  Zigba  wood  roof  purlins50x70mm  placed  at  c/c
1200mm.

Ml 152.85

  d) cilling butten 40*50mm placed Ml 163.04

4.2 JOINERY    

4.2.1 Supply and fix 40 mm thick semi soild core  flush wooden
doors covered and decorated with 3 mm thick plywood as
shown on the drawings. Price includes three coats of varnish
paint  and  all  the  nessassary  iron  mongery  and  approved
quality cylindrical lock and hinges.

   

  a) GF-D1 Size 800*2100mm Pcs 9

  b) GF-D2 Size 1200*2100mm Pcs 2

  c) GF-D3 Size 640*2100mm Pcs 3

  5. ALUMINIUM and METAL WORK    

4.2.2 Supply and fix 4mm thick Aluminuim framed window doors,
doors windows and /or curtain. Price shall include genuine
accessories,  approved  ASSA,CISA  or  equivalent  lock  and
handle approved by the engineer,4mm thick tinted glass with
weather gasket.

   

  WINDOWS    

  a) GW1 Size 1800*1530mm Pcs 1

  b) GW2 Size 1800*1530mm Pcs 2

  c) GW3 Size 1200*1400mm Pcs 2

  d) GW1 Size 3000*2100mm Pcs 1

  e) GW2 Size 900*3350mm Pcs 2

  f) GW3 Size 1410*1350mm Pcs 2

       

  Total Carried to Summary    

       

  5. PLASTERING    

  Apply  three  coats  of  plaster  in  cement-sand  mortar(1:3).
Price  shall  include  exposed  surface  of  beams,  slabs  and
columns, pre- cleaning and preparation of the surface.

   

  a.To external wall surface M2 208

  b.To internal  wall surface M2 399.30

BID DOCUMENT Page 25



CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

       

  Total Carried to Summary    

       

  6. FINISHING    

  WALL AND FLOOR FINISH    

7.1 Supply and lay to floor 300x300x8mm thick ceramic floor tile
with  cement  paste  and  joints  shall  be  grouted  with  white
cement.

M2 58.00

7.2 Supply and fix 2mm thick PVC floor tiles with approprate
adh. Price shall include preparation of the surface and other
incidental  works.  The  colour  should  be  approved  by  the
Architect.

M2 100.82

7.3 Supply and lay Marble tread and riser for stair bedded in
cement-sand screed 1:3. price includes cement screed, mirror
polishing and all nacessary works

   

  a) 3cm thick 30cm wide Thread M2 21

  b) 2cm thick 15cm wide Riser M2 20.7

  c.marble landing M2 2.78

       

  Total Carried to Summary    

       

  7. GLAZING WORK    

  4mm thick clear glass with Aluminium frames M2 8.96

       

  Total Carried to Summary    

       

  8. PAINTING WORK    

  Apply three coats of plastic paint to internal plastered wall
surfaces.

m2 399.30

  Ditto but extenal quartez paints m2 208.43

  Ditto but to RC soffit slab stair case and landing m2 31.32

       

  Total Carried to Summary    

       

  10. ELECTRICAL WORKS    

  10.1SWITCHES    

  10.1.1.recassed mounted One way switches    

  a.ground floor pcs 6.00

  b.first floor pcs 8.00

  10.1.2.RECESSED MOUNTED TWO WAY SWITCH    

  a.ground floor pcs 4.00

  10.2.SOCKET OUTLETS AND POWER POINTS    

  a.WP socket pcs 6.00

  b.16A soket pcs 1.00

  c.25A Soket pcs 1.00

  d.normal electric soket pcs 6.00

  e.type 5 electric soket pcs 4.00
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  10.3.TELEPHONE SYSTEMS    

  Telephone  points  only  heavy  duty  rigid  thermoplastic
conduit 

   

  of minimum diameter of 19mm as per Telecomunication    

  Authority's specification including junction boxes with cover,    

  a.Telepone line intake from ETCO m 12.80

  b.TD Box for telepone line pcs 8.00

   10.4.TYPES OF LIGHT FITTINGS WITH LAMPS    

  a.DISANO 777 141202/08 with FL2*36lamp pcs 2.00

  b.MASSIVE756 30/ 21/67 with A60 -100W lamp pcs 1.00

  c.DISANO 418 214561/92 with FL1*14w lamp pcs 2.00

  d.RZW 621072.984.79 withFLX1*14wlamp pcs 5.00

  e.DISANO 746112620-00 with FC  22W Lamp pcs 4.00

  RBZ 931087.962 TCD2*18 W LAMP pcs 1.00

  f.MODUS  SPC  118AL  with  1*18W  Compacted  flooresent
lampG24

pcs 5.00

  g.DISANO 777 141202/08 WITH FL 2*36 lamp pcs 5.00

  h.RBZ  211027.922.79with  1*TC-DEL  13W  compacted
floresenr lamp

pcs 1.00

  i.MASSIVE36506/43/10with4*E14/40W lamp pcs 2.00

  j.PHILIPS KBS200 1*QL55W830 pcs 4.00

  k.Distribution board main distribution board(MDB) pcs 1.00

  l.sub distribution board(SDB) pcs 1.00

       

  10.5.ELECTRIC LINE FOR LIGHTING    

  a.  living  and dining room(ground floor) m 35.45

  b.verendah m 12.70

  c.corridor,WC, store m 21.79

  d.for all 1st floor rooms m 42.94

  10.6. ELECTRICAL WIRES    

  a.WIRE(5*10)MBD m 18.95

  b.WIRE(3*6)MBD m 10.35

  10.7.ELEC LINES FOR SOCKETS    

  a.ground floor m 26.19

  b.1st froor m 19.91

   10.8.LOW VOLTAGE EARTHING SYSTEM    

  a.Driving stud pcs 1.00

  b.Rod to tape clamp pcs 1.00

  c.Coupling dowel pcs 1.00

  d.spike pcs 1.00

  e.dia.16mm Copper road m 3.20

  f.Earth conducter bare copper m 12.00

  g.low voltage system earthing(2400*16mm) m 2.40

  h.kwh meter by EEPCO pcs 1.00

  10.9. BELL LINE SYSTEM    

  a.Electric bell line m 21.31

  bExternal electric bell line m 28.35

       

  Total Carried to Summary    
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  11.SANITARY INSTALLATION    

  11.1For  waste Water  Line    

   11.1.1.waste Water Pipe Stalk 1    

  a.uPVC pipe for waste water line A/diameter of 50mm m 3.35

  b.bath tub pcs 1.00

  c.man hole type 5 pcs 1.00

   11.1.2.waste Water Pipe Stalk 2    

  a. Upvc pipe for waste water line    

  a.1 Diameter of 50 mm m 1.22

  b.2 Diameter of 110 mm m 8.70

  b.Water Closet pcs 2.00

  c.floor drain (Diameter=10cm assume having reducer) pcs 1.00

  d.vent cap (Diameter=10cm assume having reducer) pcs 1.00

  e.man hole type 5 pcs 1.00

  11.1.3 waste Water Pipe Stalk 3    

  a.Upvc pipe for  waste water line    

  a.1.Diameter of 75 mm m 6.39

  a.2.Diameter of 50 mm m 2.14

  b.Water Closet pcs 2.00

  c.bath tub pcs 1.00

  d.floor drain (Diameter=10cm assume having reducer) pcs 1.00

  e.hand wash basin pcs 1.00

  f.man hole 5 pcs 1.00

  11.1.4 waste Water Pipe Stalk 4    

  a. u PVC pipe for waste water line    

  a.1. Diameter of 50 mm m 0.51

  a.2.Diameter of 75 mm m 6.05

  b.Water Closet pcs 1.00

  c.hand wash basin pcs 1.00

  d.shower pcs 1.00

  e.floor drain (Diameter=10cm assume having reducer) pcs 1.00

  f.vent cap (Diameter=10cm assume having reducer) pcs 1.00

  g.man hole 1 pcs 1.00

  11.1.5 waste Water Pipe Stalk 5    

  a. u PVC pipe for  waste water line    

  a.1 Diameter of 75 mm m 3.38

  a.2 Diameter of 50 mm m 0.45

  b.kichen sink pcs 1.00

  c.floor drain (Diameter=10cm assume having reducer) pcs 1.00

  d.vent cap (Diameter=10cm assume having reducer) pcs 1.00

  e.man hole 2 pcs 1.00

  11.1.6 waste Water Pipe Stalk 6    

  a. Upvc pipe for waste water line    

  a.1. Diameter of 75 mm m 2.62

  a.2. Diameter of 50 mm m 1.43

  b.Water Closet pcs 2.00

  c. kichen sink pcs 1.00

BID DOCUMENT Page 28



CONSTRUCTION OF G+1 RESIDENCIAL BUILDING

  d.floor drain (Diameter=10cm assume having reducer) pcs 1.00

  e.vent cap (Diameter=10cm assume having reducer) pcs 1.00

  f.man hole 3 pcs 1.00

  11.1.7 waste Water Pipe Stalk 7    

  a.Upvc  pipe for waste water line    

  a.1. Diameter of 50 mm m 3.57

  a.2. Diameter of 110 mm m 1.62

  b.Water Closet pcs 1.00

  c.hand wash basin pcs 1.00

  d.man hole 4 pcs 1.00

   11.2.water supply Riser Diagram    

  11.2.1for hot water line    

  1)HDPE pipe for hot water line    

  a. Diameter of 20 mm m 26.81

  b.water closet pcs 4.00

  c.50 Liter water heater(for both hot and cold water line) pcs 3.00

  d.Gate valve pcs 8.00

  e.hand wash basin(for both hot and cold water line) pcs 4.00

  2)HDPE pipe for hot water line    

  a. Diameter of 32 mm m 9.65

  b. Diameter of 20 mm m 37.36

  c.Bath Tub pcs 2.00

  d.Gate valve pcs 16.00

  e.shower pcs 1.00

  f.Kitchen sink pcs 1.00

  g.Elevated cold water tank pcs 1.00

  11.3.Storm Drainage    

  1.5% slope for bathroom pipes    

  1.2%sope for main pipes    

  A) 20 cm diameter uPVC m 49.31

  B)Down pie(diameter 75 mm) pcs 16.00

  C)Concrete ditch(diameter 300mm) pcs 1.00

  D) Man hole(800 mm x800 mm) pcs 6.00

  E)Septic tank(2m x 3 m) pcs 1.00

       

  Total Carried to Summary    

       

  12.   3cm thick red terazzo pavement finishing    

  12.1. *considering all the compound is layed with terazzo tile
except the septinc tank, manehole and green area

m2 112.63

 

       

  12.2. 10cm thick red ash bedded near the terrazzo tile m2 112.63

       

  Total Carried to Summary    
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PART 3 – CONTRACT CONDITIONS AND FORMS

Section 7 – general conditions of contract

Section 8 – special conditions of contract

Section 9 – contract forms
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Section 7.   General Conditions of Contract

A) General

1)    Definitions

1.1 The following words and expressions shall have the meanings hereby assigned to them:

The “Activity Schedule” means the priced Activity Schedule forming part of the Bid for a Lump Sum
Contract. 

The “Adjudicator” is the person appointed jointly by the Employer and the Contractor to resolve disputes
in the first instance, as provided for in Clauses 24 and 25 hereunder.

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid for an
Admeasurement contract.

“Compensation Events” are those defined in Clause 44 hereunder.

The “Completion Date” is the date of completion of the Works as certified by the Engineer, in accordance
with Sub-Clause 55.1.

The “Contract” is  the Contract between the Employer and the Contractor to execute,  complete, and
maintain the Works. It consists of the documents listed in Clause 2.3 below.

The “Contractor” is a person or corporate body whose Bid to carry out the Works has been accepted by
the Employer and means “Supplier” as defined in the Public Procurement Proclamation. 

The  “Contract  Price”  is  the  price  stated  in  the  Letter  of  Acceptance  and thereafter  as  adjusted  in
accordance with the provisions of the Contract.

“Days” are calendar days; “months” are calendar months.

“Day works” are varied work inputs subject to payment on a time basis for the Contractor’s employees
and Equipment, in addition to payments for associated Materials and Plant.

A “Defect” is any part of the Works not completed in accordance with the Contract.

The “Defects Liability Certificate” is the certificate issued by Engineer upon correction of defects by the
Contractor.

The “Defects Liability Period” is the period named in the Special Conditions of Contract and calculated
from the Completion Date.

“Drawings” include calculations and other information provided or approved by the Engineer for the
execution of the Contract.

The “Employer” is the party who employs the Contractor to carry out the Works and means “Procuring
Entity” as defined in the Public Procurement Proclamation. 

The “Engineer” is the person named in the Special Conditions of Contract (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
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responsible for supervising the execution of the Works and administering the Contract.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the
Works.

The “Initial Contract Price” is the Contract Price listed in the Employer’s Letter of Acceptance.

The “Intended Completion Date” is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the Special Conditions of Contract. The Intended
Completion Date may be revised only by the Engineer by issuing an extension of time or an acceleration
order.

“Materials” are all  supplies,  including consumables,  used by the Contractor for incorporation in the
Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The “Site” is the area defined as such in the Special Conditions of Contract.

“Site Investigation Reports” are those that were included in the bidding documents and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

“Specification” means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

The “Start Date” is given in the Special Conditions of Contract. It is the latest date when the Contractor
shall commence execution of the Works. It does not necessarily coincide with any of the Site Possession
Dates.

A “Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out a
part of the work in the Contract, which includes work on the Site.

The “Contractor’s Bid” is the completed bidding document submitted by the Contractor to the Employer.

“Temporary Works” are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A “Variation” is an instruction given by the Engineer, which varies the Works.

The “Works” are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Special Conditions of Contract.

2) Interpretation

2.1) In interpreting these General Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically defined. The Engineer will provide
instructions clarifying queries about these General Conditions of Contract. 

2.2)  If  sectional  completion  is  specified  in  the  Special  Conditions  of  Contract,  references  in  the
General Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date
apply  to  any  Section  of  the  Works  (other  than  references  to  the  Completion  Date  and Intended
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Completion Date for the whole of the Works).

2.3) The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Bid,

(4) Special Conditions of Contract,

(5) General Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities or Activity Schedule, and

(9) Any other document listed in the Special Conditions of Contract as forming part of
the Contract.

3) Language and Law

3.1) The language of the Contract is English and the law governing the Contract is that of the Federal
Democratic Republic of Ethiopia, unless otherwise specified in the Special Conditions of Contract. 

4) Engineer’s Decisions

4.1)  Except  where  otherwise  specifically  stated  and  subject  to  any  restrictions  in  the  Special
Conditions of Contract, the Engineer will decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

5) Delegation

5.1) The Engineer may delegate any of his duties and responsibilities to other people, except to the
Adjudicator,  after  notifying  the  Contractor,  and  may  cancel  any  delegation  after  notifying  the
Contractor.

6) Communications

6.1) Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

7) Subcontracting

7.1)  The  Contractor  may subcontract  with  the  approval  of  the  Engineer,  but  may not  assign the
Contract  without  the  approval  of  the  Employer  in  writing.  Subcontracting  shall  not  alter  the
Contractor’s obligations.

8) Other Contractors
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8.1)  The  Contractor  shall  cooperate  and share  the  Site  with  other  contractors,  public  authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred
to in the Special Conditions of Contract. The Contractor shall also provide facilities and services for
them as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9) Personnel

9.1) The Contractor shall  employ the key personnel named in the Schedule of Key Personnel,  as
referred to in the Special Conditions of Contract, to carry out the functions stated in the Schedule or
other personnel approved by the Engineer. The Engineer will approve any proposed replacement of
key personnel only if their relevant qualifications and abilities are substantially equal to or better than
those of the personnel listed in the Schedule.

9.2) If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

10) Employer’s and Contractor’s Risks

10.1)  The  Employer  carries  the  risks  which  this  Contract  states  are  Employer’s  risks,  and  the
Contractor carries the risks which this Contract states are Contractor’s risks.

11) Employer’s Risks

11.1)  Unless  otherwise  specified  in  the  SCC,  from  the  Start  Date  until  the  Defects  Correction
Certificate has been issued, the following are Employer’s risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to:

i. Use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works, or 

ii. Negligence,  breach  of  statutory  duty,  or  interference  with  any  legal  right  by  the
Employer or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a
fault of the Employer or in the Employer’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

11.2) From the Completion Date until the Defects Correction Certificate has been issued, the risk of
loss of or damage to the Works, Plant, and Materials is a Employer’s risk except loss or damage due to

a) A Defect which existed on the Completion Date,
b) An event occurring before the Completion Date, which was not itself a Employer’s risk, or
c) The activities of the Contractor on the Site after the Completion Date.

12) Contractor’s Risks

12.1) From the Starting Date until the Defects Correction Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risks.

13) Insurance
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13.1) The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles
stated in the Special Conditions of Contract for the following events which are due to the Contractor’s
risks:

a) Loss of or damage to the Works, Plant, and Materials;
b) Loss of or damage to Equipment;
c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection

with the Contract; and
d) Personal injury or death.

13.2) Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the
Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.

13.3) If the Contractor does not provide any of the policies and certificates required, the Employer
may effect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or,  if  no payment is  due,  the
payment of the premiums shall be a debt due.

13.4) Alterations to the terms of insurance shall not be made without the approval of the Engineer.

13.5) Both parties shall comply with any conditions of the insurance policies.

14)  Site Investigation Reports

14.1) The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in
the Special Conditions of Contract, supplemented by any information available to the Bidder. 

15) Queries about the Special Conditions of Contract

15.1) The Engineer will clarify queries on the Special Conditions of Contract.

16) Contractor to Construct the Works

16.1) The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

17) The Works to Be Completed by the Intended Completion Date

17.1) The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval of
the Engineer, and complete them by the Intended Completion Date.

18) Approval by the Engineer

18.1)  The Contractor shall  submit  Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with the Specifications and Drawings.

18.2) The Contractor shall be responsible for design of Temporary Works.

18.3)  The  Engineer’s  approval  shall  not  alter  the  Contractor’s  responsibility  for  design  of  the
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Temporary Works.

18.4) The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

18.5)  All  Drawings prepared by the Contractor  for  the  execution of  the  temporary or  permanent
Works, are subject to prior approval by the Engineer before this use.

19) Safety

19.1) The Contractor shall be responsible for the safety of all activities on the Site.

20) Discoveries

20.1) Anything of historical or other interest or of significant value unexpectedly discovered on the
Site  shall  be  the  property  of  the  Employer.  The  Contractor  shall  notify  the  Engineer  of  such
discoveries and carry out the Engineer’s instructions for dealing with them.

21) Possession of the Site

21.1) The Employer shall give possession of the Site to the Contractor, as defined in the Contractor’s
approved work program. If possession of a part is not given by the date stated in the approved work
program, the Employer will be deemed to have delayed the start of the relevant activities, and this will
be a Compensation Event.

22) Access to the Site

22.1) The Contractor shall allow the Engineer and any person authorized by the Engineer access to the
Site and to any place where work in connection with the Contract is being carried out or is intended to
be carried out.

23) Instructions

23.1) The Contractor shall carry out all instructions of the Engineer, which comply with the applicable
laws where the Site is located.

24) Disputes

24.1) If the Contractor believes that a decision taken by the Engineer was either outside the authority
given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be
referred to the Adjudicator within 14 days of the notification of the Engineer’s decision.

25) Procedure for Disputes

25.1) The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a
dispute.

25.2) The Adjudicator shall be paid by the hour at the rate specified in the Bid Data Sheet and Special
Conditions of Contract,  together with reimbursable expenses of the types specified in the Special
Conditions  of  Contract,  and  the  cost  shall  be  divided  equally  between  the  Employer  and  the
Contractor, whatever decision is reached by the Adjudicator. Either party may refer a decision of the
Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither party
refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision will be final and
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binding.

25.3) The arbitration shall be conducted in accordance with the arbitration procedure published by the
institution named and in the place shown in the Special Conditions of Contract. 

26) Replacement of Adjudicator

26.1) Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator
will be jointly appointed by the Employer and the Contractor. In case of disagreement between the
Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the Special Conditions of Contract at the request of either party, within 14
days of receipt of such request.

B) Time Control
27) Program

27.1) Within the time stated in the Special Conditions of Contract, the Contractor shall submit to the
Engineer for approval a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works.

27.2) An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

27.3) The Contractor shall submit to the Engineer for approval an updated Program at intervals no
longer than the period stated in the Special Conditions of Contract. If the Contractor does not submit
an updated Program within this period, the Engineer may withhold the amount stated in the Special
Conditions of Contract from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Program has been submitted.

27.4)  The  Engineer’s  approval  of  the  Program  shall  not  alter  the  Contractor’s  obligations.  The
Contractor may revise the Program and submit it to the Engineer again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

28) Extension of the Intended Completion Date

28.1) The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation  is  issued  which  makes  it  impossible  for  Completion  to  be  achieved  by  the  Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which would
cause the Contractor to incur additional cost.

28.2) The Engineer shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to give
early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

29) Acceleration
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29.1) When the Employer wants the Contractor to finish before the Intended Completion Date, the
Engineer will obtain priced proposals for achieving the necessary acceleration from the Contractor. If
the Employer accepts these proposals, the Intended Completion Date will be adjusted accordingly and
confirmed by both the Employer and the Contractor.

29.2) If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are
incorporated in the Contract Price and treated as a Variation.

30) Delays Ordered by the Engineer

30.1) The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works.

31) Management Meetings

31.1) Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

31.2)  The Engineer shall  record the business of management  meetings  and provide copies of the
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to  be  taken  shall  be  decided  by  the  Engineer  either  at  the  management  meeting  or  after  the
management meeting and stated in writing to all who attended the meeting.

32) Early Warning

32.1) The Contractor shall warn the Engineer at the earliest opportunity of specific likely future events
or circumstances that may adversely affect the quality of the work increase the Contract Price or delay
the execution of the Works. The Engineer may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

32.2) The Contractor shall cooperate with the Engineer in making and considering proposals for how
the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer.

C)  Quality Control
33) Identifying Defects

33.1) The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may
have a Defect.

34) Tests

34.1) If the Engineer instructs the Contractor to carry out a test not specified in the Specification to
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the
test and any samples. If there is no Defect, the test shall be a Compensation Event.
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35) Correction of Defects

35.1) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the Special Conditions of Contract.
The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

35.2) Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Engineer’s notice.

36) Uncorrected Defects

36.1) If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice,
the Engineer will  assess the cost of having the Defect corrected, and the Contractor will  pay this
amount.

D) Cost Control
37) Bill of Quantities or Activity Schedule

37.1) This Contract is:

a) An Admeasurement Contract with a Bill of Quantities, subject to Option 1; or
b) A Lump Sum Contract  with an Activity Schedule,  subject to Option 2,  as  indicated in  the

Special Conditions of Contract. 

Option 1: Bill of Quantities for Admeasurement Contract

37.2)  The  Bill  of  Quantities  shall  contain  items  for  the  construction,  installation,  testing,  and
commissioning work to be done by the Contractor.

37.3) The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.

Option 2: Activity Schedule for Lump Sum Contract

37.4) The Contractor shall provide updated Activity Schedules within 14 days of being instructed to
by the Engineer. The activities on the Activity Schedule shall be co-ordinated with the activities on the
Program.

37.5) The Contractor shall show delivery of Materials to the Site separately on the Activity Schedule
if payment for Materials on Site shall be made separately. 

38) Change in the Bill of Quantities or Activity Schedule

Option 1: Changes in the Bill of Quantities for Admeasurement Contracts

38.1) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 5 percent of the Initial Contract
Price, the Engineer shall adjust the rate to allow for the change.

38.2) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract
Price is exceeded by more than 15 percent, except with the prior approval of the Employer.

38.3) If requested by the Engineer, the Contractor shall  provide the Engineer with a detailed cost
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breakdown of any rate in the Bill of Quantities.

Option 2: Changes in the Activity Schedule for Lump Sum Contracts

38.4) The Activity Schedule shall be amended by the Contractor to accommodate changes of Program
or method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity Schedule. 

39) Variations

39.1) All Variations shall be included in updated Programs (or in the case of Lump Sum Contracts in
updated Programs and Activity Schedules) produced by the Contractor.

40) Payment for Variations

40.1) For both Admeasurement and Lump Sum Contracts, the Contractor shall provide the Engineer
with a quotation for carrying out the Variation when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the request or within any longer
period stated by the Engineer and before the Variation is ordered.

40.2)  For  Admeasurement  Contracts only,  if  the work in  the Variation corresponds with an item
description in the Bill of Quantities and if, in the opinion of the Engineer, the quantity of work above
the limit stated in Sub-Clause 38.1 or the timing of its execution do not cause the cost per unit of
quantity  to  change,  the  rate  in  the  Bill  of  Quantities  shall  be  used  to  calculate  the  value  of  the
Variation.  If  the  cost  per unit  of  quantity  changes,  or  if  the  nature  or timing of the  work in  the
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of work.

40.3)  For  both  Admeasurement  and  Lump  Sum  Contracts,  if  the  Contractor’s  quotation  is
unreasonable, the Engineer may order the Variation and make a change to the Contract Price, which
shall be based on the Engineer’s own forecast of the effects of the Variation on the Contractor’s costs.

40.4) For both Admeasurement and Lump Sum Contracts, if the Engineer decides that the urgency of
varying the work would prevent a quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation Event.

40.5)  For both Admeasurement  and Lump Sum Contracts,  the Contractor shall  not  be entitled to
additional payment for costs that could have been avoided by giving early warning.

41) Cash Flow Forecasts

41.1) When the Program (or in the case of Lump Sum Contracts the Program or Activity Schedule) is
updated, the Contractor shall provide the Engineer with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract, converted as necessary using the
Contract exchange rates.

42) Payment Certificates

42.1) The Contractor shall submit to the Engineer monthly statements of the estimated value of the
work executed less the cumulative amount certified previously.

42.2) The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid
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to the Contractor.

42.3) The value of work executed shall be determined by the Engineer.

42.4) The value of work executed shall comprise the value of:

a) The quantities of the items in the Bill of Quantities completed in the case of Admeasurement
Contracts; or

b) Completed activities in the Activity Schedule in the case of Lump Sum Contracts. 

42.5) The value of work executed shall include the valuation of Variations and Compensation Events.

42.6) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

43) Payments

43.1) Payments shall be adjusted for deductions for advance payments and retention. The Employer
shall pay the Contractor the amounts certified by the Engineer within 30 days of the date of each
certificate. If the Employer makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should
have been made up to the date when the late payment is made at the prevailing rate of interest for
commercial borrowing for each of the currencies in which payments are made.

43.2)  If  an  amount  certified  is  increased  in  a  later  certificate  or  as  a  result  of  an  award  by  the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out
in this clause. Interest shall be calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

43.3) all payments and deductions will be paid or charged in Ethiopia birr.

43.4) Items of the Works for which no rate or price has been entered in will not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

44) Compensation Events

44.1) The following shall be Compensation Events:

a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the
Contractor’s approved work program.

b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

c) The Engineer orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work,
which is then found to have no Defects.

e) The Engineer unreasonably does not approve a subcontract to be let.
f) Ground conditions are substantially more adverse than could reasonably have been assumed

before issuance of the Letter of Acceptance from the information issued to bidders (including the
Site Investigation Reports referred to in GCC 14.1), from information available publicly and
from a visual inspection of the Site.

g) The  Engineer  gives  an  instruction  for  dealing  with  an unforeseen condition,  caused  by the
Employer, or additional work required for safety or other reasons.

h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and
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other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.
i) The advance payment is delayed.
j) The effects on the Contractor of any of the Employer’s Risks.
k) The Engineer unreasonably delays issuing a Certificate of Completion.
l) Other Compensation Events described in the Special Conditions of Contract or determined by the

Engineer shall apply.

44.2)  If  a  Compensation  Event  would  cause  additional  cost  or  would  prevent  the  work  being
completed before  the Intended Completion Date,  the Contract  Price shall  be increased and/or  the
Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the Intended Completion Date shall
be extended.

44.3)  As  soon  as  information  demonstrating  the  effect  of  each  Compensation  Event  upon  the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Engineer,
and  the  Contract  Price  shall  be  adjusted  accordingly.  If  the  Contractor’s  forecast  is  deemed
unreasonable, the Engineer shall adjust the Contract Price based on the Engineer’s own forecast. The
Engineer will assume that the Contractor will react competently and promptly to the event.

44.4) The Contractor shall not be entitled to compensation to the extent that the Employer’s interests
are adversely affected by the Contractor’s not having given early warning or not having cooperated
with the Engineer.

45) Tax

45.1) Unless otherwise specified in the SCC, the Engineer shall not adjust the Contract Price if taxes,
duties, and other levies are changed that subsequently affect the Contract Price. 

46) Currencies

46.1) Where payments are made in currencies other than Ethiopian Birr, the exchange rates used for
calculating the amounts to be paid shall be the exchange rates stated in the Contractor’s Bid.

47) Price Adjustment

47.1) Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Special
Conditions  of  Contract.  If  so  provided,  the  amounts  certified  in  each  payment  certificate,  after
deducting for Advance Payment, shall be adjusted by applying the respective price adjustment factor
to the payment amounts due in each currency. A separate formula of the type indicated below applies
to each Contract currency:

pn=A+b
Ln
Lo

+c
Mn
Mo

+d
En
Eo

+etc .

Where:

pn is a price adjustment factor to be applied to the amount in each specific currency for each payment
certificate;

A is a constant, specified in the Contractor’s Bid, representing the nonadjustable portion in contractual
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payments;

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost element
(labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums, as
specified in the Contractor’s Bid; the sum of A, b, c, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific
currency of origin at the date 28 days prior to the deadline for bid submission; and

Lo,  Mo,  Eo,  etc.,  are  the  base  cost  indices  or  reference  prices  corresponding to  the  above  cost
elements at the date 28 days prior to the last day of the period to which a particular Interim Payment
Certificate is related.

If a price adjustment factor is applied to payments made in a currency other than the currency of the
source of the index for a particular indexed input, a correction factor  Zo/Zn will be applied to  the
respective component factor of pn for the formula of the relevant currency.  Zo is the number of units
of currency of the country of the index, equivalent to one unit of the currency of payment on the date
of the base index, and  Zn is the corresponding number of such currency units on the date of the
current index.

47.2) The sources of indices shall be those listed in the Contractor’s Bid, as approved by the Engineer.
Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of
supply of inputs on the basis of which his Contract Price and expected foreign currency requirements
shall  have been computed.  As the proposed basis  for  price adjustment,  the  Contractor  shall  have
submitted with his bid the tabulation of Weightings and Source of Indices, which shall be subject to
approval by the Engineer.

47.3) If the value of the index is changed after it has been used in a calculation, the calculation shall
be corrected and an adjustment made in the next payment certificate. The index value shall be deemed
to take account of all changes in cost due to fluctuations in costs.

48) Retention

48.1) The Employer shall retain from each payment due to the Contractor the proportion stated in the
Special Conditions of Contract until Completion of the whole of the Works.

48.2) On completion of the whole of the Works, half the total amount retained shall be repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has certified that
all  Defects  notified  by  the  Engineer  to  the  Contractor  before  the  end  of  this  period  have  been
corrected.

48.3) On completion of the whole Works, the Contractor may substitute retention money with an “on
demand” Bank guarantee.

49) Liquidated Damages

49.1) The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the
Special  Conditions  of  Contract  for  each day  that  the  Completion Date  is  later  than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in the
Special Conditions of Contract. The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.
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49.2)  If  the  Intended Completion Date  is  extended after  liquidated  damages  have been paid,  the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rates specified in Sub-Clause 43.1.

50) Bonus

50.1) The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the Special
Conditions of Contract for each day (less any days for which the Contractor is paid for acceleration)
that the Completion is earlier than the Intended Completion Date. The Engineer shall certify that the
Works are complete, although they may not be due to be complete.

51) Advance Payment

51.1)  The Employer  shall  make advance payment to  the Contractor  of the  amounts stated in  the
Special  Conditions  of  Contract  by  the  date  stated  in  the  Special  Conditions  of  Contract,  against
provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable
to the Employer in amounts and currencies equal to the advance payment. The Guarantee shall remain
effective  until  the  advance  payment  has  been  repaid,  but  the  amount  of  the  Guarantee  shall  be
progressively reduced by the amounts repaid by the Contractor. Interest will not be charged on the
advance payment.

51.2) The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization  expenses  required  specifically  for  execution  of  the  Contract.  The  Contractor  shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Engineer.

51.3)  The  advance  payment  shall  be  repaid  by  deducting  proportionate  amounts  from  payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works on a
payment  basis.  No account  shall  be  taken of  the  advance payment  or  its  repayment  in  assessing
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated
Damages.

52) Securities

52.1) The Contract Security shall be provided to the Employer no later than 15 days after receipt of
the Letter  of  Acceptance and shall  be  issued in  the  form of  a  Bank Guarantee,  or  for  Ethiopian
Contractors only in the form of a Performance Bond. The Contract Security shall be issued in the
format specified in the contract and in an amount specified in the Special Conditions of Contract and
by a bank or surety acceptable to the Employer, and denominated in the types and proportions of the
currencies in which the Contract Price is payable. The Contract Security shall be valid until a date 28
days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee and until
one year from the date of issue of the Certificate of Completion in the case of a Performance Bond. 

53) Day works

53.1) If applicable, the Day works rates in the Contractor’s Bid shall be used for small additional
amounts of work only when the Engineer has given written instructions in advance for additional work
to be paid for in that way.

53.2) All work to be paid for as Day works shall be recorded by the Contractor on forms approved by
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the Engineer. Each completed form shall be verified and signed by the Engineer within two days of
the work being done.

53.3) The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

54) Cost of Repairs

54.1) Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date  and  the  end  of  the  Defects  Correction  periods  shall  be  remedied  by  the  Contractor  at  the
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

E) Finishing the Contract
55) Completion

55.1) The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and
the Engineer will do so upon deciding that the work is completed.

56) Taking Over

56.1)  The Employer  shall  take over  the  Site and the Works within seven days of  the Engineer’s
issuing a Certificate of Completion.

57) Final Account

57.1) The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 60 days of receiving the Contractor’s account if it is correct and complete. If it is
not,  the Engineer shall issue within 60 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate.

58) Operating and Maintenance Manuals

58.1) If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Special Conditions of Contract.

58.2) If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Special
Conditions of Contract, or they do not receive the Engineer’s approval, the Engineer shall withhold
the amount stated in the Special Conditions of Contract from payments due to the Contractor.

59) Termination

59.1)  The  Employer  or  the  Contractor  may  terminate  the  Contract  if  the  other  party  causes  a
fundamental breach of the Contract.

59.2) Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Engineer;
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b) The Engineer instructs the Contractor to delay the progress of the Works, and the instruction is
not withdrawn within 28 days;

c) The Employer or the Contractor is  made bankrupt  or  goes into liquidation other than for a
reconstruction or amalgamation; 

d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 90 days
of the date of the Engineer’s certificate;

e) The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by
the Engineer;

f) The Contractor does not maintain a Security, which is required; 
g) The Contractor has delayed the completion of the Works by the number of days for which the

maximum amount of liquidated damages can be paid, as defined in the Special Conditions of
Contract; and 

h) If the Contractor, in the judgment of the Employer has engaged in corrupt, fraudulent, collusive
or coercive practices in competing for or in executing the Contract.

For the purpose of this paragraph: 

"Corrupt practice" means the offering, giving, receiving or soliciting, directly or indirectly, of anything of
value to influence the action of a public official in the procurement process or in contract execution.

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract;

“collusive practices” means a scheme or arrangement between two or more Bidders, with or without the
knowledge of the Employer, designed to establish prices at artificial, noncompetitive levels; and

“coercive  practices”  means  harming or  threatening  to  harm,  directly  or  indirectly,  persons  or  their
property to influence their participation in a procurement process, or affect the execution of a contract. 

59.3) When either party to the Contract gives notice of a breach of Contract to the Engineer for a
cause other than those listed under Sub-Clause 59.2 above, the Engineer shall  decide whether the
breach is fundamental or not.

59.4) Notwithstanding the above, the Employer may terminate the Contract for convenience.

59.5) If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

60) Payment upon Termination

60.1) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the
value of  the  work not  completed,  as  indicated in  the  Special  Conditions  of  Contract.  Additional
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Employer.

60.2) If the Contract is terminated for the Employer’s convenience or because of a fundamental breach
of Contract by the Employer, the Engineer shall issue a certificate for the value of the work done,
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Materials  ordered,  the  reasonable  cost  of  removal  of  Equipment,  repatriation  of  the  Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.

61) Property

61.1) All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer if the Contract is terminated because of the Contractor’s default.

62) Release from Performance

62.1) If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control  of  the  Employer  or  the  Contractor,  the  Engineer  shall  certify  that  the  Contract  has  been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which a commitment was made.
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SECTION 8.     SPECIAL CONDITIONS OF CONTRACT
The following Special  Conditions  of Contract  (SCC) shall  supplement the General  Conditions of
Contract (GCC).  Whenever there is a conflict, the provisions herein shall prevail over those in the
GCC.

GCC  Clause
Reference

Special Conditions

GCC 1.1 The Employer is  Mrs Ashenafi

The Engineer is to be decided.

The  name  and  procurement  reference  number  of  the  Contract  is  _PPA  2011
_____________________________________________________.

The  Works  consist  of  the  construction  of  G+1  residential  building  for  Mrs
Ashenafi.  

The Site is located at LIDETA. 

The Start Date shall be within 14 days after the signing of the contract.

The Intended Completion Date for the whole of the Works shall be 178 day after
the signing of contract.

GCC 3.1 The language of the Contract is English and the law governing the Contract is that
of the Federal Democratic Republic of Ethiopia. 

GCC 4.1 The Employer’s specific approval is required for: contractual matters between the
Employer and the Contractor.

GCC 8.1 The Schedule of Other Contractors is not part of the Contract.

GCC 9.1 The Schedule of Key Personnel part of the Contract

GCC 11.1 The Employer’s risks are as specified in the GCC. 

GCC 14.1 Site Investigation Report(s) are part of the contract. Bidder has to quote as per Site
Investigation Report available, his own experience and data collected from site by
him and nothing extra shall be paid to him for any deviation found during detail
investigation  writing  ground  conditions  and  soil  characteristics  during
construction stage.

GCC 25.2 Fees and types of reimbursable expenses to be paid to the Adjudicator are: none.

GCC 25.3 The rules of arbitration under the Ethiopia law shall apply for the settlement of
disputes.

Arbitration shall take place at: Addis Ababa

GCC 27.1 The Contractor shall submit a revised Program for the Works within 7 calendar
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GCC  Clause
Reference

Special Conditions

days of delivery of the Notice of Acceptance/letter of award.

GCC 27.3 The period between Program updates is not applicable.

GCC 35.1 The Defects Liability Period is 365days or 1 year.

GCC 37.1 This Contract is an admeasurements Contract. 

GCC 42.1 Payment for material on site will be included in the payment certificates based on
the following condition.

 If materials on site are for purpose of permanent work and are to be used
within a reasonable time.

 If the materials are delivered and stored properly on site.
 The materials are in accordance with the specification.

GCC 43.1 Add the following paragraph at the end of 43.1.

The interest rate for late payment shall be the Ethiopia Commercial Bank lending
rate.

GCC 45.1 The Engineer shall not adjust the Contract Price if taxes, duties and other levies
are changed that subsequently affect the Contract Price. 

GCC 47.1 The Contract is not subject to price adjustment in accordance with Clause 47 of
the Conditions of Contract.

GCC 48.1 The  proportion  of  payments  retained  is  5  (five)  percent  of  the  total  value  of
executed works excluding deductions if any.

GCC 49.1 The liquidated damages for the whole of the Works are 0.001 percent of the final
Contract Price per unjustified delay day.

The maximum amount of liquidated damages for the whole of the Works is 10
percent of the final Contract Price.

GCC 50.1 Not applicable

GCC 51.1 The Advance Payment will be equivalent to 20 percent of the Contract Price and
will be paid in Ethiopia birr only.

It will be paid to the Contractor no later than 30 days after the signing of contract,
provided that bank guarantee and performance bond is furnished.

GCC 51.3 The Advance Payment will be repaid by deducting proportionate amounts from
each payment certificate during the period starting on the first payment certificate.

GCC 52.1 The Contract Security shall be for 10 percent of the Contract Price. whenever the
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GCC  Clause
Reference

Special Conditions

engineer determines an addition to the contract price as a result of a change in cost
and/or as a result of variation amounting to more than 25 percent of contract price
payable  in  a  specific  currency,  the  contractor,  at  the  contract  security  in  that
currency by an equal percentage. The contract security of a joint venture shall be
in the name of the joint venture.

GCC 58.1 The date by which “as built” drawings are required is 30 calendar days before the
certification  of  completion  of  the  project.  The  same  applies  if  the  contract  is
terminated.

GCC 58.2 The  amount  to  be  withheld  for  failing  to  produce  “as  built”  drawings  and/or
operating and maintenance manuals by the date required is 50,000 Ethiopian Birr.

GCC 60.1 The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is as indicated on the GCC.

Additional
clauses

63)  care  of  the
environment

The contractor shall execute the works in an environmentally friendly manner and
shall avoid all unnecessary damage to property and flora. All waste material shall
be disposed of in a proper manner as instructed by the Engineer, the employer and
public authorities regulating such matters.

64) confidentiality The contractor  shall  treat  the  contract  and everything in  connection with it  as
confidential. In particular the contractor shall not publish or issue any information
or photograph concerning the works and shall not use the site for any commercial
purpose except with the consent in writing of the engineer and the employer and
subject to any conditions he may impose.

65) stamp duty The contractor is responsible for the payment of the stamp duty relating to this
contract.

66)  temporary
power  and  water
supply

All costs, both for arrangement and temporary installations at site towards power
and water supply required for construction work and labour shall be borne by the
contractor.
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SECTION 9. CONTRACT FORMS

Tables of forms

 A …………Agreement 

 B ………….Contract security

 C …………..Performance bond

 D …………..Advance payment security 

 

FORM OF CONTRACT AGREEMENT
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THIS AGREEMENT made the March day of 11, 2019 between Mrs.Ashenafi (hereinafter called “the
Employer”) of the one part and whose address is P.O.Box 511 Addis Ababa and Amanuel Gebreyesus
GC 6  (Hereinafter  called  “the  Contractor”)  of  the  other  part  whose  address  is  in  P.O.Box:  520
Tele:0939 608626   Addis Ababa.

WHEREAS the employer is desirous that the contractor execute the construction of G+1 residential
building, (Hereinafter called “the work”) and the employer has accepted the bid by the contractor for
the execution and completion of such works and the remedying of any defects therein for the contract
price of the equivalent of Ethiopia birr , 5 percent of the total project cost.

 NOW THIS AGREEMENT WITNESSES as follows:

1) In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2) The work to be performed under this contract is that in paragraph one of the preamble to THE
SUPPLEMENTERY CONTRACT and the appendices thereto as amplified and detailed in
this contract. 

3) The following documents shall be deemed to form and be read and construed as part of this
Agreement, via: This Contract Agreement; The Letter of Acceptance; The Appendix to the
contract; The Conditions of Particular Application; The Standard Conditions of Contract for
Construction of Civil Works Project, MoW&UD, December 1994 and its Amendment No.1,
The Technical Specifications; The Drawings; and The Priced Bill of Quantities. The above
documents forming the Contract are to be taken as mutually explanatory of one another, but
in the case of ambiguities or discrepancies the priority of reference shall be in the order herein
above.

4) In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all respects with the provisions of the
Contract.

5) The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein the total Contract Price of   5
percent or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract. It is agreed and understood that the said
Contract Documents shall be interpreted in accordance with the Ethiopian Law.

IN WITNESS, whereof the parties hereto have caused this Agreement to be executed the day and year
first before written.

____________________________           __________________________

       For the EMPLOYER    for the CONTRACTOR

Witnesses:                                      Name         Signature

For the Employer: Hadera Gebru                                    ___________________

For the Contractor:      Eyob Gebreyesus                                    ___________________   

Note for bidders: the contract security should be on the letterhead of the issuing financial institution
and should be signed by a person with the proper authority to sign documents that are binding on the
financial institution.
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CONTRACT SECURITY

Form of Unconditional Bank guarantee
To: Commercial Bank of Ethiopia

    P.O. Box:611

    Addis Ababa

WHEREAS Amanuel Gebreyesus, P.o.Box 611   (hereinafter called “the Contractor”) has undertaken,
in pursuance of Contract No:1 dated March to execute the Works for the Construction of the whole
project.

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you  with  a  Bank  Guarantee  by  a  recognised  bank  for  the  sum  specified  herein  as  security  for
compliance with his obligations in accordance with the Contract. 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee.

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Contractor, up to a total of Birr 500,000  payable under the terms of Clause 10 of the Conditions
of  Contract  and  we undertake  to  pay  you,  upon your  first  written  demand and without  cavil  or
argument, any sum or sums within the limits of  500,000 as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This  guarantee  shall  be  valid  until  the  date  28 days  from the date  of  issue of  the  certificate  of
completion.

Signature and seal of the guarantor: _______________________________________

Name of Financial institution: Commercial Bank of Ethiopia

Address: ___________________________________________

Date: __________________________________________

Note for bidders: the performance bond should be on the letterhead of the issuing financial institution
and should be signed by a person with the proper authority to sign documents that are binding on the
financial institution.

PERFORMANCE BOND
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BY THIS BOND Amanuel Gebreyesus,Addis Ababa as Principal (hereafter called “the Contractor”)
and Awash Insurance  as Surety (Hereinafter called “the Surety”), are held and firmly bound unto the
Ministry Of Education, Post Office Box……….., Addis Ababa, EiABC  as Oblige (hereinafter called
“the Employer,) in the amount of 2 percent of total for the payment of which sum well and truly to be
made in the types and proportions of currencies in which the Contract Prices payable, the Contractor
and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the
march  11,2019  admeasurement  in  accordance  with  the  documents,  plans,  specifications  and
amendments thereto, which to the extent herein provided for, are by reference made part hereof and
are hereinafter referred to as the Contract.

NOW, therefore, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto) then this obligation shall be
null and void; otherwise it shall remain in full force and effect. 

Whenever the Contractor shall be, and declared by the Employer to be, in default under the Contract,
the Employer having performed the Employer’s obligations there under, the Surety may promptly
remedy the default, or shall promptly pay the Employer the amount required by Employer to complete
the Contract in accordance with its terms and conditions up to a total not exceeding the amount of this
Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. Any suit under
this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than
the Employer named herein or the heirs,  executors, administrators,  successors, and assigns of the
Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this march11,2019

SIGNED ON:  ______________________________________________  
On behalf of (name of contractor) in the capacity of:  Eyob Gebreyesus 
In the presence of:          Awash Insurance Company            
Date:  ____________________

SIGNED ON:  ______________________________________________  
Note for bidders: the  advance payment security  should be on the letterhead of the issuing financial
institution and should be signed by a person with the proper authority to sign documents that are
binding on the financial institution.
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ADVANCE PAYMENT SECURITY

Form of Bank Guarantee for Advance Payment 
To: Commercial Bank of Ethiopia

       P.O. Box

      Addis Ababa

Contract: 

Gentlemen:

In  accordance  with  the  provisions  of  the  Conditions  of  Contract,  Sub-Clause  60(9)  (“Advance
Payment  Guarantee”)  of  the  above-mentioned  Contract,  We  Amanuel  Gebreyesus,  P.  O.
Box____________(hereinafter called “the Contractor”) shall deposit with the CBE the  “Employer”) a
bank guarantee to guarantee his proper and faithful performance under the said Contract in an amount

2 Percent of total cost.

Commercial Bank of Ethiopia as instructed by the Contractor, agree unconditionally and irrevocably
to guarantee as primary obligator and not as Surety merely, the payment to the Employer on their first
demand  without  whatsoever  right  of  objection  on  our  part  and  without  their  first  claim  to  the
Contractor, in the amount not exceeding Birr 2 percent of total cost. We further agree that no change
or  addition  to  or  other  modification  of  the  terms  of  the  Contract  or  of  Works  to  be  performed
thereunder or of any of the Contract documents which may be made between the Employer and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until the Employer receives full repayment of the same amount from the Contractor.

Yours truly,

SIGNATURE AND SEAL: _______________________________________

Name of Bank/Financial institution: Commercial bank of ethiopia

Address: Addis Ababa

Date: March 11,2019
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